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INTEGRITY PACT 

  

To,  

………………… 

…………………. 

…………………. 

  

Sub:   HLL/IDS/18/85  dated  01.03.2019 for the work of Setting up of emergency and 

critical care department - Setting up of connection corridor from Triage building to 

casuality at Thrissur Medical college.   

 

Dear Sir, 

  

It is here by declared that HLL is committed to follow the principle of transparency, equity 
and competitiveness in public procurement.  

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 
documents, failing which the tenderer/bidder will stand disqualified from the tendering 
process and the bid of the bidder would be summarily rejected.  

This declaration shall form part and parcel of the Integrity Agreement and signing of the 

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the 

HLL. 

 

  

Yours faithfully 

  

HLL Lifecare Ltd 
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INTEGRITY PACT 

To, 

The Chief Engineer (Design), 
HLL Lifecare Limited 

HLL Bhavan, Poojappura P.O. 
Thiruvananthapuram – 695 012 

 

Sub: Submission of Tender for the work of Setting up of emergency and critical care 

department - Setting up of connection corridor from Triage building to casuality at 

Thrissur Medical college.   

Dear Sir, 

I/We acknowledge that the HLL is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document.  

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of 
tender documents, failing which I/We will stand disqualified from the tendering process. 
I/We acknowledge that the making of the bid shall be regarded as an unconditional and 
absolute acceptance of this condition of the NIT.  

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 

and further agree that execution of the said Integrity Agreement shall be separate and 

distinct from the main contract, which will come into existence when tender/bid is finally 

accepted by the HLL, I/We acknowledge and accept the duration of the Integrity 

Agreement, which shall be in the line with Clause 12 of the enclosed Integrity Agreement.  

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, the HLL shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance 

with terms and conditions of the tender/bid. 

  

Yours faithfully 

  

 

(Duly authorized signatory of the Bidder) 

  

  



   TENDER NO. HLL/IDS/18/85  dated  01.03.2019 
 

To be signed by the bidder and same signatory competent/ authorized to 

Sign the relevant contract on behalf of HLL 

 

PRE-CONTRACT INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at  ........................................................  on this  ..................................  day of........... 

2019 

BETWEEN 

M/s. HLL Lifecare Ltd. a Government of India Enterprise with registered office at HLL 
Bhavan, Poojappura, Thiruvananthapuram 695 012, Kerala, India. (Hereinafter called 
“HLL”, which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Party.  

AND’ 

……………………………..  (Name and Address of the Individual/firm/Company) 

through(Hereinafter referred to as the (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

 

Preamble 

 

WHEREAS the HLL has floated the Tender for the Setting up of emergency and critical 

care department - Setting up of connection corridor from Triage building to casuality 

at Thrissur Medical college.  vide HLL/IDS/18/85  dated  01.03.2019 hereinafter 

referred to as “Tender/Bid”) and intends to award, under laid down organizational 

procedure, contract for Setting up of emergency and critical care department - Setting 

up of connection corridor from Triage building to casuality at Thrissur Medical college.  

hereinafter referred to as the “Contract”. 

 

AND WHEREAS the HLL values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relation with 

its Bidder(s) and Contractor(s).  

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this act, the 

parties hereby agree as follows and this Pact witnesses as under: 

 

 

Article 1: Commitment of HLL 

 

1) The HLL commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a) No employee of the HLL, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the 
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Contract, demand, take a promise for or accept, for self or third person, 

any material or immaterial benefit which the person is not legally 

entitled to. 

(b) The HLL will, during the Tender process, treat all Bidder(s) with equity 

and reason. The HLL will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not 

provide to any Bidder(s) confidential / additional information through 

which the Bidder(s) could obtain an advantage in relation to the 

Tender process or the Contract execution. 

(c) The HLL shall Endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

 

2) If the HLL obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 

Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if 

there be a substantive suspicion in this regard, the HLL will inform the Chief 

Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1) It is required that each Bidder/Contractor (including their respective 

officers, employees and agents) adhere to the highest ethical 

standards, and report to the Government / Department all suspected 

acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract. 

 

2) The Bidder(s)/Contractor(s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the 

following principles during his participation in the Tender process 

and during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any 

other person or firm, offer, promise or give to any of the 

Principal/Owner’s employees involved in the Tender process 

or execution of the Contract or to any third person any 

material or other benefit which he/she is not legally entitled 

to, in order to obtain in exchange any advantage of any kind 

whatsoever during the Tender process or during the 

execution of the Contract. 

b) The Bidder(s)/Contractor(s) will not enter with other 

Bidder(s) into any undisclosed agreement or understanding, 

whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to 

restrict competitiveness or to cartelize in the bidding 
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process. 

c) The Bidder(s)/Contractor(s) will not commit any offence 

under the relevant IPC/PC Act. Further the 

Bidder(s)/Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to 

others, any information or documents provided by the 

Principal/Owner as part of the business relationship, 

regarding plans, technical proposals and business details, 

including information contained or transmitted 

electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose 

the names and addresses of agents/representatives in India, 

if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality 

shall disclose names and addresses of foreign 

agents/representatives, if any. Either the Indian agent on 

behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases 

where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, 

disclose any and all payments he has made, is committed to 

or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the Contract. 

 

3) The Bidder(s)/Contractor(s) will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

 

4) The Bidder(s)/Contractor(s) will not, directly or through any other 

person or firm indulge in fraudulent practice means a willful 

misrepresentation or omission of facts or submission of fake/forged 

documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence 

the procurement process to the detriment of the Government 

interests. 

 

5) The Bidder(s)/Contractor(s) will not, directly or through any other 

person or firm use Coercive Practices (means the act of obtaining 

something, compelling an action or influencing a decision through 

intimidation, threat or the use of force directly or indirectly, where 

potential or actual injury may befall upon a person, his/ her 

reputation or property to influence their participation in the 

tendering process). 
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Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the HLL under law or the 

Contract or its established policies and laid down procedures, the HLL shall have 

the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 

respect and uphold the HLL’s absolute right: 

 

1) If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 

above or in any other form, such as to put his reliability or credibility in 

question, the HLLafter giving 14 days notice to the contractor shall have 

powers to disqualify the Bidder(s)/Contractor(s) from the Tender process 

or terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition 

and duration of the exclusion will be determined by the severity of 

transgression and determined by the HLL. Such exclusion may be forever 

or for a limited period as decided by the HLL. 

 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the HLL 

has disqualified the Bidder(s) from the Tender process prior to the award 

of the Contract or terminated/determined the Contract or has accrued the 

right to terminate/determine the Contract according to Article 3(1), the 

HLL apart from exercising any legal rights that may have accrued to the 

HLL, may in its considered opinion forfeit the entire amount of Earnest 

Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

 

3) Criminal Liability: If the HLL obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a 

Bidder or Contractor which constitutes corruption within the meaning of 

IPC Act, or if the HLL has substantive suspicion in this regard, the HLL will 

inform the same to law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

 

1) The Bidder declares that no previous transgressions occurred in the last 5 

years with any other Company in any country confirming to the 

anticorruption approach or with Central Government or State Government 

or any other Central/State Public Sector Enterprises in India that could 

justify his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the Tender process or action can be taken for banning of 

business dealings/ holiday listing of the Bidder/Contractor as deemed fit 

by the HLL. 
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3) If the Bidder/Contractor can prove that he has resorted/ recouped the 

damage caused by him and has installed a suitable corruption prevention 

system, the HLL may, at its own discretion, revoke the exclusion 

prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all 

subcontractors a commitment in conformity with this Integrity Pact. The 

Bidder/Contractor shall be responsible for any violation(s) of the 

principles laid down in this agreement/Pact by any of its Sub-

contractors/sub-vendors. 

2) The HLL will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

3) The HLL will disqualify Bidders, who do not submit, the duly signed Pact 

between the HLL and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor,36 months after the completion of work under the contract or 

till the continuation of defect liability period, whichever is more and for all other 

bidders, till the Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, HLL. 

 

Article 7- Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is 

the Head quarters of the Division of the HLL, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements 

have not been made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed 

by all the partners or by one or more partner holding power of attorney 

signed by all partners and consortium members. In case of a Company, the 

Pact must be signed by a representative duly authorized by board 

resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact remains valid. In this case, the parties will strive to 

come to an agreement to their original intensions. 

5) It is agreed term and condition that any dispute or difference arising 

between the parties with regard to the terms of this Integrity Agreement/ 

Pact, any action taken by the HLLin accordance with this Integrity 

Agreement/ Pact or interpretation thereof shall not be subject to 



   TENDER NO. HLL/IDS/18/85  dated  01.03.2019 
 

arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 

Pact will have precedence over the Tender/Contact documents with regard any of the 

provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

 

HLL         BIDDER 

           

 

Witness      Witness 

        

1………………..       1 …………. 

 

2 ……………….       2…………. 
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General Rules and Directions 

 

1. All work proposed for execution by contractor will be notified in a form of invitation 

to tender and signed by the officer inviting tender or by publication in Newspapers as 

the case may be.  

 
This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender, and the amount of the security 

deposit and Performance guarantee to be deposited by the successful tenderer and 

the percentage, if any, to be deducted from bills. Copies of the specifications, designs 

and drawings and any other documents required in connection with the work signed 

for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during office hours.  

 
2. In the event of the tender being submitted by a firm, it must be digitally signed 

separately by each partner thereof or in the event of the absence of any partner, it 

must be signed on his behalf by a person holding a power-of attorney authorizing him 

to do so, such power of attorney to be produced with the tender, and it must disclose 

that the firm is duly registered under the Indian Partnership Act, 1952.  

 
3. Receipts for payment made on account of work, when executed by a firm, must also 

be signed by all the partners, except where contractors are described in their tender 

as a firm, in which case the receipts must be signed in the name of the firm by one of 

the partners, or by some other person having due authority to give effectual receipts 

for the firm.  

 
4. Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort, including conditional rebates, will be 

summarily rejected.  

 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full 

rupees by ignoring fifty paisa and considering more than fifty paisa as rupee one.  

 
5. The officer inviting tender or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter 

the amounts of the several tenders in a comparative statement in a suitable form.  In 

the event of a tender being rejected, the earnest money shall thereupon be returned 

to the contractor remitting the same, without any interest.  

 
6. The officer inviting tenders shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender.  

 
7. The tenderers shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 
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with the work given to them. The unsuccessful tenderers shall return all the drawings 

given to them.  

 
8. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. In event 

no rate has been quoted for an item(s), leaving space both in figure(s), word(s), and 

amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other items and rate for such item(s) will be considered as zero 

and work will be required to be executed accordingly. 

 

9. In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender is liable to be disqualified and rejected. 

 
10. All rates shall be quoted on the tender form.  

 
11. (i) The Contractor whose tender is accepted will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period specified in 

Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is 

less than Rs. 10,000/-) or Guarantee Bonds of any Scheduled Bank or the State Bank 

of India in accordance with the prescribed form.  

 
(ii) The contractor whose tender is accepted will also be required to furnish by way 

of Security Deposit for the fulfillment of his contract, an amount equal to 5% of the 

tendered value of the work. The Security deposit will be collected by deductions from 

the running bills of the contractor at the rates mentioned above. The Security amount 

will also be accepted in cash or in the shape of Government Securities. Fixed Deposit 

Receipt of a Scheduled Bank or State Bank of India will also be accepted for this 

purpose provided confirmatory advice is enclosed.  

 
12. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-

Charge shall be communicated in writing to the Engineer-in-Charge.  

 
13. GST or any other applicable in respect of inputs procured by the contractor for this 

contract shall be payable by the Contactor and the Client will not entertain any claim 

whatsoever in respect of the same. However, component of GST at the time of supply 

of service (as provided in CGST act 2017) provided by the contract shall be varied if 

different from that applicable on the last date of receipt of tender including 

extensions if any. 

 
14. The contractor shall give a list of both Executive/Non Executive employees of client 

related to him.  

 
15. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/ themselves has/ have tendered or who may and has/have tendered for the 

same work. Failure to observe this condition would render, tenders of the contractors 

tendering, as well as witnessing the tender, liable to summary rejection.  
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16. The tender for composite work includes, in addition to building work, all other works 

such as sanitary and water supply installations drainage installation, electrical work 

etc. The tenderer must associate himself with agencies of appropriate class which are 

eligible to tender for sanitary and water supply drainage, electrical works in the 

composite tender. 

 
17.  The contractor shall submit list of works which are in hand (progress) in the 

following form:- 

 

Name of 
Work 

Name and 
Particulars Divn. 

Where work is being 
executed 

Value of 
Work 

Position of 
works in 
Progress Remarks  

      

      

 

18. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. If he fails to do so, his failure 

will be a breach of the contract and the Client may in their discretion, without 

prejudice to any other right or remedy available in law, cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the said Act.  
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Section -1 

CONDITIONS OF CONTRACT 

Definitions 

1. The Contract means the documents forming the tender and acceptance thereof and 
the formal agreement executed between the competent authority as indicated in 
Schedule ‘F’ on behalf of the Client and the Contractor, together with the documents 
referred to therein including these conditions, the specifications, designs, drawings 
and instructions issued from time to time by the Engineer-in-charge of the 
Consultant appointed by the Client and all these documents taken together, shall be 
deemed to form one contract and shall be complementary to one another. 

2. In the contract the following expressions shall, unless the context otherwise 
requires, have the meanings, thereby respectively assigned to them:- 

i) The expressions works or work shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed 
whether temporary or permanent, and whether original, altered, substituted 
or additional. 

ii) Accepting Authority shall mean the authority mentioned in Schedule ’F’. 

iii) The Contractor shall mean the individual, firm or company, whether 
incorporated or not, undertaking the works and shall include the legal 
personal representative of such individual or the persons composing such 
firm or company, or the successors of such firm or company and the 
permitted assignees of such individual, firm or company. 

iv) Department/ Client means National Health Mission and shall include their 
legal representatives, nominee, employees and Officials. 

v) Specifications means the specifications followed in the area where the work 
is to be executed. 

vi) The Engineer-in-charge means the Engineer Officer of HLL as mentioned in 
Schedule ‘F’ hereunder, authorized by competent authority of HLL, who shall 
supervise and be in charge of the work. 

vii) Expected risk(s) are risks due to riots(other than those on account of the 
contractor’s employees), war (whether declared or not) invasion, act of 
foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 
military or usurped power, any act of Government, damage from aircraft, acts 
of God, such as earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted as such by the 
Accepting Authority or causes solely due to use or occupation by Government 
of the part of the works in respect of which a certificate of completion has 
been issued or a cause solely due to Government’s faulty design of work. 

viii) Market rate shall be the rate as decided by Engineer-in-charge on the basis of 
the cost of materials and labour at the site where the work is to be executed 
plus the percentage mentioned in Schedule ‘F’ to cover, all overheads and 
profits. 

ix) Schedule(s) referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers or the standard Schedule of Rates of 
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the Government mentioned in Schedule ‘F’ hereunder, with the amendments 
thereto issued upto the date of receipt of the tender. 

x) The Site shall mean the land/ or place on, into or through which work is to be 
executed under the contract or any adjacent land , path or street through 
which work is to be executed under the contract or any adjacent land, path or 
street which may be located or used for the purpose of carrying out the 
contract. 

xi) “Tendered Value”/”Contract Price” means the value of the entire work as 
stipulated in the letter of award. 

xii) GST shall mean Goods and Service Tax – Central, State and Inter State.  

 

Scope and performance 

3. Where the context so requires, words imparting the singular only also include the 
plural or vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa  

4. Heading and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or   
construction thereof or of the contract.  

5. The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers. None of these documents shall be used for any purpose other than 
that of this contract. 

 

Works to be carried out  

6. The work to be carried out under the contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works. The description given in the Schedule of 
Quantities shall, unless otherwise stated, be held to include wastage of materials, 
cartage and carriage, carrying and return of empties, hoisting, setting, fitting and 
fixing in position and all other labournecessary in and for the full entire execution 
and completion of the work as aforesaid in accordance with good practice and 
recognized principles. 

 
Sufficiency of tender 

7. The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and price 
quoted in the Schedule of Quantities, which rates and price shall, except as 
otherwise provided, cover all his obligations under the contract and all matters and 
things necessary for the proper completion and maintenance of the works.   

 
Discrepancies and Adjustment of errors 

8. The several documents forming the contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to small 
scale drawings and figured dimensions in preference to scale and specific 
conditions in preference to general conditions. 
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8.1In the case of discrepancy between the Schedule of Quantities, the Specifications 
and/or the Drawings, the following order of preference shall be observed – 

a)   Description of Schedule of Quantities 

b)   Tender Drawings 

d)   Specific Conditions of Contract 

e)   GCC, NIT, ITB 

f) CPWD Specifications including up-to-date correction slips 

g)   Technical Specification  

h) Indian Standard Specifications of B.I.S. 

i)    NBC    

 
8.2 If there are varying or conflicting provisions made in any one document forming 

Part of the contract, Tender Accepting Authority shall be the deciding authority 
with regard to the intention of the document and his decision shall be final and 
binding on the Contractor. 

Any error in description, quantity or rate in schedule of quantities or any omission 
therefrom shall not vitiate the contract or release the contractor from the execution 
of the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligation under the contract. 

 

Signing of Contract 

9. The successful bidder/contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 30 days from the stipulated date of start of the work, sign 
the contract consisting of:- 

i. The notice inviting tender, all the documents including drawings, 
amendments, corrigendum etc, if any, forming the tender as issued at the 
time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

ii. Standard Form as mentioned in Schedule ‘F’ consisting of: 

(a) Various standard clauses with corrections upto the date stipulated 
in Schedule ‘F’ along with annexure thereto. 

(b) CPWD Safety Code. 

(c) Model Rules for the protection of health, sanitary arrangements for 
workers employed by the Client or its contractors, which are 
applicable for the workers employed by the Contractor for this 
Project. 

(d) CPWD Contractor’s Labour Regulations, to be followed by the 
Contractor for this Project. 

(e) List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made  

(a) Unless contract is signed by the contractor& PBG is submitted by the 
Contractor. 
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(b) Till the copy of registration with EPFO and ESI is submitted by the 
contractor.   
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CLAUSES OF CONTRACT 

 
CLAUSE 1 PERFORMANCE GUARANTEE 

(i)   The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the tendered value in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified in Schedule ‘F’ from the date of issue of letter of acceptance. This period can 
be further extended by the Engineer-in-Charge up to a maximum period as specified 
in schedule ‘F’ on written request of the contractor stating the reason for delays in 
procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 
This guarantee shall be in the form of Guarantee Bonds of any Scheduled Bank or the 
State Bank of India in accordance with the form annexed hereto.  

(ii)  The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus sixty days beyond that. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work. After recording of the completion 
certificate for the work by the competent authority, the performance guarantee shall 
be returned to the contractor, without any interest. 

(iii)  The Engineer-in-Charge shall not make a claim under the performance guarantee 
except for  amounts to which the Client is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 

(a)  Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-Charge may claim the 
full amount of the Performance Guarantee. 

(b)  Failure by the contractor to pay the Client any amount due, either as agreed by  
the  contractor or determined under any of the Clauses/Conditions  of  the 
agreement, within 30 days of the service of notice to this effect by Engineer-in-
Charge. 

(iv) In the event of the Contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Client. 

(v)   On substantial Completion of any work which has been completed to such an extent 
that the intended purpose of the work is met and ready to use, then a provisional 
Completion certificate shall be recorded by the Engineer-in-Charge. 
 
The provisional certificate shall have appended with a list of outstanding balance 
item of work that need to be completed in accordance with the provisions of the 
contract.This provisional completion certificate shall be recorded by the concerned 
Engineer- in-charge. After recording of the provisional Completion Certificate for the 
work by the competent authority, the 80 % of performance guarantee shall be 
returned to the contractor, without any interest.The balance 20% of performance 
guarantee shall be returned to the contractor without any interest after fulfillment of 
all the relevant conditions & obligations of the Contract. 
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CLAUSE 1 A  RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 
shall permit Government/Client at the time of making any payment to him for work done 
under the contract to deduct a sum at the rate of 2.5% of the gross amount of each running 
and final bill till the sum deducted will amount to security deposit of 2.5% of the tendered 
value of the work. Such deductions will be made and held by Government/Client by way of 
Security Deposit unless he/they has/have deposited the amount of Security at the rate 
mentioned above in cash or in the form of Government Securities or fixed deposit receipts. 
In case a fixed deposit receipt of any Bank is furnished by the contractor to the Client as 
part of the security deposit and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the Client to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising therefrom, or from any sums which may be due to or 
may become due to the contractor by Client on any account whatsoever and in the event of 
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, 
the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by 
the State Bank of India or by Scheduled Banks or Government Securities (if deposited for 
more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums 
which may have been deducted from, or raised by sale of his security deposit or any part 
thereof. The security deposit shall be collected from the running bills of the contractor at 
the rates mentioned above. 

The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lakh subject to the condition 
that amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakh. 
Provided further that the validity of bank guarantee including the one given against the 
earnest money shall be in conformity with provisions contained in clause 17 which shall be 
extended from time to time depending upon extension of contract granted under 
provisions of Clause 2 and Clause 5. 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below 
its market price or at its face value, whichever is less. The market price of 
Government paper would be ascertained by the Engineer-in-Charge at the time of 
collection of interest and the amount of interest to the extent of deficiency in 
value of the Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 
274 of the G.F. Rules except fidelity bond. This will be subject to the observance of 
the condition mentioned under the rule against each form of security. 

Note-3:  Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 

CLAUSE 2 COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 
the work and clear the site on or before the contract or justified extended date of 
completion as per clause 5, (excluding any extension under Clause 5.5) as well as any 
extension granted under clauses 12 and 15 he shall, without prejudice to any other right or 
remedy available under the law to the Government/Client on account of such breach, pay 
as agreed compensation the amount calculated at the rates stipulated below as the 
authority specified in schedule ‘F’ (whose decision in writing shall be final and binding) 
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may decide on the amount of tendered value of the work for every  completed  day/month  
(as determined)  that  the  progress  remains  below  that specified in Clause 5 or that the 
work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion 
has been specified. 

(i)   Compensation for delay of 
work 

@ 1.5 % of tendered value per month of delay to be 
computed on per day basis 

Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 
the item or group of items of work for which a separate period of completion is originally 
given. 
 
In case no compensation has been decided by the authority in Schedule ‘F’ during the 
progress of work, this shall be no waiver of right to levy compensation by the said authority 
if the work remains incomplete on final justified extended date of completion. If the 
Engineer in Charge decides to give further extension of time allowing performance of work 
beyond the justified extended date, the contractor shall be liable to pay compensation for 
such extended period. If any variation in amount of contract takes place during such 
extended period beyond justified extended date and the contractor becomes entitled to 
additional time under clause 12, the net period for such variation shall be accounted for 
while deciding the period for levy of compensation. However, during such further extended 
period beyond the justified extended period, if any delay occurs by events under sub clause 
5.2, the contractor shall be liable to pay compensation for such delay.  
 
Provided that compensation during the progress of work before the justified extended date 
of completion for delay under this clause shall be for non-achievement of sectional 
completion or part handing over of work on stipulated/justified extended date for such 
part work or if delay affects any other works/services. This is without prejudice to right of 
action by the Engineer in Charge under clause 3 for delay in performance and claim of 
compensation under that clause.  
 
In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule on 
date of determination, as assessed by the authority in Schedule F, after due consideration of 
justified extension. The compensation for delay, if not decided before the determination of 
contract, shall be decided after of determination of contract.  
 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with HLL. In case, the contractor does not 
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in 
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied as above. With-holding of this amount on failure 
to achieve a milestone, shall be automatic without any notice to the contractor. However, if 
the contractor catches up with the progress of work on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed subsequently 
also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld 
amount. 
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CLAUSE 2A  INCENTIVE FOR EARLY COMPLETION 
 
In case, the contractor completes the work ahead of stipulated date of completion or 
justified extended date of completion as determined under clauses 5.3, 12 & 15, a bonus @ 
1% (one per cent) of the tendered value per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. Provided that justified time for extra work shall be calculated on pro-rata basis as 
cost of extra work X stipulated period /tendered value. The amount of bonus, if payable, 
shall be paid along with final bill after completion of work. Provided always that provision 
of the Clause 2A shall be applicable only when so provided in ‘Schedule F’. 

CLAUSE 3 WHEN CONTRACT CAN BE DETERMINED 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 

(i)      If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or unworkman like manner shall 
omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

(ii)     If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence and continues to do so 
after a notice in writing of seven days from the Engineer-in-Charge. 

 (iii)    If the contractor fails to complete the work or section of work with individual date 
of completion on or before the stipulated or justified extended date, on or before 
such date of completion; and the Engineer in Charge without any prejudice to any 
other right or remedy under any other provision in the contract has given further 
reasonable time in a notice given in writing in that behalf as either mutually agreed 
or in absence of such mutual agreement by his own assessment making such time 
essence of contract and in the opinion of Engineer-in-Charge the contractor will be 
unable to complete the same or does not complete the same within the period 
specified. 

(iv)    If the contractor persistently neglects to carry out his obligations under the 
contract and/or commits default in complying with any of the terms and conditions 
of the contract and does not remedy it or take effective steps to remedy it within 7 
days after a notice in writing is given to him in that behalf by the Engineer-in-
Charge. 

(v)     If the contractor shall offer or give or agree to give to any person in Government 
service or to any other person on his behalf any gift or consideration of any kind as 
an inducement or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of this or any other 
contract for Client. 

(vi)    If the contractor shall enter into a contract with Client in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of anysuch commissionand the termsof paymentthereof have been 
previously disclosed in writing to the Engineer-in-Charge. 
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(vii)   If the contractor shall obtain a contract with HLL/Client as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or commits 
breach of integrity pact. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any 
time be adjudged insolvent or have a receiving order or order for administration of 
his estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

(ix)    If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court 
or the creditor to appoint a receiver or a manager or which entitle the court to 
make a winding up order. 

(x)    If the contractor shall suffer an execution being levied on his goods and allow it to 
be continued for a period of 21 days. 

(xi)    If the contractor assigns,(excluding part(s) of work assigned to other agency(s) by 
thecontractor as per terms of contract), transfers, sublets (engagement of labour on 
a piece-work basis or of labour with materials not to be incorporated in the work, 
shall not be deemed to be subletting) or otherwise parts with or attempts to assign, 
transfer, sublet or otherwise parts with the entire works or any portion thereof 
without the prior written approval of the Engineer -in-Charge. 

When the contractor has made himself liable for action under any of the cases aforesaid, 
the Engineer-in-Charge shall have powers: 

(a)  To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which determination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and shall 
be absolutely at the disposal of HLL. 

(b)  After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of his 
hands and to give it to another contractor to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased  or  procured  any  materials  or  entered  into  any  engagements  or  made  any 
advances on account or with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 
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CLAUSE 3A  

In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is 
more, either party may close the contract by giving notice to the other party stating the 
reasons. In such eventuality, the Performance Guarantee of the contractor shall be 
refunded. Neither party shall claim any compensation for such eventuality. This clause is 
not applicable for any breach of the contract by either party. 
 
CLAUSE 4  CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 

TAKEN UNDER CLAUSE 3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event of 
the Engineer-in-Charge putting in force all or any of the power vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in 
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 
stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 
the contractor and intended to be used for the execution of the work/or any part thereof, 
paying or allowing for the same in account at the contract rates, or, in the case of these not 
being applicable,  at  current  market  rates  to  be  certified  by  the  Engineer-in-Charge,  
whose certificate thereof shall be final, and binding on the contractor, clerk of the works, 
foreman or other authorized agent to remove such tools, plant, materials, or stores from 
the premises (within a time to be specified in such notice) in the event of the contractor 
failing to comply with any such requisition, the Engineer-in-Charge may remove them at 
the contractor’s expense or sell them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 
of any such removal and the amount of the proceeds and expenses of any such sale shall be 
final and conclusive against the contractor. 

 

CLAUSE 5 TIME AND EXTENSION FOR DELAY 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 
time in accordance with these conditions shall be the essence of the Contract. The 
execution of the works shall commence from such time period as mentioned in schedule ‘F’ 
or from the date of handing over of the site, notified by the Engineer- in-charge, whichever 
is later. However,the handing over of site by the Engineer in Charge, in full or in part (if so 
provided in contract),shall be completed within two months from issue of acceptance 
letter. If the Contractor commits default in commencing the execution of the work as 
aforesaid, the performanceguarantee shall be forfeited by the Engineer in Charge and shall 
be absolutely at the disposalof the HLL without prejudice to any other right or remedy 
available in law. 
 
5.1 As soon as possible but within twenty one days of award of work and in consideration 
of  
  
 a) Schedule of handing over of site as specified in the Schedule ‘F’  

 b) Schedule of issue of designs as specified in the Schedule ‘F’  

 



   TENDER NO. HLL/IDS/18/85  dated  01.03.2019 
 

(i) The Contractor shall submit a Time and Progress Chart for each mile stone. 
The Engineer-in-Charge may within 30 days thereafter, if required modify, 
and communicate the program approved to the contractor failing which the 
program submitted by the contractor shall be deemed to be approved by the 
Engineer-in-Charge. The work programme shall include all details of 
balance drawings and decisions required to complete the contract 
with specific dates by which these details are required by contractor 
without causing any delay in execution of the work. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work 
and may be amended as necessary by agreement between the Engineer-in-
charge and the Contractor within the limitations of time imposed in the 
Contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time 
allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per mile 
stones given in Schedule ‘F’.  
 

(ii)  In case of non submission of construction programme by the contractor the 
program approved by the Engineer-in-Charge shall be deemed to be final.  

 
(iii) The approval by the Engineer-in-Charge of such programme shall not 

relieve the contractor of any of the obligations under the contract.  
 
(iv) The contractor shall submit the Time and Progress Chart and progress 

report using the mutually agreed software or in other format decided by 
Engineer-in-Charge for the work done during previous month to the 
Engineer-in-charge on or before 5thday of each month failing which a 
recovery Rs. 5000/- shall be made on per week or part basis in case of delay 
in submission of the monthly progress report.  
 

5.2    If the work(s) be delayed by:-  

 (i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 
any of the trades employed on the work, or 

(v) delay on  the  part  of  other contractors or  tradesmen engaged  by 
Engineer-in- Charge in executing work not forming part of the Contract, or 

(vi) non-availability of stores, which are the responsibility of Client to supply or 

(vii) non-availability or break down of tools and Plant to be supplied or supplied 
by Client or 

(viii) any other cause like above which, in the reasoned opinion of the Engineer-
in-Charge is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge for entry in 
the hindrance register (physical or web-based as prescribed in schedule F) but shall 
nevertheless use constantly his best endeavours to prevent or make good the delay 
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and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-Charge to proceed with the works. 
The contractor shall have no claim of damages for extension of time granted or 
rescheduling of milestone/s for events listed in sub clause 5.2.  
  

5.3 In case the work is hindered by any reasons, in the opinion of the contractor, by 
HLL/ Client or for someone for whose action the Client/HLL is responsible, the 
contractor may immediately give notice thereof in writing to the Engineer-in-
Charge in the same manner as prescribed under sub Clause 5.2 seeking extension of 
time or rescheduling of milestone/s. The authority as indicated in Schedule ‘F’ shall, 
if justified, give a fair and reasonable extension of time and reschedule the mile 
stones for completion of work after due consideration of the same within30 days of 
receipt of such request. In event of non application by the contractor for extension 
of time E-in-C after affording opportunity to the contractor may give, supported 
with a programme, a fair and reasonable extension within a reasonable period of 
occurrence of the event. 

 
Such extension of time or rescheduling of milestone/s shall be without prejudice to 
any otherright or remedy of the parties in contract or in law; provided further that 
for concurrent delaysunder this sub clause and sub clause 5.2 to the extent the 
delay is covered under sub clause5.2 the contractor shall be entitled to only 
extension of time and no damages. 

 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form i.e. Form of 
application by the contractor for seeking rescheduling of milestones (Appendix-
XVI) or Form of application by the contractor for seeking extension of time 
(Appendix –XVII) respectively to the authority as indicated in Schedule ‘F’. The 
Contractor shall indicate in such a request the period by which rescheduling of 
milestone/s or extension of time is desired. 

 
 With every request for rescheduling of milestones, or if at any time the actual 
progress of work falls behind the approved programme by more than 10% of the 
stipulated period of completion of contract, the contractor shall produce a revised 
programme which shall include all details of pending drawings and decisions 
required to complete the contract and also the target dates by which these details 
should be available without causing any delay in execution of the work. A recovery 
as specified in Schedule ‘F’ shall be made on per day basis in case of delay in 
submission of the revised programme. 

 
5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair reasonable 

extension of time and reschedule the mile stones for completion of work. Such 
extension or rescheduling of the milestones shall be communicated to the 
Contractor by the authority as indicated in Schedule ‘F’ in writing, within 30 days of 
the date of receipt of such requestfrom the contractor in prescribed form. In event 
of nonapplication by the contractor for extension of time E-in-C after affording 
opportunity to the contractor, may give, supported with a programme (as specified 
under 5.4 above), a fair and reasonable extension within a reasonable period of 
occurrence of the event. 

 
5.5  In case the work is delayed by any reasons, in the opinion of the Engineer-in-

Charge, by the contractor for reasons beyond the events mentioned in clause 5.2 or 
clause 5.3 or clause 5.4 and beyond the justified extended date without prejudice to 
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right to take action under Clause 3, the Engineer-in-Charge may grant extension of 
time required for completion of work without rescheduling of milestones. The 
contractor shall be liable for levy of compensation for delay for such extension of 
time. 

 

CLAUSE 6 MEASUREMENTS OF WORK DONE 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement Book 
and/or level field book so that a complete record is obtained of all works performed under 
the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative from time 
to time during the progress of the work and such measurements shall be signed and dated 
by the Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both the parties. 

If for any reason the contractor or his authorized representative is not available and the 
work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the Department shall not entertain any claim 
from contractor for any loss or damages on this account. If the contractor or his authorized 
representative does not remain present at the time of such measurements after the 
contractor or his authorized representative has been given a notice in writing three (3) 
days in advance or fails to countersign or to record objection within a week from the date 
of the measurement, then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. 

Except  where  any general  or  detailed  description  of  the  work  expressly shows  to  the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurements  shall  be  taken  in  accordance with  the  relevant  standard 
method of measurement issued by the  Bureau of  Indian Standards  and  if  for  any  item 
no  such standard is available, then  a mutually agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of measurement any  
work without consent in writing of the Engineer-in-Charge or his authorized 
representative in charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing, the same shall be uncovered at the Contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded jointly or 
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otherwise as aforesaid and all provisions stipulated herein above shall be applicable to 
such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 
measurement  book  and/or  its  payment  in  the  interim,  on  account  or  final  bill  shall 
not  be considered as conclusive evidence as to the sufficiency of any work or material to 
which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 6A  COMPUTERIZED MEASUREMENT BOOK 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. All measurements of  
all items having financial value shall be entered by the contractor and compiled in the 
shape of the Computerized Measurement Book having pages of A-4 size as per  the  format  
of  the department  so  that  a  complete  record  is  obtained  of  all  the  items  of works 
performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked by 
the contractor from the Engineer-in-Charge or his authorized representative as per interval 
or program fixed in consultation with Engineer-in-Charge or his authorized representative. 
After the necessary corrections made by the Engineer-in-Charge, the measurement sheets 
shall be returned to the contractor for incorporating the    corrections and for resubmission 
to the  Engineer-in-Charge  for  the  dated  signatures  by  the  Engineer-in- Charge and  the 
contractor or  their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative.  The  contractor  will,  thereafter, 
incorporate  such  changes  as  may  be  done  during  these  checks/test  checks  in  his 
draft computerized measurements, and submit to the department a computerized 
measurement book, duly bound, and with its pages machine numbered. The Engineer-in- 
Charge and/or his authorized representative would thereafter check this MB, and record 
the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, with 
its pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor 
shall have to submit a fresh computerized MB with its pages duly machine numbered and 
bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall be 
taken in the Engineer- in- charge’s Office records, and allotted a number as per the Register 
of Computerised MBs. This should be done before the corresponding bill is submitted to the 
Division Office for payment. The contractor shall submit two spare copies of such 
computerized MB’s for the purpose of reference and record by the various officers of the 
department. 

The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the bill. Thereafter, this bill will be processed by 
the Division Office and allotted a number as per the computerized record in the same way 
as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements/levels by the Engineer-in- 
Charge or his representative. 
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Except  where  any general  or  detailed  description  of  the  work  expressly shows  to  the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered by 
specifications,  measurements  shall  be  taken  in  accordance  with  the  relevant  standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order 
that the same may be checked and/or test checked and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of checking and/or test 
checking measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-Charge or his authorized 
representative in charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of 
checking and/or test checking measurements without such notice having been given or the 
Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of 
any item of work in the measurement book and/or its payment in the interim, on account 
of final bill shall not be considered as conclusive evidence as to the sufficiency of any work 
or material to which it relates nor shall it relieve the contractor from liabilities from any 
over measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS 
ADVANCES 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole 
of the work shall have been completed and certificate of completion given. For works 
estimated to cost over Rs. One lac, the interim or running account bills shall be submitted 
by the contractor for the work executed on the basis of such recorded measurements on 
the format of the Department in triplicate on or before the date of every month fixed for the 
same by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
interim payment if the gross work done together with net payment/ adjustment of 
advances for material collected, if any, since the last such payment is less than the amount 
specified in Schedule ‘F’, in which case the interim bill shall be prepared on the appointed 
date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange 
to have the bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the contractor to submit the bills, 
no claims whatsoever due to delays on payment including that of interest shall be payable 
to the contractor. Payment on account of amount admissible shall be made directly to the 
contractor’s account certifying the sum to which the contractor is considered entitled by 
way of interim payment at such rates as decided by the Engineer-in-Charge. The amount 
admissible shall be paid by 15th working day after the day of presentation of the bill by the 
Contractor to the HLL Engineer-in-Charge based on the recommendation of the Engineer in 
charge together with the account of the material issued by the department, or dismantled 
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materials, if any. In the case of works outside the headquarters of HLL, the period of fifteen 
working days will be extended to twenty working days. 

All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect  or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in-Charge relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that 
any work or materials to which it relates is/are in accordance with the contract and 
specifications. Any such interim  payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-in-Charge under the 
contract or any of such payments be treated as final settlement and adjustment of accounts 
or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue 
to be made as herein provided without prejudice to the right of the HLL/ CLIENT to take 
action under the terms of this contract for delay in the completion of work, if the extension 
of date of completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion to the effect that the work has been 
completed up to the level in question make interim advance payments without detailed 
measurements for work done (other than foundations, items to be covered under finishing 
items) up to lintel level (including sunshade etc.) and slab level, for each floor working out 
at 75% of the assessed value. The advance payments so allowed shall be adjusted in the 
subsequent interim bill to be submitted by the contractor within 10 days of the interim 
payment. In case of delay in submission of bill by the contractor a simple interest @ 10% 
per annum shall be paid to the HLL from the date of expiry of prescribed time limit which 
will be compounded on yearly basis. 
 
In case main contractor fails to make the payment to his subcontractor associated by him 
within 15 days of receipt of each running account payment, then on the written complaint 
of subcontractor associated for such component, Engineer in charge shall serve the show 
cause to the main contractor and if reply of main contractor either not received or found 
unsatisfactory, he may make the payment directly to the subcontractor associated for such 
component as per the terms and conditions of the agreement drawn between main 
contractor and associate contractor fixed by him. Such payment made to the associate 
contractor shall be recovered by Engineer-in-charge from the next RA/ final bill due to 
main contractor as the case may be. 

CLAUSE 7A 

The Contractor shall submit proof of having valid ESI registration for Construction site 
workers located in the ESI implemented areas for every construction site workers before 
his/her engagement on the site of works as per requirement of ESI act, 1948 amended upto 
date and rules made there under. 

The contractors are required to ensure that in ESI implementedareas,every construction 
site worker has been registered online and theyarerequired to ensure that these workers 
and their families have gottheirphotography and capturing  of  biometrics  at  nearest  ESIC  
branch officeand got their respective Identity cards (from ESIC office) issuedforextension of 
ESI benefits to  all the  engaged  construction  siteworkers. 

The contractors are required to submit proof of having registered/gotissued Identity cards 
in respect of every Construction site workers inESIimplemented areas before engagement 

at site ofworks. 
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The contractors are required to comply with all the relevant provisions of ESI act,1 948 as 
amended from time to timeand deposit of hiscontribution as may be required under the 
above said act to the ESI authorities at required intervals/ time of deposit and submit the 
proof to Engineer in charge of HLL. 

The contractor shall at all times indemnify Client/ HLL and owner against all claims, 
damages or compensation under the provision of ESI Act, 1948 or any modifications thereof 
or as consequence of any accident or injury to any workman or other persons in or about 
the works, whether in the employment of the contractor or not, against all costs, charges 
and expenses of any suit, action or proceedings arising out of such incident or injury and 
against all sum or sums which may with the consent of the contractor be paid to 
compromise or Compound any such claim. 

No running account bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 
by the contractor to the Engineer-in-charge.  

 

CLAUSE 8 COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to be complete 
until the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution of the 
works as shall have been erected or constructed by the contractor(s) and cleaned off the 
dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, 
upon, or about which the work is to be executed or of which he may have had possession 
for the purpose of the execution; thereof, and not until the work shall have been measured 
by the Engineer-in-Charge. If the contractor shall fail to comply with the requirements of 
this Clause as to removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 
completion of work, the Engineer-in-Charge may at the expense of the contractor remove 
such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit 
and clean off such dirt as aforesaid, and  the contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 

 

CLAUSE 8A  CONTRACTOR TO KEEP SITE CLEAN 

When  the  annual  repairs and  maintenance of  works  are  carried out,  the  splashes  and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done:  
without waiting for the actual completion of all the other items of work in the contract. In 
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either 
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departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days’ notice in writing to the contractor. 

 

CLAUSE 8B COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 

The contractor shall submit completion plan as directed by Engineer in charge as per 
CPWD Specifications within thirty days of the completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 
pay a sum equivalent to 0.1% of the tendered value of the work or as may be fixed by the 
Engineer- in- charge concerned and in this respect the decision of the Engineer- in- charge 
shall be final and binding on the contractor. 

The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the 
service plans having been issued for execution by the Engineer-in-Charge, unless the 
contractor, by virtue of any other provision in the contract, is required to prepare such 
plans.  
 

CLAUSE 9 PAYMENT OF FINAL BILL  

The final bill shall be submitted by the contractor, along with all supporting documents and 
as per Specific Conditions of Contract in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of 
the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 
No further claims shall be made by the contractor after submission of the final bill and 
these shall be deemed to have been waived and extinguished. Payments of those items of 
the bill in respect of which there is no dispute and of items in dispute, for quantities and 
rates as approved by Engineer-in-Charge, will, as far as possible be made based on 
recommendation of HLL E-I-C within the period specified here-in-under, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorized 
Engineer, complete with account of dismantled materials. 

CLAUSE 9A   

PAYMENT OF CONTRACTOR’S BILLS TO BANKS 

Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of 
direct to him provided that the contractor furnishes to the Engineer-in-Charge/ Client (1) 
an authorization in the form of a legally valid document such as a power of attorney 
conferring authority on the bank; registered financial, co-operative or thrift societies or 
recognized financial institutions to receive payments and (2) his  own  acceptance of  the  
correctness of  the amount made out as being due to him by Client or his signature on the 
bill or other claim preferred against Client before settlement by the Engineer-in-Charge of 
the account or claim by payment to the bank, registered financial, co-operative or thrift 
societies or recognized financial institutions. While the receipt given by such banks; 

(i) If the Tendered value of work is up to Rs. 45 lac: 2 Months 

(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 

2.5 Crore: 

3 Months 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 6 Months 
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registered financial, co-operative or thrift societies or recognized financial institutions shall 
constitute a full and sufficient discharge for the payment, the contractor shall whenever 
possible present his bills duly receipted and discharged through his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities 
vis- a-vis the Client. 

 

CLAUSE 10   MATERIALS SUPPLIED BY Client 

Materials which HLL will supply are shown in Schedule ‘B’ which also stipulates quantum, 
place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound to 
procure them from the Engineer-in-Charge. 

As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates of materials 
required on the basis of drawings/or schedule of quantities of the work. The Contractor 
shall give in writing his requirement to the Engineer-in-Charge which shall be issued to him 
keeping in view the progress of work as assessed by the Engineer-in-Charge, in accordance 
with the agreed phased programme of work indicating monthly requirements of various 
materials. The contractor shall place his indent in writing for issue of such materials at least 
7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work (including normal 
wastage) for which payment is being made to the contractor, from any sum then due or 
which may therefore become due to the contractor under the contract or otherwise or from 
the security deposit. At the timeof submissionof bills, the contractor shall certify that 
balance of materials supplied is available at site in original good condition. 

The contractor shall submit along with every running bill (on account or interim bill) 
material- wise reconciliation statements supported by complete calculations reconciling 
total issue, total consumption and certified balance (diameter/section-wise in the case of 
steel) and resulting variations and reasons thereof. Engineer-in-Charge shall (whose 
decision shall be final and binding on the contractor) be within his rights to follow the 
procedure of recovery in clause 42 at any stage of the work if reconciliation is not found to 
be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting to 
site, unloading, storing under cover as required, cutting assembling and joining the several 
parts together as necessary. Notwithstanding anything to the contrary contained in any 
other clause of the contract and (or theCPWA Code) all stores/materials so supplied to the 
contractor or procured with the assistance of the Client shall remain the absolute property 
of Client and the contractor shall be the trustee of the stores/materials, and the said 
stores/materials shall not be removed/disposed off from the site of the work on any 
account and shall be at all times open to inspection by the Engineer-in-Charge or his 
authorized agent. Any such stores/materials remaining unused shall be returned to the 
Engineer-in-Charge in as good a condition in which they were originally supplied at a place 
directed by him, at a place of issue or any other place specified by him as he shall require, 
but in case it is decided not to take back the stores/materials the contractor shall have no 
claim for compensation on any account of such stores/materials so supplied to him as 
aforesaid and not used by him or for any wastage in or damage to in such stores/materials. 
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On being required to return the stores/materials, the contractor shall hand over the stores/ 
materials on being paid or credited such price as the Engineer-in-Charge shall determine, 
having due regard to the condition of the stores/materials. The price allowed for credit to 
the contractor, however, shall be at the prevailing market rate not exceeding the amount 
charged to him, excluding the storage charge, if any. The decision of the Engineer-in-Charge 
shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to account for contravention of the 
terms of the licenses or permit and/or for criminal breach of trust, be liable to Client for all 
advantages or profits resulting or which in the usual course would have resulted to him by 
reason of such breach. Provided that the contractor shall in no case be entitled to any 
compensation or damages on account of any delay in supply or non-supply thereof all or 
any such materials and stores provided further that the contractor shall be bound to 
execute the entire work if the materials are supplied by the Client within the original 
scheduled time for completion of the work plus 50% thereof or schedule time plus 6 
months whichever is more if the time of completion of work exceeds 12 months, but if a 
part of the materials only has been supplied within the aforesaid period, then the 
contractor shall be bound to do so much of the work as may be possible with the materials 
and stores supplied in the aforesaid period. For the completion of the rest of the work, the 
contractor shall be entitled to such extension of time as may be determined by the 
Engineer-in-Charge whose decision in this regard shall be final and binding on the 
contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any 
such material remaining unused and in perfectly good/original condition at the  time of 
completion or determination of the contract shall be returned to the Engineer-in-Charge at 
the stores from which it was issued or at a place directed by him by a notice in writing. The 
contractor shall not be entitled for loading, transporting, unloading and stacking of such 
unused material except for the extra lead, if any involved, beyond the original place of 
issue. 

 

CLAUSE 10A  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the Client. 

The contractor shall, at his own expense and without delay, supply to the Engineer-in- 
Charge samples of  materials to be  used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by 
the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples 
or within such further period as he may require intimate to the Contractor in writing 
whether samples are approved by him or not. If samples are not approved, the Contractor 
shall forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples 
complying with the specifications laid down in the contract. When materials are required to 
be tested in accordance with specifications, approval of the Engineer-in-Charge shall be 
issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented 
by the samples until the required tests or analysis have been made and materials finally 
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 
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The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the required 
number of samples for such tests at such time and to such place or places as may be 
directed by the Engineer-in-Charge and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or specifications. The 
Engineer-in-Charge or his authorized representative shall at all times have access to the 
works and to all workshops  and  places where work is being prepared or from where 
materials manufactured articles or machinery are being obtained for the works and the 
contractor shall afford every facility and  every assistance in obtaining the right to such 
access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specifications and in case 
of default, the Engineer-in-Charge shall be at liberty to employ at the expense of the 
contractor, other persons to remove the same without being answerable or accountable for 
any loss or damage that may happen or arise to such materials. The Engineer-in-Charge 
shall also have full powers to require other proper materials to be substituted thereof and 
in case of default, the Engineer-in-Charge may cause the same to be supplied and all costs 
which may attend such removal and substitution shall be borne by the Contractor. 

The contractor shall,at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment 
as specified in schedule F. 

 

 

CLAUSE 10B 

(i) SECURED ADVANCE ON NON-PERISHABLE MATERIAL 

The contractor, on signing an indenture in the form in Annexure XVIII by the Engineer-in-
Charge, shall be entitled to be paid during the progress of the execution of the work up 
to75% of the assessed value of any materials which are in the opinion of the Engineer-in-
Charge non-perishable, non-fragile and non-combustible and are in accordance with the 
contract and which have been brought on the site in connection therewith and are 
adequately stored and/or protected against damage by weather or other causes but which 
have not at the time of advance been incorporated in the works. When materials on account 
of which an advance has been made under this sub-clause are incorporated in the work, the 
amount of such advance shall be recovered/deducted from the next payment made under 
any of the clause or clauses of this contract. 
 
Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-Charge provided the contractor provides 
a comprehensive insurance cover for the full cost of such materials. The decision of the 
Engineer- in-Charge shall be final and binding on the contractor in this matter. Nos ecured 
advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

(ii) MOBILISATION ADVANCE 

Not applicable 

(iii) PLANT MACHINERY & SHUTTERING MATERIAL ADVANCE – Not applicable 

 
(iv) Interest & recovery 
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The mobilization advance in (ii) above bear simple interest at the rate of 10 per cent per 
annum and shall be calculated from the date of payment to the date of recovery, both days 
inclusive, on the outstanding amount of advance. Recovery of such sums advanced shall be 
made by the deduction from the contractors bills commencing after first ten per cent of the 
gross value of the work is executed and paid, on pro-rata percentage basis to the gross 
value of the work billed beyond 10% in such a way that the entire advance is recovered by 
the time eighty per cent of the gross value of the contract is executed and paid, together 
with interest due on the entire outstanding amount up to the date of recovery of the 
instalment. 

 
(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the 
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of 
mobilization advance and plant and equipment advance may be extended in the discretion 
of the Engineer-in-Charge. 

 

CLAUSE 10C PAYMENT ON ACCOUNT OF INCREASE IN PRICES/WAGES DUE TO 
STATUTORY ORDER(S) 

Not Applicable 

 

CLAUSE 10 CA PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER 
RECEIPT OF TENDER 

 

Not applicable  

 
 
CLAUSE 10 CC PAYMENT DUE TO INCREASE/DECRE ASE IN PRICES/ WAGES 

(EXCLUDING MATERIALS COVERED UNDER CLAUSE 10 (CA) AFTER 
RECEIPT OF TENDER FOR WORKS) 

Not applicable  

 

CLAUSE 10 D  DISMANTLED MATERIAL GOVT. PROPERTY 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as Client’s property and such materials shall be 
disposed off to the best advantage of Client according to the instructions in writing issued 
by the Engineer-in-Charge. 

 

CLAUSE 11 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS, ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in 
strict accordance with the specifications. The contractor shall also conform exactly, fully 
and faithfully to the design, drawings and instructions in writing in respect of the work 
signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one 
copy of the contract documents together with specifications, designs, drawings and 
instructions. 
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The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in 
so far as the necessity for providing these, is specified or is reasonably inferred from the 
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 

 

CLAUSE 12  DEVIATIONS/ VARIATIONS EXTENT AND PRICING 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the 
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site 
or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in-Charge 
and such alterations, omissions, additions or substitutions shall form part of the contract as 
if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall 
be carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting 
in additional cost over the tendered value sum being ordered, be extended, if 
requested by the contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as 
may be considered reasonable by the Engineer-in-Charge. 

Deviation, Extra Items and Pricing 

12.2 In the case of extra item(s) (items that are completely new, and are in addition to 
the items contained in the contract), the contractor may within fifteen days of 
receipt of order or occurrence of the item(s) claim rates, supported by proper 
analysis which shall include invoice, vouchers etc and manufacturer’s specification 
for the work failing which the rate approved later by the Engineer in charge shall be 
binding and the Engineer-in-charge shall within prescribed time limit of the receipt 
of the claims supported by analysis, after giving consideration to the analysis of the 
rates submitted by the contractor,  determine  the  rates  on  the  basis  of  the  
market  rates  and  the contractor shall be paid in accordance with the rates so 
determined, failing which it will be deemed to have been approved. 

 

 

Deviation, Substituted Items& Pricing 

In the case of substituted items (items that are taken up with partial substitution or 
in lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determinedin the manner as 
mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the 
market rate of the  agreement item (to  be  substituted), the  rate  payable  to  
the  contractor for the substituted item shall be the rate for the agreement  
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item  (to be substituted) so increased to the extent of the difference between 
the market rates of substituted item and the agreement item (to be 
substituted). 

(b) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item 
(to be substituted) so decreased to the extent of the difference between the 
market rates of substituted item and the agreement item (to be substituted). 

Deviation, Deviated Quantities& Pricing  

In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within fifteen 
days of receipt of order or occurrence of the excess, claim revision of the rates, 
supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the 
schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of 
receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 

The prescribed time limit for finalizing rates for Extra Item(s), Substitute Item(s) 

and Deviated Quantities of contract items is within 30 days after submission of 

proposal by the contractor without observation of the Engineer-in-Charge. 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the 
rates of items for the work in excess of the limits laid down in Schedule F, and the 
Engineer- in-Charge shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, revise the rates for the 
work in question within one month of the expiry of the said period of fifteen days 
having regard to the market rates. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up 
to date account giving complete details of all claims for additional payments to 
which the contractor may consider himself entitled and of all additional work 
ordered by the Engineer-in-Charge which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right. 
However, the Engineer- in- charge may authorise consideration of such claims on 
merits. 

12.5 For the purpose of operation of Schedule “F”, the following works shall be treated 
as works relating to foundation unless & otherwise defined in the contract: 

(i)      For Buildings : All works up to 1.2 metres above ground level or up to floor 
1 level whichever is lower. 

(ii)      For abutments, piers and well staining: All works up to 1.2 m above the bed 
level.  

(iii)     For   retaining   walls,   wing   walls,   compound   walls,   chimneys,   
overhead reservoirs/tanks and other elevated structures: All works up to 
1.2 metres above the ground level. 

(iv)    For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up 
to 1.2 metres above the ground level. 
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(v)    For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower. 

(vi)   For Roads, all items of excavation and filling including treatment of sub 
base. 

12.6   Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing. tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or not, 
specifically indicated in the description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the tenderer or the rate given 
in the said schedule of rates, as the case may be. Nothing extra shall be admissible 
for such operations. 

 

CLAUSE 13  FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION 
IN SCOPE OF WORK 

If at any time after acceptance of the tender or during the progress of work, the purpose or 
object for which the work is being done changes due to any supervening cause and as a 
result of which the work has to be abandoned or reduced in scope, HLL shall decide to 
abandon or reduce the scope of the works for any reason whatsoever and hence not 
require the whole or any part of the works to be carried out, the Engineer-in-Charge shall 
give notice in writing to that effect to the contractor stating the decision as well as the 
cause for such decision and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he might have derived from the execution of 
the works in full but which he did not derive in consequence of the foreclosure of the whole 
or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items 
hereunder mentioned  which  could  not  be  utilized  on  the  work  to  the  full  extent  in  
view  of  the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

(ii)    HLL shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the work) provided, however 
HLL shall be bound to take over the materials or such portions thereof as the 
contractor does not desire to retain. For materials taken over or to be taken over by 
HLL, cost of such materials as detailed by Engineer-in- Charge shall be paid. The 
cost shall, however, take into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials whilst in the 
custody of the contractor. 

(iii)   If any materials supplied by HLL are rendered surplus, the same except normal 
wastage shall be returned by the contractor to HLL at rates not exceeding those at 
which these were originally issued, less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the 
contractor. In addition, cost of transporting such materials from site to stores, if so 
required by HLL, shall be paid. 
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(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less. If T & P are not transported to either 
of the said places, no cost of transportation shall be payable. 

(v) Reasonable compensation for repatriation of contractor’s site staff and imported 
labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 
account, wage books, time sheets and other relevant documents and evidence as may be 
necessary to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor’s materials at site taken over by the Client as per item (ii) above. 
Provided always that against any payments due to the contractor on this account or 
otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were recoverable by the 
Clientfrom the contractor under the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of work, the 
contractor may furnish fresh Performance Guarantee on the same conditions, in the same 
manner and at the same rate for the balance tendered amount and initially valid up to the 
extended date of completion or stipulated date of completion if no extension has been 
granted plus 60 days beyond that. Wherever such a fresh Performance Guarantee is 
furnished by the contractor the Engineer-in-Charge may return the previous Performance 
Guarantee.  

 

CLAUSE 14  CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 

If contractor: 

(i) At any time makes default during currency of work or does not execute any part of 
the work with due diligence and continues to do so even after a notice in writing of 
7 days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within 7 days even after 
a notice in writing is given in that behalf by the Engineer-in-Charge; or 

(iii) Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge. 

The Engineer-in-Charge without invoking action under clause 3 may, without prejudice to 
any other right or remedy against the contractorwhich have either accrued or accrue 
thereafter to EIC, by a notice in writing to take the part work/ part incomplete work of any 
item(s) out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or 

(b)    Carry out the part work/ part incomplete work of any item(s) by any means at the 
risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken out 
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of his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by Client/HLLbecause of action under this clause shall 
not exceed 10% of the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out by 
the original contractor under the terms of his contract, the value of contractor's materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under this clause 
shall only be taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the HLL/Client are less than the amount payable to the contractor at 
his agreement rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by HLL/Client in completing the part 
work/ part incomplete work of any item(s) or the excess loss of damages suffered or may 
be suffered by HLL/Clientas aforesaid after allowing such credit shall without prejudice to 
any other right or remedy available to HLL/Client in law or per as agreement be recovered 
from any money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 
days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under the 
contract and if thereafter there remains any balance outstanding, it shall be recovered in 
accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the performance of 
the contract. 

 

CLAUSE 15 SUSPENSION OF WORK 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 
(whose decision shall be final and binding on the contractor) suspend the progress 
of the works or any part thereof for such time and in such manner as the Engineer-
in-Charge may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of the following reasons: 

(a)  on account of any default on the part of the contractor or; 

(b)  for proper execution of the works or part thereof for reasons other than the 
default of the contractor; or 

(c)  for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Engineer- in-Charge. 

(ii)  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25%, for completion of the item or group of 
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items of work for which a separate period of completion is specified in the 
contract and of which the suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to  his  employees 
and  labour at site, remaining idle  during  the  period  of suspension, adding 
thereto 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-Charge 
within fifteen days of the expiry of the period of 30 days. 

(iii)  If the works or part thereof is suspended on the orders of the Engineer-in-Charge 
for more than three months at a time, except when suspension is ordered for 
reason (a) in sub-para (i) above, the contractor may after receipt of such order 
serve a written notice on the Engineer-in-Charge requiring permission within 
fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed 
with the work or part thereof in regard to which progress has been suspended and 
if such permission is not granted within that time, the contractor, if he intends to 
treat the suspension, where it affects only a part of the works as an omission of 
such part by Client/EIC or where it affects whole of the works, as an abandonment 
of the works by Client/EIC, shall within ten days of expiry of such period of 15 days 
give notice in writing of his intention to the Engineer-in-Charge. In the event of the 
contractor treating the suspension as an abandonment of the contract by 
Client/EIC, he shall have no claim to payment of any compensation on account of 
any profit or advantage which he might have derived from the execution of the 
work in full but which he could not derive in consequence of the abandonment. He 
shall, however, be entitled to such compensation, as the Engineer-in-Charge may 
consider reasonable, in respect of salaries and/or wages paid byhim to his 
employeesand labour at site, remaining idle in consequence adding to the total 
thereof 2% to cover indirect expenses of the contractor provided the contractor 
submits his claim supported by details to the Engineer-in-Charge within 30 days of 
the expiry of the period of 3 months. 

 

CLAUSE 15A  

The Contractor shall not be entitled to claim any compensation from HLLfor the loss 
suffered by him on account of delay by Client in the supply of materials  in  schedule  ‘B’  
where such delay is covered by difficulties relating to the  supply  of  wagons,  force 
majeure or any reasonable cause beyond the control of the Client/EIC. 

This Clause 15A will not be applicable for works where no material is stipulated. 

 

CLAUSE 16   ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All works under or in course of execution or executed in pursuance of the contract, shall at 
all times be open and accessible to  the inspection and  supervision of  the Engineer-in- 
charge, his authorized subordinates in charge of the work and all the superior officers, 
officer of the Quality Assurance Unit of the HLL or any organization engaged by the 
HLL/CLIENT for Quality Assurance and of  the Chief Technical Examiner’s Office, and the 
contractor shall, at all times, during the usual working hours and at all other times at which 
reasonable notice of the visit of during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been given to the contractor, either 
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himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall 
be considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the 
work or to the Chief Engineer in charge of Quality Assurance or  his  subordinate officers or 
the officers of the organization engaged by the HLL/Client for Quality Assurance or to the 
Chief Technical Examiner or his subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by 
him for the execution of  the work which are unsound or of a quality inferior to  that  
contracted  or  otherwise not in accordance with the contract, the contractor shall, on 
demand in writing which shall be made within twelve months (six months in the case of 
work costing Rs. 10 Lac and below except road work) of the completion of the work from 
the Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for forthwith 
rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable  materials  or  articles  at  his  own charge and cost. In the 
event of the failing to do so within a period specified by the Engineer-in- Charge in his 
demand aforesaid, then the contractor shall be liable to pay compensation at the same rate 
as under clause 2 of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item  of  work  at  the  rates 
applicable under the contract but may accept such items at reduced rates as the authority 
specified in schedule ‘F’  may  consider  reasonable  during  the  preparation  of  on  account 
bills  or  final  bill  if  the  item  is  so  acceptable  without  detriment  to  the  safety  and 
utility  of the item and the structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental items rectified, or removed and 
re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be 
conveyed in writing in respect of the same will be final and binding on the contractor. 

 

CLAUSE 17 CONTRACTORS LIABLE FOR DAMAGES, DEFECTS DURING 
MAINTENANCE PERIOD 

If the contractor or his working people or servants shall break, deface, injure or destroy any 
part  of  building  in  which  they  may  be  working,  or  any  building,  road,  road  kerb, 
fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass 
or grassland, or cultivated ground contiguous to the premises on which the work or any 
part is being  executed,  or  if  any  damage shall  happen  to  the  work  while  in  progress,  
from any cause whatever or if any defect, shrinkage or other faults appear in the work 
within DLP period after a certificate final or otherwise of its completion shall have been 
given by the Engineer-in-Charge as aforesaid arising out of defect or improper materials or 
workmanship the contractor shall upon receipt of a notice in writing on that behalf make 
the same good at his own expense or in default the Engineer-in-Charge cause the same to 
be made good by other workmen and deduct the expense from any sums that may be due 
or at any time thereafter may become due to the contractor, or from his security deposit or 
the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 
contractor shall not be refunded before the expiry of DLP period after the issue of the 
certificate final or otherwise, of completion of work, or till the final bill has been prepared 
and passed whichever is later.  

In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance contract 
whichever is earlier. 
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CLAUSE 18  CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 

The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s 
stores), machinery, tools & plants as specified in schedule F. In addition to this, appliances, 
implements,  other  plants,  ladders,  cordage,  tackle,  scaffolding  and  temporary  works 
required for the proper execution of the work, whether original, altered or substituted and 
whether included in the specifications or other documents forming part of the contract or 
referred to  in  these  conditions  or  not,  or  which  may be  necessary for  the  purpose  of 
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter 
as to which under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefore to and from the work. The contractor shall also 
supply without charge the requisite number of personswith the meansand materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work or materials. 
Failing his so doing, the same may be provided by the Engineer-in-Charge at the expense of 
the contractor and the expenses may be deducted, from any money due to the contractor, 
under this contract or otherwise and/or from his security deposit or the proceeds of sale 
thereof, or of a sufficient portions thereof. 

 

CLAUSE 18A  RECOVERY OF COMPENSATION PAID TO WORKMEN 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s  Compensation Act,  1923,  Government  is  obliged  to  pay compensation to  a 
workman employed by the contractor, in execution of the works, Client will recover from 
the contractor, the amount of the compensation so paid; and, without prejudice to the 
rights of the Client under sub-section (2) of Section 12, of the said Act, Government shall be 
at liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by Client to the contractor whether under this contract or 
otherwise. Client shall not be bound to contest any claim made against it under sub-section 
(1) of Section 12, of the said Act, except on the written request of the contractor  and  upon  
his  giving  to  Client/EIC full  security  for  all  costs  for  which Client/EIC might become 
liable in consequence of contesting such claim.  

 

CLAUSE 18B  ENSURING PAYMENT AND AMENITIES TO WORKERS IF 
CONTRACTOR FAILS 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, Client is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under 
Clause 19H or under the Contractor’s Labour Regulations, or under the Rules framed by 
Client from time to time for the protection of health and sanitary arrangements for workers 
employed by Contractors, Client will recover from the contractor, the amount of wages so 
paid or the amount of expenditure so incurred; and without prejudice to the rights of the 
Client under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract 
Labour (Regulation and Abolition) Act, 1970, Client shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due 
by Client to the contractor whether under this contract or otherwise Client shall not be 
bound to contest any claim made against it under sub-section (1) of Section 20, sub-section 
(4) of Section 21, of the said Act, except on the written request of the contractor and upon 
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his giving to the Government full security for all costs for which Government might become 
liable in contesting such claim. 

 

 

CLAUSE 19  LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work. Thecontractor shall also comply with provisions of the Inter-State Migrant 
Workmen(Regulation of Employment and Conditions of Service) Act, 1979. 

The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 

The contractor shall also comply with provisions of the Inter-State migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 

 

CLAUSE 19A 

No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19 B  PAYMENT OF WAGES 

Payment of wages: 

(i) The contractor shall pay to labour employed by him either directly or through sub- 
contractors, wages not less than fair wages as defined in the CPWD Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 

(ii)     The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
including any labour engaged by his sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him. 

(iii)    In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with the Central Public Works Department 
contractor’s Labour Regulations made by Government from time to time in regard 
to payment of wages, wage period, deductions from wages recovery of wages not 
paid and deductions unauthorizedly made, maintenance of wage books or wage 
slips, publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per 
the provisions of the Contract Labour (Regulation  and  Abolition)  Act,  1970,  and  
the  Contract  Labour  (Regulation  and Abolition) Central Rules, 1971, wherever 
applicable. 
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(iv)  (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making 
good the  loss  suffered  by  a  worker  or  workers  by  reason  of  non-fulfillment  of  
the conditions of the contract for the benefit of the workers, non-payment of wages 
or of deductions made from his or their wages which are not justified by their terms 
of the contract or non-observance of the Regulations. 

      (b)  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum or 
sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily 
wages fixed under Notification of the Delhi Administration No.F.12(162)MWO/ 
DAB/43884-91, dated 31-12-1979 as amended from time to  time are inclusive of 
wages for the weekly day of rest, the question of extra payment for weekly holiday 
would not arise. 

(v)    The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 
1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made 
thereunder from time to time. 

(vi) The contractor shall indemnify and keep indemnified Client against payments to be 
made under and for the observance of the laws aforesaid and the CPWD 
Contractor’s Labour Regulations without prejudice to his right to claim indemnity 
from his sub-contractors. 

(vii)  The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 

(viii)  Whatever is the minimum wage for the time being, or if the wage payable is higher 
than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to 
deduct or recover any amount  from  the  minimum  wage  payable  to  the  
workmen  as  and  by  way  of commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work for the performance of 
the contractor’s part of this contract, the contractor shall at his own expense arrange for 
the safety provisions as per Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to 
make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a 
penalty of Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at 
liberty to make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 
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CLAUSE 19 D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, 
a true statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively:- 

(1) the number of labourers employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit according to 
Clause 19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to Client, a sum not exceeding Rs.200/- 
for each default or materially incorrect statement. The decision of the Engineer in charge 
shall be final in deducting from any bill due to the contractor; the amount levied as fine and 
be binding on the contractor. 

 

CLAUSE 19E 

In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by Government from time to time for the protection of 
health and sanitary arrangements for workers employed by the Central Public Works 
Department and its contractors. 

 

CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows:- 

1.     Leave : 

(i)  in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up 
to and including the day of delivery and 4 weeks following that day, 

(ii)  in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2.    Pay : 

(i)  in the case of delivery - leave pay during maternity leave will be at the rate 
of the women’s average daily earnings, calculated on total wages earned on 
the days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects 
to be confined or at the rate of Rupee one only a day whichever is greater. 

(ii)  in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of 
such miscarriage. 

3.    Conditions for the grant of Maternity Leave: 

No  maternity  leave  benefit  shall  be  admissible  to  a  woman  unless  she  has  
been employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave. 
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4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix -I and II, and the same shall be kept at the place of 
work. 

 

CLAUSE 19 G 

In the event of the contractor(s) committing a default or breach of any of the provisions of 
the CPWD Contractor’s Labour Regulations and Model Rules for the protection of health 
and sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and’ Rules which is materially incorrect, he/they shall, without prejudice to 
any other liability, pay to the Client a sum not exceeding Rs.200/- for every default, breach 
or furnishing, making, submitting, filing such materially incorrect statements and in the 
event of the contractor(s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 per cent of 
the estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall 
be final and binding on the parties. 

Should  it  appear  to  the  Engineer-in-Charge  that  the  contractor(s)  is/are  not  properly 
observing  and   complying  with   the   provisions  of  the CPWD Contractor’s  Labour 
Regulations and Model Rules and the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the protection 
of health and sanitary arrangements for work-people employed by the contractor(s) 
(hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have power to give 
notice in writing to the contractor(s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-people within a reasonable time to 
be specified in the notice. If the contractor(s) shall fail within the period specified in the 
notice to comply with  and/observe  the  said  Rules  and  to  provide  the  amenities  to  the  
work-people  as aforesaid, the Engineer-in-Charge shall have the power to provide the 
amenities hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall 
erect, make and maintain at his/their own expense and to approved standards all 
necessary huts and sanitary arrangements required for his/their work-people on the site in 
connection with the execution of the works, and if the same shall not have been erected or 
constructed, according to approved standards, the Engineer-in-Charge shall have power to 
give notice in writing to the contractor(s) requiring that the said huts and sanitary 
arrangements be remodeled and/or reconstructed according to approved standards, and if 
the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19H 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient 
number of huts (hereinafter referred to as the camp) of the following specifications on a 
suitable plot of land to be approved by the Engineer-in-Charge. 

(i)          (a)    The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and 
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.)for 
each member of the worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having 
a minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each 
family. 
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(c) The contractor(s) shall also construct temporary latrines and urinals for the 
use of the labourers each on the scale of not less than four per each one 
hundred of the total strength, separate latrines and urinals being provided 
for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit for every 25 persons residing in the camp. These bathing 
and washing places shall be suitably screened. 

(ii) (a)   All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 
or other suitable local materials as may be approved by the Engineer-in-
Charge. In case of sun-dried bricks, the walls should be plastered with mud 
gobri on both sides. The floor may be kutcha but plastered with mud gobri 
and shall be at least 15 cm (6") above the surrounding ground. The roofs 
shall be laid with thatch or any other materials as may be approved by the 
Engineer-in-Charge and the contractor shall ensure that throughout the 
period of their occupation, the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilatorsshall be providedwith suitable leaves for 
security purposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the 
rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to back 
construction will be allowed. 

(iii)      Water Supply - The contractor(s) shall provide adequate supply of water for the use 
of labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of clean 
water per head per day for bathing and washing purposes. Where piped water 
supply is available, supply shall be at stand posts and where the supply is from 
wells or river, tanks which may be of metal or masonry, shall be provided. The 
contractor(s) shall also at his/ their own cost make arrangements for laying pipe 
lines for water supply to his/ their labour camp from the existing mains wherever 
available, and shall pay all fees and charges therefore. 

(iv)      The site selected for the camp shall be high ground, removed from jungle. 

(v)      Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 
disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If 
trenching or incineration is not allowed, the contractor(s) shall make arrangements 
for the removal of the excreta through the Municipal Committee/authority and 
inform it about the number of labourers employed so that arrangements may be 
made by such Committee/authority for the removal of the excreta. All charges on 
this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractorshall provide one sweeperfor everyeight 
seatsin caseof dry system. 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 
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(viii) Sanitation  -  The  contractor(s)  shall  make  arrangements  for  conservancy  and 
sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 

 

CLAUSE 19I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 
the work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or renovation works etc. where the labour 
have an easy access to the individual houses, the contractor shall issue identity cards to the 
labourers, whether temporary or permanent and he shall be responsible for any untoward 
action on the part of such labour. The Engineer-in-Charge will display a list of contractors 
working in the colony/Blocks on the notice board in the colony and also at the service 
centre, to apprise the residents about the same. 

 

CLAUSE 19J 

It shall be the responsibility of the contractor to see that the building under construction is 
not occupied by anybody unauthorizedly during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete building. If such building though 
completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 
to accept the said building/buildings in that position.  Any delay in  acceptance on  this 
account will be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the Engineer-in-Charge whose decision shall be  
final both with  regard to  the  justification and  quantum and  be binding on  the contractor. 

However, the Engineer- in- charge, through a notice, may require the contractor to remove 
the illegal occupation any time on or before construction and delivery. 

 

CLAUSE 19K   EMPLOYMENT OF SKILLED/SEMI SKILLED WORKERS 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/National Institute of construction Management and 
Research (NICMAR)/ National Academy of Construction, CIDC, National Skill Development 
Corporation certified training institute or any similar reputed and recognized Institute 
managed/ certified by State/Central Government. The number of such qualified tradesmen 
shall not be less than 20% of total skilled/semi-skilled workers required in each trade at 
any stage of work. The contractor shall submit number of man days required in respect of 
each trade, its scheduling and the list of qualified tradesmen along with requisite certificate 
from recognized Institute to Engineer in charge for approval. Notwithstanding such 
approval, if the tradesmen are found to have inadequate skill to execute the work of 
respective trade, the contractor shall substitute such tradesmen within two days of written 
notice from Engineer- in-Charge. Failure on the part of contractor to obtain approval of 
Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation to 
be paid by contractor at the rate of Rs. 100 per such tradesman per day. Decision of 
Engineer in Charge as to whether particular tradesman possesses requisite skill and 
amount of compensation in case  of default shall be final and binding. 

Provided always, that the provisions of this clause shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 
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CLAUSE 19L  CONTRIBUTION OF EPF AND ESI 

The ESI and EPF contributions on the part of the HLL in respect of this Contract shall be 
paid by the Contractor. These contributions on the part of the HLL paid by the contractor 
shall be reimbursed by the Engineer-in-charge to the Contractor on actual basis. The 
applicable and eligible amount of EPF&ESI shall be reimbursed preferably within 7 days 
but not later than 30 days of submission of documentary proof of payment provided same 
are in order. 

 

 

CLAUSE 20  MINIMUM WAGES ACT TO BE COMPLIED WITH 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and 
rules framed thereunder and other labour laws affecting contract labour that may be 
brought into force from time to time. 

 

CLAUSE 21   WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 

The contract shall not be assigned or sublet without the written approval of the Engineer-
in- Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in 
the employ of Client in any way relating to his office or employment, or if any such officer 
or person shall become in any way directly or indirectly interested in the contract, the 
Engineer-in-Charge on behalf of the Client shall have power to adopt the course specified in 
Clause 3 hereof in the interest of Client and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of HLLwithout reference to 
the actual loss or damage sustained and whether or not any damage shall have been 
sustained. 

 

CLAUSE 23  CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer- in-Charge shall be obtained before any change is made in the constitution of the 
firm. Where the contractor is an individual or a Hindu undivided family business concern, 
such approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken, and the same consequences shall ensue as 
provided in the said Clause 21. 

 

CLAUSE 24 
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All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 
direct at what point or points and in what manner they are to be commenced, and from 
time to time carried on. 

 

CLAUSE 25  SETTLEMENT OF DISPUTES & ARBITRATION 

Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to 
the contract, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works or the execution or failure to execute the 
same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the 
requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge or the Engineer in charge considers any act or 
decision of the contractor on any matter in connection with or arising out of the 
contract or carrying out of the work, to be unacceptable, such party shall promptly 
within 15 days of the arising of the disputes request the authority indicating in 
schedule ‘F” (Reviewing Authority) who shall refer the disputes to Dispute 
redressal committee (DRC) within a period of 15 days along with a list of disputes 
with amounts claimed in respect of each such dispute. The DRC shall give the 
opposing party two weeks for a written response, and, give its decision within a 
period of 60 days extendable by 30 days by consent of both the parties from the 
receipt of reference from Reviewing authority. The constitution of Dispute 
Redressal Committee (DRC) shall be as indicated in Schedule ‘F’. Provided that no 
party shall be represented before the Dispute Redressal Committee by an advocate/ 
legal counsel etc. 
 
If the Dispute Redressal Committee (DRC) fails to give his decision within the 
aforesaid period or any party is dissatisfied with the decision of Dispute Redressal 
Committee (DRC) or expiry of time limit given above, then either party may within 
a period of 30 days from the receipt of the decision of Dispute Redressal Committee 
(DRC), give notice to the CEO (HLL) for appointment of arbitrator on prescribed 
proforma as per Appendix XV, under intimation to the other party. 
 
It is a term of contract that each party invoking arbitration must exhaust the 
aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. 
 
The HLL shall in such case appoint the sole arbitrator as the case may be within 30 
days of receipt of such a request and refer such disputes to arbitration.  
 
(ii) Disputes or difference shall be referred for adjudication through arbitration by 
a Tribunal having sole arbitrator. The requirements of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) and any further statutory modifications or re-
enactment thereof and the rules made there under and for the time being in force 
shall be applicable. 
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It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts if any claimed in respect of each such dispute along with the 
notice for appointment of arbitrator and giving reference to the decision of the DRC. 

It is also a term of this contract that any member of the Arbitration Tribunal shall 
be a Graduate Engineer with experience in handling public works engineering 
contracts at a level not lower than Chief Engineer. This shall be treated as a 
mandatory qualification to be appointed as arbitrator. 
 
Parties, before or at the time of appointment of Arbitral Tribunal may agree in 
writing for fast track arbitration as per the Arbitration and Conciliation Act, 1996 
(26 of 1996) as amended in 2015.  

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as 
amended in 2015 whereby the counter claims if any can be directly filed before the 
arbitrator without any requirement of reference by the appointing authority, the 
arbitrator shall adjudicate on only such disputes as are referred to him by the 
appointing authority and give separate award against each dispute and claim 
referred to him and in all cases where the total amount of the claims by any party 
exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the award.  

It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid as per the act. 

The place of arbitration shall be as mentioned in Schedule F. In case there is no 
mention of place of arbitration, the arbitral tribunal shall determine the place of 
arbitration.  
 
The venue of the arbitration shall be such place as may be fixed by the Arbitral 
Tribunal in consultation with both the parties. Failing any such agreement, then the 
Arbitral Tribunal shall decide the venue.  

 

CLAUSE 26 CONTRACTOR TO INDEMNIFY HLLAGAINST PATENT RIGHTS 

The contractor shall fully indemnify and keep indemnified the HLLagainst any action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article 
or part thereof included in the contract. In the event of any claims made under or action 
brought against HLL in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to 
settle any dispute or to conduct any litigation that may arise therefrom, provided that the 
contractor shall not be liable to indemnify the HLL if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Engineer-in-Charge in this behalf. 

 
CLAUSE 27  LUMPSUM PROVISIONS IN TENDER 

When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved 
or the part of the work in question at the same rates as are payable under this contract for 
such items, or if the part of the work in question is not, in the opinion of the Engineer-in-
Charge payable of measurement, the Engineer-in-Charge may at his discretion pay the 
lump-sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard to any sum or sums 
payable to him under the provisions of the clause. 
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CLAUSE 28  ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 

In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards Specifications. In case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturers’ specifications, if not 
available then as per District Specifications. In case there are no such specifications as 
required above, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE 29 WITHHOLDING AND LIEN IN RESPECT OF SUM DUE FROM 
CONTRACTOR 

(i)  Whenever any claim or claims for payment of a sum of money arises out of or under 
the contract or against the contractor, the Engineer-in-Charge shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any deposited by the contractor and for the purpose aforesaid, the 
Engineer-in-Chargeshall be entitled to withhold the security deposit, if any, furnished 
as the case may be and also have a lien over the same pending finalisation or 
adjudication of any such claim. In the event of the security being insufficient to  cover 
the claimed  amount or  amounts or if  no security  has  been  taken  from  the 
contractor, the Engineer-in-Charge shall be entitled to withhold and have a lien to 
retain to the extent of such claimed amount or amounts referred to above, from any 
sum or sums found payable or which may at any  time thereafter become payable to 
the contractor under the same contract or any other contract with the Engineer-in-
Charge of the HLL or any contracting person through the Engineer- in-Charge 
pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge will be kept 
withheld or retained as such by the Engineer-in-Charge till the claim arising out of or 
under the contract is determined by the arbitrator(if the contract is governed by the 
arbitration clause) by the competent court, as the case may be and that the contractor 
will have no claim for interest or damages whatsoever on any account in respect of 
such withholding or retention under the lien referred to above and duly notified as 
such to the contractor. For the purpose of this clause, where the contractor is a 
partnership firm or a limited company, the Engineer-in-Charge shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or amounts in 
whole or in part from any sum found payable to any partner/limited company as the 
case may be, whether in his individual capacity or otherwise. 

(ii)  Client /HLL shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, abstract, 
etc., to be made after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any work 
done by the contractor under the contract or any work claimed to have been done by 
him under the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over-payment and it shall be lawful for Client to 
recover the same from him in the manner prescribed in sub-clause (i) of this clause or 
in any other manner legally permissible; and if it is found that the contractor was 
paid less than what was due to him under the contract in respect of any work 
executed by him under it, the amount of such under payment shall be duly paid by 
HLL to the contractor, without any interest thereon whatsoever. 
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Provided that the HLL shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment 
has been agreed upon between the Engineer- in- charge on the one hand and the 
contractor on the other under any term of the contract permitting payment for work 
after assessment by the Engineer- in- charge. 

 

CLAUSE 29A LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or any other contracting person or persons through Engineer-in-
Charge against any claim of the Engineer-in-Charge or such other person or persons in 
respect of payment of a sum of money arising out of or under any other contract made by 
the contractor with the Engineer- in-Charge or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under 
this clause by the Engineer-in-Charge will be kept withheld or retained as such by the 
Engineer-in-Charge or till his claim arising out of the same contract or any other contract is 
either mutually settled or determined by the arbitration clause or by the competent court, 
as the case may be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR 
NOTPERMISSIBLE 

The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever on or in connection with the work or recruit labour from area within 
a radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall 
employ imported labour only i.e., deposit imported labour or labour imported by 
contractors from area, from which import is permitted. 

Where  ceiling  price  for  imported  labour  has  been  fixed  by  State  or  Regional  Labour 
Committees not more than that ceiling price shall be paid to the labour by the contractor. 

The contractor shall immediately remove any labourerwho maybe pointed out by the 
Engineer- in-Charge as being a coal mining or controlled area labourer. Failure to do so 
shall render the contractor liable to pay to Client a sum calculated at the rate of Rs.10/- per 
day per labourer. The certificate of the Engineer-in-Charge about the number of coal 
mining or controlled area labourer and the number of days for which they worked shall be 
final and binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is 
one in which the public are interested within the meaning of the exception in Section 74 of 
Indian Contract Act, 1872. 

Explanation:- Controlled Area means the following areas: 

Districts  of  Dhanbad,  Hazaribagh,  Jamtara  -  a  Sub-Division  under  
SanthalParganaCommissionery, Districts of  Bankuara, Birbhum, Burdwan, District of  
Bilaspur. 

Any other area which may be declared a Controlled Area by or with the approval of the 
Central Government. 

 

CLAUSE 31 UNFILTERED WATER SUPPLY 
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The contractor(s) shall make his/their own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following conditions. 

(i)  That  the  water  used  by  the  contractor(s)  shall  be  fit  for  construction  
purposes  to the satisfaction of the Engineer-in-Charge. 

(ii)  The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 

CLAUSE 31 A  DEPARTMENTAL WATER SUPPLY, IF AVAILABLE 

Water  if  available  may be  supplied  to  the  contractor by the  department subject  to  the 
following conditions:- 

(i)    The water charges @ 1 % shall be recovered on gross amount of the work done. 

(ii)  The contractor(s) shall make his/their own arrangement of water connection and 
laying of pipelines from existing main of source of supply. 

(iii)  The Department do not guarantee to maintain uninterrupted supply of water and it 
will be incumbent on the contractor(s) to make alternative arrangements for water 
at his/ their own cost in the event of any temporary break down in the Government 
water main so that the progress of his/their work is not held up for want of water. 
No claim of damage or refund of water charges will be entertained on account of 
such break down. 

 

CLAUSE 32  ALTERNATE WATER ARRANGEMENTS 

(i)   Where there  is  no  piped  water  supply  arrangement  and  the  water  is  taken  by  
the contractor from the wells or hand pump constructed by the Client, no charge 
shall be recovered from the contractor on that account. The contractor shall, 
however, draw water at such hours of the day that it does not interfere with the 
normal use for which the hand pumps and wells are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost of 
which shall be recoverable from him. The Engineer-in-Charge shall be the final 
authority to determine the cost recoverable from the contractor on this account and 
his decision shall be binding on the contractor. 

(ii)  The contractor shall be allowed to construct temporary wells in Clientland for 
taking water for construction purposes only after he has got permission of the 
Engineer- in-Charge in writing. No charges shall be recovered from the contractor 
on this account, but the contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damage to adjacent buildings, roads and 
service lines. He shall be responsible for any accidents or damage caused due to 
construction and subsequent maintenance of the wells and shall restore the ground 
to its original condition after the wells are dismantled on completion of the work. 

 

CLAUSE 33  RETURN OF SURPLUS MATERIALS 

Notwithstanding anything contained to the contrary in this contract, where any materials 
for the execution of the contract are procured with the assistance of Client / HLL  either by 
issue from Client HLLs stocks or purchase made under orders or permits or licenses issued 
by Client, the contractor shall hold the said materials economically and solely for the 
purpose of the contract and not dispose of them without the written permission of the 
Client and return, if required by the Engineer-in-Charge, all surplus or unserviceable 
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materials that may be left with him after the completion of the contract or at its 
termination for any reason whatsoever on being paid or credited such price as the 
Engineer-in-Charge shall determine having due regard to the condition of the materials. 
The price allowed to the contractor however shall not exceed the amount charged to him 
excluding the element of storage charges. The decision of the Engineer-in-Charge shall be 
final and conclusive. In the event of  breach of  the aforesaid condition, the  contractor shall 
in  addition  to  throwing himself open to action for contravention of the terms of the 
licence or permit and/or for criminal breach of  trust, be  liable to  Client for all moneys, 
advantages or  profits resulting or which in the usual course would have resulted to him by 
reason of such breach.  

 

CLAUSE 34  HIRE OF PLANT & MACHINERY 

(i) The contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to 
the contractor. If the contractor requires any item of T&P on hire from the T&P 
available with the HLLover and above the T&P stipulated for issue, the HLL will, if 
such item is available, hire it to the contractor at rates to be agreed upon between 
him and the Engineer-in-Charge. In such a case, all the conditions hereunder for 
issue of T&P shall also be applicable to such T&P as is agreed to be issued. 

(ii)  Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be 
made  over  and  taken  back  at  the  departmental  equipment  yard/shed  shown  
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place of 
issue to the site of work and back. The contractor shall be responsible to return the 
plant and machinery with condition in which it was handed over to him, and he 
shall be responsible for all damage caused to the said plant and machinery at the 
site of work or elsewhere in operation and otherwise during transit including 
damage to or loss of plant and for all losses due to his failure to return the same 
soon after the completion of the work for which it was issued. The Engineer-in-
Charge shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the contractor. 

(iii) The plant and machinery as stipulated above will be issued as and when available 
and if required by the contractor. The contractor shall arrange his programme of 
work according to the availability of the plant and machinery and no claim, 
whatsoever, will be entertained from him for any delay in supply by the 
Department. 

(iv) The hire charges shall be recovered at the prescribed rates from and inclusive of 
the date the plant and machinery made over upto and inclusive of the date of the 
return in good order even though the same may not have been working for any 
cause except major breakdown due to no fault of the contractor or faulty use 
requiring more than three working days continuously (excluding intervening 
holidays and Sundays) for bringing the plant in order. The contractor shall 
immediately intimate in writing to the Engineer-in- Charge when any plant or 
machinery gets out of order requiring major repairs as aforesaid. The Engineer-in-
Charge shall record the date and time of receipt of such intimation in the log sheet 
of the plant or machinery. Based on this if the breakdown before lunch period or 
major breakdown will be computed considering half a day’s breakdown on the day 
of complaint. If the breakdown occurs in the post lunch period of major breakdown 
will be computed starting from the next working day. In case of any dispute under 
this clause, the decision of the Engineer-in-Charge shall be final and binding on the 
contractor. 
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(v) The hire charges shown above are for each day of 8 hours (inclusive of the one hour 
lunch break) or part thereof. 

(vi) Hire charges will include service of operating staff as required and also supply of 
lubricating  oil  and  stores  for  cleaning  purposes.  Power  fuel  of  approved  type, 
firewood, kerosene oil etc. for running the plant and machinery and also the full 
time chowkidar for guarding the plant and machinery against any loss or damage 
shall be arranged by the  contractor who  shall be  fully responsible for the  
safeguard and security of plant and machinery. The contractor shall on or before 
the supply of plant and machinery sign an agreement indemnifying the Department 
against any loss or damage caused to the plant and machinery either during transit 
or at site of work. 

(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive 
of one hour lunch break. In case of an urgent work however, the Engineer-in-Charge 
may, at his discretion, allow the plant and machinery to be worked for more than 
normal period of 8 hours a day. In that case, the hourly hire charges for overtime to 
be borne by the contractor shall be 50% more than the normal proportionate 
hourly charges  (1/8th  of  the  daily charges)  subject  to  a  minimum  of  half  day’s  
normal charges on any particular day. For working out hire charges for over time, a 
period of half an hour and above will be charged as one hour and a period of less 
than half an hour will be ignored. 

(viii)     The contractor shall release the plant and machinery every seventh day for 
periodical servicing and/or wash out which may take about three to four hours or 
more. Hire charges for full day shall be recovered from the contractor for the day of 
servicing/ wash out irrespective of the period employed in servicing. 

(ix)      The plant and machinery once issued to the contractor shall not be returned by him 
on account of lack of arrangements of labour and materials, etc. on his part, the 
same will be returned only when they are required for major repairs or when in the 
opinion of the Engineer-in-Charge, the work or a portion of work for which the 
same was issued is completed. 

(x)       Log Book for recording the hours of daily work for each of the plant and machinery 
supplied to the contractor will be maintained by the Department and will be 
countersigned by the contractor or his authorized agent daily. In case the 
contractor contests the correctness of the entries and/or fails to sign the Log Book, 
the decision of the Engineer-in-Charge shall be final and binding on him. Hire 
charges will be calculated according  to  the  entries  in  the  Log  Book  and  will  be  
binding  on  the contractor. Recovery on account of hire charges for road rollers 
shall be made for the minimum number of days worked out on the assumption that 
a roller can consolidate per day and maximum quantity of materials or area 
surfacing as noted against each in the annexed statement (see attached annexure). 

(xi)      In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each occasion. 

(a)       In case rollers for consolidation are employed by the contractor himself, log 
book for such  rollers  shall  be  maintained  in  the  same  manner  as  is  
done  in  case  of departmental rollers, maximum quantity of any items to be 
consolidated for each roller-day shall also be same as in Annexure to Clause 
34(x). For less use of rollers, recovery for the less roller days shall be made 
at the stipulated issue rate. 

(xii)     The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for all 
damage caused to the said plant and machinery at the site of work or elsewhere in 
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operation or otherwise or during transit including damage to or loss of parts, and 
for all losses due to his failure to return the same soon after the completion of the 
work for which it was issued. The Engineer-in-Charge shall be the sole judge to 
determine the liability of the contractor and its extent in this regard and his 
decision shall be final and binding on the contractor. 

(xiii)    In the event of the contractor not requiring any item of plant and machinery issued 
by Client though not stipulated for issue in Schedule ‘C’ any time after taking 
delivery at the place of issue, he may return it after two days written notice or at 
any time without notice if he agrees to pay hire charges for two additional days 
without, in any way, affecting the  right of  the  Engineer-in-Charge to  use the  said 
plant and machinery during the said period of two days as he likes including hiring 
out to a third party. 

 

CLAUSE 35  CONDITION RELATING TO USE OF ASPHALTIC MATERIALS 

(i) The contractor undertakes to make arrangement for the supervision of the work by 
the firm supplying the tar or bitumen used. 

(ii)  The contractor shall collect the total quantity of tar or bitumen required for the 
work as per standard formula, before the process of painting is started and shall 
hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused on 
completion of the work on  account  of  lesser  use  of  materials  in  actual  
execution  for  reasons  other  than authorized   changes   of   specifications   and   
abandonment   of   portion   of   work,   a corresponding deduction equivalent to the 
cost of unused materials as determined by the Engineer-in-Charge shall be made 
and the material return to the contractors. Although the materials are hypothecated 
to Client, the contractor undertakes the responsibility for their proper watch, safe 
custody and protection against all risks. The materials shall not be removed from 
site of work without the consent of the Engineer-in- Charge in writing. 

(iii)  The contractor shall be responsible for rectifying defects noticed within a year from 
the date  of  completion  of  the  work  and  the  portion  of  the  security deposit  
relating  to asphaltic work shall be refunded after the expiry of this period. 

 

CLAUSE 36  EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of the 
work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender 
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name(s),  qualifications, experience, age,  address(s) and  other  
particulars  along  with certificates, of the principal technical representative to be in 
charge of the work and other technical representative(s) who will be supervising 
the work. Minimum requirement of such technical representative(s) and their 
qualifications and experience shall not belowthanspecifiedin Schedule ‘F’.  The 
Engineer-in-Charge shall within 3 days of receipt of such communication intimate 
in writing his approval or otherwise of such a representative(s) to the contractor. 
Any such approval may at any time be withdrawn and in case of such withdrawal, 
the contractor shall appoint another such representative(s) according to the 
provisions of this clause. Decision of the tender accepting authority shall be final 
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and binding on the contractor in this respect. Such a principal technical 
representative and other technical representative(s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and shall be 
available at site before start of work. 

All the provisions applicable to the principal technical representative under the 
Clause will also be applicable to other technical representative(s) The principal 
technical representative and other technical representative(s) shall be present at 
the site of work for supervision at all times when any construction activity is in 
progress and also present himself/themselves, as required, to the Engineer-in-
Charge and/or his designated representative to take instructions. Instructions 
given to the principal technical representative or other technical representative(s) 
shall be deemed to have the same force as if these have been given to the 
contractor. The principal technical representative and  other technical  
representative(s) shall  be  actually  available at site fully during all stages of 
execution of work, during recording/checking/test checking of measurements of 
works and whenever so required by the Engineer-in-Charge and shall also note 
down instructions conveyed by the Engineer-in- Charge or his designated 
representative(s) in the site order book and shall affix his/their signature in token 
of noting down the instructions and in token of acceptance of measurements/ 
checked measurements/test checked measurements. The representative(s) shall 
not look after any other work. Substitutes, duly approved by Engineer-in-Charge of 
the work in similar manner as aforesaid shall be provided in event of absence of 
any of the representative(s) by more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are  effectively attending  or  fulfilling  the provision  of  this  clause,  
a recovery (non-refundable) shall be effected from the contractor as specified in 
Schedule ‘F’ and the decision of the Engineer-in-Charge as recorded in the site order 
book and measurement recorded checked/test checked in Measurement Books 
shall be final and binding on the contractor. Further if the contractor fails to 
appoint suitable Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are 
absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full 
powers to suspend the execution of the work until such date as suitable other 
technical representative(s) is/are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit a 
certificate of employment of the technical representative(s) alongwith every on 
account bill/ final bill and shall produce evidence if at any time so required by the 
Engineer-in-Charge. The contractor shall submit a certificate of employment of the 
technical representative(s) (in the form of copy of Form-16 or CPF deduction issued 
to the Engineers employed by him) along with every on account bill/final bill and 
shall produce evidence if at any time so required by the Engineer-in-Charge. 

(ii)  The contractor shall provide and employ on the site only such technical assistants 
as are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour 
as is necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
remove  from  the  works  any person  who  in  his  opinion  misconducts  himself,  
or  is incompetent or  negligent in  the  performance of  his duties or whose 



   TENDER NO. HLL/IDS/18/85  dated  01.03.2019 
 

employment is otherwise considered by the Engineer-in-Charge to be undesirable. 
Such person shall not be employed again at works site without the written 
permission of the Engineer-in-Charge and  the  persons  so  removed  shall  be  
replaced  as  soon  as  possible  by competent substitutes. 

 

CLAUSE 37  LEVY/TAXES PAYABLE BY CONTRACTOR 

(i)   GST, Building and other Construction Workers Welfare Cess  or  any other  tax, levy  
or  Cess in respect of input for or output by this contract shall be payable by the 
contractor and HLLshall not entertain any claim whatsoever in this respect except 
as provided under clause 38. 

(ii)  The contractor shall deposit royalty and obtain necessary permit for supply of the 
red bajri, stone, kankar, etc. from local authorities. 

(iii) If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Government of India and does not any time become 
payable by the contractor to the State Government, Local authorities in respect of 
any material used by the contractor in the works, then in such a case, it shall be 
lawful to the Government of India and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the 
contractor. 

 

CLAUSE 38 CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED 
AFTER RECEIPT OF TENDERS 

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last date of 
receipt of tender including extension if any. No adjustment ie., increase or decrease 
shall be made for any variation in the rate of GST, Building and other Construction 
Workers Welfare Cess or any other tax, levy or Cess applicable on inputs. However 
effect of variation in rates of GST or Building and other Construction Workers 
Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on 
output of the works contract shall be adjusted on either side, increase or decrease. 
Provided for Building and other Construction Workers Welfare Cess or any tax 
(other than GST), levy or cess varied or imposed after the last date of receipt of 
tender including extension if any, any increase shall be reimbursed to the 
contractor only if the contractor necessarily and properly pays such increased 
amount of taxes/ levies/ cess. Provided further that such adjustment including GST 
shall not be made in the extended period of contract for which the contractor alone 
is responsible for delay as determined by authority for extension of time under 
clause 5 in Scheule F.  

 

(ii)  The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the 
same by a duly authorized representative of the Client and/or the Engineer-in-
Charge and shall  also  furnish  such  other  information/document  as  the  
Engineer-in-Charge  may require from time to time. 

(iii)  The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or cess, give a written notice thereof to the Engineer-in-charge 
that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 
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CLAUSE 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the authority indicated in schedule “F” on behalf of the Client shall have the option of 
terminating the contract without compensation to the contractor. 

 

CLAUSE 40 IF RELATIVE WORKING IN OFFICE OF CLIENT/HLL THEN THE 
CONTRACTOR NOT ALLOWED TO TENDER 

The contractor shall not be permitted to tender for works in the Client/ HLL in which his 
near relative is posted as Divisional Accountant or equivalent or as an officer in any 
capacity between the grades of the General Manager/ Chief Engineer and Site Engineer 
(both inclusive). He shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him and who are near relatives to any 
Gazetted Officer in HLL. Any breach of this condition by the contractor would render him 
liable to be removed from the approved list of contractors of HLL. If however the 
contractor is registered in any other department, he shall be debarred from tendering in 
the Department in future for any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 
children and grandchildren, brothersand sisters, uncles, aunts and cousinsand their 
corresponding in-laws. 

CLAUSE 41 NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE 
YEAR OF RETIREMENT 

No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work 
as a contractor or employee of a contractor for a period of one year after his retirement 
from government service without the previous permission of Government of India in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission of 
Government of India as aforesaid, before submission of the tender or engagement in the 
contractor’s service, as the case may be. 

 

CLAUSE 42 RETURN OF MATERIAL & RECOVERY FOR EXCESS MATERIAL USED 

(i) After completion of the work and also at any intermediate stage in the event of non- 
reconciliation of materials issued, consumed and in balance -(see Clause 10), 
theoretical quantity of materials issued by the HLL for use in the work shall be 
calculated on the basis and method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 
cement & bitumen required for different items of work as shown in the 
Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed for 
which standard constants for the consumption of cement or bitumen are not 
available in the above mentioned schedule/statement or cannot be derived 
from the same shall be calculated on the basis of standard formula to be laid 
down by the Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Engineer-in-
Charge, including authorized lappages, chairs etc. plus 3% wastage due to 
cutting into pieces, such theoretical quantity being determined and compared 
with the actual issues each diameter wise, section wise and category wise 
separately. 
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(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 
lead and G.I./M.S. sheets shall be taken as quantity actually required and 
measured plus 5% for wastage due to cutting into pieces (except in the case of 
G.I./M.S. sheets it shall be 10%), such determination & comparison being made 
diameter wise & category wise. 

(d) For any other material as per actual requirements. 

(ii)  Over the theoretical quantities of materials so computed a variation shall be 
allowed as specified in Schedule ‘F’. The difference in the net quantities of material 
actually issued to the contractor and the theoretical quantities including such 
authorized variation, if not returned by the contractor or if not fully reconciled to 
the satisfaction of the Engineer-in- Charge within fifteen days of the issue of written 
notice by the Engineer-in-charge to this effect shall be recovered at the rates 
specified in Schedule ‘F’, without prejudice to the provision of the relevant 
conditions regarding return of materials governing the contract. Decision of 
Engineer-in-Charge in regard to theoretical quantities of materials, which should 
have been actually used as per the Annexure of the standard schedule of rates and 
recovery at rates specified in Schedule ‘F’, shall be final & binding on the contractor. 
For non-scheduled items, the decision of the  Engineer-in-Charge regarding 
theoretical quantities of materials which should have been actually used, shall be 
final and binding on the contractor. 

(iii)  The said action under this clause is without prejudice to the right of the Client to 
take action against the contractor under any other conditions of contract for not 
doing the work according to the prescribed specifications. 

 

CLAUSE 43  COMPENSATION DURING WARLIKE SITUATIONS 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk 
of the contractor until the work has been delivered to the Engineer-in-Charge and a 
certificate from him to that effect obtained. In the event of the work or any materials 
properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities  or  warlike  operation,  the  contractor  shall  when  ordered  (in  
writing)  by  the Engineer-in-Charge to remove any debris from the site, collect and 
properly stack or remove in store all serviceable materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation upto the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for, the compensation shall be assessed by 
the Engineer- in- charge or his authorized representative. The contractor shall be paid for 
the damages/destruction suffered and for restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 
(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 
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In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the 
Engineer- in- charge. 

 

CLAUSE 44  APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Client may, in his discretion, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation 
by him of the provisions of the said Act. 

 

CLAUSE 45  RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 

Deposit of the work shall not be refunded till the contractor produces a clearance deposit 
after labour certificate from the Labour Officer. As soon as the work is virtually complete 
the contractor clearance shall apply for the clearance certificate to the Labour Officer under 
intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 
communication, shall write to the Labour Officer to intimate if any complaint is pending 
against the contractor in respect of the work. If no complaint is pending, on record till after 
3 months after completion of the work and/or no communication is received from the 
Labour Officer to this effect till six months after the date of completion, it will be deemed to 
have received the clearance certificate and the Security Deposit will be released if 
otherwise due. 

 

CLAUSE 46 - Insurance 

Without limiting the Contractor’s obligations and responsibilities stated 
elsewhere in the Contract, the Contractor shall at his own cost arrange, secure 
and maintain insurance in the joint names of the HLL and the contractor with 
any of the subsidiary of the General Insurance Corporation of India in such a 
manner that the HLL and the contractor are covered for all time during the 
period of contract i.e. the time period allowed for completion of work, 
extended period and the defect liability period. 

The insurance shall be affected in accordance with terms approved by the HLL 
and the contractor shall submit the insurance policies to the Engineer-In-Charge 
within one week of signing of the agreement along with the receipt of 
premium.  The contractor shall timely pay and submit the receipts of payment 
of premiums for extensions of policies, if any. The insurance shall cover the 
following:- 

A.  Contractor’s All Risks Insurance: The contractor shall insure the work for a 
sum equivalent to the Contract value or such additional sums as specified 
and the interests of the HLL against ALL RISKS claims, proceedings, loss 
or damages, costs, charges and expenses from whatsoever cause arising 
out of or in consequence of the execution and maintenance of the work for 
which the contractor is responsible under the contract 

B.  Workman Compensation & Employers Liability Insurance: This 
insurance shall be affected for all the contractor’s employees engaged in the 
performance of the contract. The HLL shall not be liable in respect of any 
damages or compensation payable at law in respect of or in consequence of 
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any accident or injury to any workman or any other person in the 
employment of the contractor and the contractor shall indemnify and keep 
indemnified the HLL against all such damages and compensation and against 
all claims, demands, proceedings, costs, charges and expenses, whatsoever in 
respect or in relation thereof. 

C.  Third Party Insurance: The contractor shall be responsible for making 
good to the satisfaction of the Engineer-in-Charge any loss or any damage 
to all structures and properties belonging to the HLL or being executed or 
procured or being procured by the HLL or of the other agencies within the 
premises of all work of the HLL. If such loss or damage is due to fault and or 
the negligence or willful acts or omissions of the contractor, his employees, 
agents, representatives. 

The contractor shall take sufficient care in moving his plants, equipments and 
materials from one place to another so that they do not cause any damage to 
any person or to the property of the HLL or any third party including 
overhead and underground cables and in the event of any damage resulting 
to the property of the HLL or to a third party during the movement of the 
aforesaid plant, equipment or materials, the cost of such damages including 
eventual loss of production, operation or services in any plant or 
establishment as estimated by the HLL or ascertained or demanded by the 
third party, shall be borne by the contractor. 

Before commencing the execution of the work, the contractor, shall insure and 
indemnify and keep the HLL harmless of all claims, against the contractor’s 
liability for any materials or physical damage, loss or injury which may occur 
to any property, including that of the HLL or to any person including any 
employee of HLL, or arising out of the execution of the work or in the carrying 
out of the contract, otherwise than due to the matters referred to in the 
provision to (a) above. Such insurance shall be affected for an amount 
sufficient to cover such risks. The terms shall include a provision whereby, in 
the event of any claim in respect of which the contractor, would be entitled to 
receive indemnify under the policy being brought or made against the HLL, 
the insurer willfully indemnify HLL against such claims and any costs, charges 
and expenses in respect thereof. 

D.  The contractor shall also at times indemnify the HLL against all claims, 
damages or compensation under the provisions of Payment or Wages Act, 
1936, Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the 
Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and 
Maternity Benefit Act, 1961, or any modification thereof or any other law 
relating thereof and rules made there under from time to time. 

E.  Contractor shall also at his own cost carry and maintain any and all other 
insurance(s) which he may be required to take out under any law or 
regulation from time to time. He shall also carry and maintain any other 
insurance, which may be required by the Engineer-in-Charge. 

46.1 The Contractor shall prove to the Engineer-in-charge from time to time 
he has taken out all the insurance policies referred to above and has 
paid the necessary premiums for keeping the policies alive till expiry of 
the Defects Liability Period. 

46.2 The aforesaid insurance policies shall provide that they shall not be 



   TENDER NO. HLL/IDS/18/85  dated  01.03.2019 
 

cancelled till the Engineer- in-charge has agreed for cancellation. 

46.3 Remedy on the contractor’s failure to insure: If the contractor shall 
fail to effect and keep in force the insurance referred to above or any 
other insurance which he/they may be required to effect under the 
terms of the contract then and in any such case Engineer-in-charge 
may without being bound to, effect and keep in force any such insurance 
and pay such premium or premiums, as may be necessary for that 
purpose and from time to time deduct the amount so paid  by  the  
Engineer-in-charge  from  any  moneys  due  or  which  may  become  due  
to the contractor or recover the same as a debt due from the contractor.  
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SECTION-3 

SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders.  When a ladder is used an extra Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well suitable 
footholds and hand-hold shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical).   

2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured atleast 90 cm (3 
ft.) high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure.   

3. Working Platforms, gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 m (12 ft.) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above.   

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing 
or railing whose minimum height shall be 90 cm (3 ft.). 

5. Safe means of access shall be provided to all working platforms and other working 
places.  Every ladder shall be securely fixed.  No portable single ladder shall be over 9 m 
(30 ft) in length while the width between side rails in rung ladder shall in no case be 
less than 29 cm. (11 ½”) for ladder upto and including 3 metre (10 ft.) in length.  For 
longer ladders this width should be increased atleast ¼” for each additional 30 cm.(1 
foot) of length.  Uniform step spacing of not more than 30 cm shall be kept.  Adequate 
precautions shall be taken to prevent danger from electrical equipment.  No materials 
on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public.  The contractor shall provide all  necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which maybe awarded in any such suit, action or 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any  claim by any such person.   

6. (a) Excavation and trenching- All trenches 1.2 m (4 ft,) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 metre (100 ft) in length or 
fraction thereof.  Ladder shall extend from bottom of the trench to at least 90 cm. (3 ft) 
above the surface of the ground.  The sides of the trenches, which are 1.5 m (5 ft) or 
more in depth shall be stepped back to give suitable slope or securely held by timber 
bracing, so as to avoid the danger of sides collapsing. The excavated material shall not 
be placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench 
whichever is more.  Cutting shall be done from top to bottom.  Under no circumstances 
undermining or undercutting shall be done. 

(b) Safety Measures for digging bore holes:-  

(i) If the bore well is successful, it should be safely capped to avoid caving and 
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collapse of the bore well. The failed and the abandoned ones should be 
completely refilled to avoid caving and collapse; 

(ii) During drilling, Sign boards should be erected near the site with the 
address of the drilling contractor and the Engineer in-charge of the work; 

(iii) Suitable-fencing should be erected around the well during the drilling 
and after the installation of the rig on the point of drilling, flags shall be put 
50m alround the point of drilling to avoid entry of people; 

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m to 1.20m) 
0.60m above ground level and 0.60m below ground level should be constructed 
around the well casing; 

(v) After the completion of the borewell, the contractor should cap the bore 
well properly by welding steel plate, cover the bore well with the drilled wet 
soil and fix thorny shrubs over the soil. This should be done even while 
repairing the pump; 

(vi) After the borewell is drilled the entire site should be brought to the 
ground level. 

7. Demolition. - Before any demolition work is commenced and also during the progress 
of the work,  

i) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected.  

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk 
of fire or explosion or flooding.  No floor, roof or other part of the building shall be 
so overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 
be provided with protective footwear and protective goggles.   

ii) Those engaged in whitewashing and mixing or stacking of cement bags or any 
material, which is injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye 
shields. 

iv) Stonebreakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals.   

v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated 
atleast for an hour before the workers are allowed to get into manholes and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public.  In addition , the 
contractor shall ensure that the following safety measures are adhered to:-   

a) Entry for workers into the line shall not be allowed except under supervision 
of the Engineer in Charge or any other higher officer. 
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b) At least 5 to 6 manholes upstream and downstream should be kept open for 
atleast 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside.  

c) Before entry presence of toxic gases should be tested by inserting wet lead 
acetate paper, which changes colour in the presence of such gases and gives 
indication of their presence. 

d) Presence of oxygen should be verified by lowering a detector lamp into the 
manhole.  In case, no oxygen is found inside the sewer line, worker should be 
send only with oxygen kit. 

e) Safety belt with rope should be provided to the workers.  While working 
inside the manhole such rope should be handled by two men standing outside 
to enable him to be pulled out during emergency. 

f) The area should be barricaded or cordoned off by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the safety 
of the public whenever for the cleaning works are undertaken during night or 
day. 

g) No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of 
slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the 
time upto which worker may be allowed to work continuously inside the 
manhole. 

j) Gas masks with Oxygen cylinder should be kept at site for use in emergency. 

k) Air blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for ventilating 
the manholes. The motors for these, shall be vapour proof and of totally 
enclosed type. Non-sparking gas engines also could be used but they should 
be placed at least 2 metres away from the opening and on the leeward side, 
protected from wind so that they will not be the source of friction on any 
inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing working in the manhole. 

m) The worker shall be provided with Gumboots or non-sparking shoes bump 
helmets and gloves non-sparking tools and safety lights and gas masks and 
portable air-blowers (when necessary). They must be supplied with barrier 
cream for anointing the limits before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final. 
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vi) The contractor shall not employ men and women below the age of 18 years 
on the work of painting with products containing lead in any form. Whenever 
men above the age of 18 years are employed on the work of lead painting, the 
following precautions should be taken: - 

a) No paint containing lead or lead products shall be used except in the form 
of paste or readymade paint. 

 Suitable face masks should be supplied for use by the workers when paint 
is applied in the form of spray or a surface having lead paint is dry rubbed 
and scrapped.  

b) Overalls shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working painters to 
wash during and on the cessation of work. 

9. As per additional clause (viii)(i)of Safety Code(iv), the Contractor shall not employ 
women and men below the age of 18 years on the work of painting with product 
containing lead in any form. Whenever men above the age of 18 are employed on the 
work of lead painting, the following principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigments, shall not be 
used in painting operation except in the form of pastes or paint ready for use. 

ii)  Measures shall be taken, wherever required in order to prevent danger arising 
from the application of paint in the form of spray. 

iii)  Measures shall be taken, wherever practicable to prevent danger arising out of 
from dust caused by dry rubbing down and scrapping. 

iv) Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall 
be subsequently verified by medical man appointed by the competent authority 
of Department. 

viii)  Department may require, when necessary, medical examination of 
workers. 

ix) Instructions with regard to special hygienic precautions, to be taken in the 
painting trade, shall be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all 
necessary equipment should be provided & kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision, 
should be made for prompt first aid treatment of all injuries likely to be obtained 
during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions: - 

(i)  (a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from  patent defects and shall be kept 
repaired and in good working order. 
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(b) Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength, and free 
from patent defects. 

(ii) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in charge of any 
hoisting machine including any scaffolding winch or give signals to 
operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle 
swivel and pulley blocks used in hoisting or as means of suspension the safe 
working load shall be ascertained by adequate means. Every hoisting 
machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working 
load each safe working load and the condition under which it is applicable 
shall be clearly indicated. No part of any machine or any gear, referred to 
above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by 
the Electrical Engineer-in-Charge. As regard contractor’s machines the 
contractors shall notify the safe working load of the machines to the 
Engineer-in-Charge whenever he brings any machinery to the site of work 
and get it verified by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should 
be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load. Adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming accidentally displaced. 
When workers are employed on electrical installations, which are already 
energised, insulating mats, wearing apparel, such as gloves, sleeves and boots, as 
may be necessary, should be provided. The worker should not wear any rings, 
watches and carry keys or other materials, which are good conductors of electricity. 

13. All scaffolds ladders and other safety devices mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display 
on a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection 
by Labour Officer or the Engineer-in-Charge or their representatives. 

16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India.  
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Section -4 

 

RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS  EMPLOYED  BY  CONTRACTORS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of 
the Client in which twenty or more workers are ordinarily employed or are 
proposed to be employed in any day during the period during which the 
contract work is in progress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily 
employed in connection with construction work, on any day during the 
period, during which the contract work is in progress. 

3. FIRST-AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to 
be easily accessible during working hours, first aid boxes at the rate 
of not less than one box for 150-contract labour or part thereof 
ordinarily employed. 

ii) The first-aid box shall be distinctly marked with a red cross on 
white back ground and shall contain the following equipment: - 

a) For work places in which the number of contract labour 
employed does not exceed 50- Each first-aid box shall contain 
the following equipment: - 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of 
iodine 

6. 1 (30ml) bottle containing salvolatile having the dose and mode 
of administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, 
Factory Advice Service and Labour Institute, Government of 
India or his Client. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 
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b) For workplaces in which the number of contract labour 
exceeds 50- Each first–aid- box shall contain the following 
equipment. 

1. 12 small sterilized dressing. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15-gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing two percent alcoholic 
solution iodine. 

7. 1 (60-ml.) bottle containing salvolatile having the 
dose and mode of administration indicated on the 
label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate 
crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first-aid leaflet issued by the Director 
General Factory Advice Service and Labour 
Institute/ Government of India or Client of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of 
aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate procurement 
of the equipment when necessary. 

iv) Nothing except the prescribed contents shall be kept in the First-aid 
box. 

v) The first-aid box shall be kept in charge of a responsible person who 
shall always be readily available during the working hours at the 
work place. 

vi) A person in charge of the first-aid box shall be a person trained in 
First-Aid treatment, at the work places where the number of 
contract labour employed is 150 or more. 

vii) In work places where the number of contract labour employed is 
500 or more and hospital facilities are not available within easy 
distance from the works, First-aid posts shall be established and run 
by a trained compounder. The compounder shall be on duty and 
shall be available at all hours when the workers are at work. 

 viii)   Where work places are situated in places, which are not towns or 
cities, a suitable motor transport shall be kept readily available to 
carry injured person or person suddenly taken ill to the nearest 
hospital. 
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4. DRINKING WATER 

i) In every work place, there shall be provided and maintained, at 
suitable places, easily accessible to labour, a sufficient supply of cold 
water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water 
supply, each work place shall be provided with storage where such 
drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 
50 feet from any latrine drain or other source of pollution. Where 
water has to be drawn from an existing well, which is within such 
proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it or for 
drinking. All such wells shall be entirely closed in and be provided 
with a trap door, which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door 
shall be kept locked and opened only for cleaning or inspection 
which shall be done at least once a month. 

5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing 
shall be provided and maintained for the use of contract labour 
employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the 
use of male and female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in 
clean and hygienic condition. 

6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale 
namely:- 

a) Where female are employed there shall be at least one 
latrine for every 25 females. 

b) Where males are employed, there shall be at least one 
latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it 
shall be sufficient if there is one latrine for 25 males or females as 
the case may be upto the first 100, and one for every 50 thereafter. 

ii) Every latrine shall be under cover and so partitioned off as to secure 
privacy, and shall have a proper door and fastenings. 

iii) Construction of latrines: The inside walls shall be constructed of 
masonry or some suitable heat-resisting nonabsorbent materials 
and shall be cement washed inside and outside at least once a year.  
Latrines shall not be of a standard lower than bore-hole system. 

iv) a) Where workers of both sexes are employed, there shall be 
displayed outside each block of latrine and urinal, a notice in the 
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language understood by the majority of the workers “For Men 
only” or “For Women only” as the case may be. 

b) The notice shall also bear the figure of a man or a woman, as the 
case may be. 

v) There shall be at least one urinal for upto 50 number of male 
workers and one for upto 50 number of female workers employed 
at a time, provided that where the number of male or female 
workers, as the case may be, exceeds 500, it shall be sufficient if 
there is one urinal for every 50 males or females, upto the first 500 
and one for every 100 or part thereafter. 

vi) a) The latrines and urinals shall be adequately lighted and shall be 
maintained in a clean and sanitary condition at all times. 

 b) Latrines and urinals other than those connected with a flush 
sewage system shall comply with the requirements of the Public 
Health Authorities. 

vii) Water shall be provided by means of tap or otherwise so as to be 
conveniently accessible in or near the latrines and urinals. 

viii) Disposal of excreta: - Unless otherwise arranged for by the local 
sanitary authority, arrangements for proper disposal of excreta by 
incineration at the work place shall be made by means of a suitable 
incinerator. Alternately excreta may be disposed off by putting a 
layer of night soil at the bottom of a pucca tank prepared for the 
purpose and covering it with a 15 cm. layer of waste or refuse and 
then covering it with a layer of earth for a fortnight (When it will 
turn to manure). 

ix) The contractor shall at his own expense, carry out all instructions 
issued to him by the Engineer-in-Charge to effect proper disposal of 
night soil and other conservancy work in respect of the contractor’s 
workmen or employees on the site. The contractor shall be 
responsible for payment of any charges, which may be levied by 
Municipal or Cantonment Authority for execution of such on his 
behalf. 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two 
for meals and the other two for rest separately for the use of men and 
women labour. The height of each shelter shall not be less than 3 metres (10 
ft.) from the floor level to the lowest part of the roof. These shall be kept 
clean and the space provided shall be on the basis of 0.6 sq. m. (6 sft.) per 
head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, 
a portion of the building under construction or other alternative 
accommodation to be used for the purpose. 

8. CRECHES 

i) At every work place, at which 20 or more women worker are ordinarily 
employed, there shall be provided two rooms of reasonable dimensions 
for the use of their children under the age of six years. One room shall 
be used as a playroom for the children and the other as their bedroom. 
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The rooms shall be constructed with specifications as per clause 19 H 
(ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for 
light and ventilation. There shall be adequate provision of sweepers to 
keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the 
playroom and sufficient number of cots and beddings in the bedroom. 

iv) The contractor shall provide one ayah to look after the children in the 
crèche when the number of women workers does not exceed 50 and 
two when the number of women workers exceeds 50. 

v) The use of the rooms earmarked as crèches shall be restricted to 
children, their attendants and mothers of the children. 

9. CANTEENS 

i) In every work place where the work regarding the employment of 
contract labour is likely to continue for six months and where in 
contract labour numbering one hundred or more are ordinarily 
employed, an adequate canteen shall be provided by the contractor for 
the use of such contract labour. 

ii) The contractor shall maintain the canteen in an efficient manner. 

iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, 
pantry and washing places, separately for workers and utensils.   

iv) The canteen shall be sufficiently lighted at all times when any person 
has access to it. 

v) The floor shall be made of smooth and impervious materials and inside 
walls shall be lime-washed or colour washed atleast once in each year. 
Provided that the inside walls of the kitchen shall be lime-washed every 
4 months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary 
condition. 

vii)   Wastewater shall be carried away in suitable covered drains and shall 
not be allowed to accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of 
garbage. 

ix) The dining hall shall accommodate at a time 30 percent of the contract 
labour working at a time. 

x) The floor area of the dining hall, excluding the area occupied by the 
service counter and any furniture, except tables and chairs, shall not be 
less than one square metre (10 sft.) per diner to be accommodated as 
prescribed in sub-Rule 9. 

xi)  

a)  A portion of the dining hall and service counter shall be partitioned 
off and reserved for women workers in proportion to their number. 

b) Washing places for women shall be separate and screened to secure 
privacy. 
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xii) Sufficient tables’ stools, chair or benches shall be available for the 
number of diners to be accommodated as prescribed in sub-Rule 9. 

xiii) a)  

1. There shall be provided and maintained, sufficient utensils, 
crockery, furniture and any other equipment’s, necessary for the 
efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in 
a clean and hygienic condition. 

      b)  

1. Suitable clean cloths for the employees serving in the canteen 
shall be provided and maintained. 

2. A service counter, if provided, shall have top of smooth and 
impervious material.  

3. Suitable facilities including an adequate supply of hot water shall 
be provided for the cleaning of utensils and equipment’s. 

xiv) The foodstuffs and other items to be served in the canteen shall be 
in conformity with the normal habits of the contract labour. 

xv) The charges for foodstuffs, beverages and any other items served in 
the canteen shall be based on ‘No profit, No loss’ and shall be 
conspicuously displayed in the canteen. 

xvi) In arriving at the price of food stuffs, and other articles served in the 
canteen, the following items shall not be taken into consideration as 
expenditure namely: - 

a)   The rent of land and building. 

b) The depreciation and maintenance charge for the building and 
equipment’s provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipment’s 
including furniture, crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and 
ventilation. 

e) The interest and amounts spent on the provision and maintenance 
of equipment’s provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 
12 months by Registered accountants and auditors.  

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial 
instructions given to him by the Engineer-in-Charge including the filling-up 
of any borrow pits which may have been dug by him. 

11. The above rules shall be incorporated in the contracts and in notices 
inviting tenders and shall form an integral part of the contracts. 

12. AMENDMENTS 

Department may, from time to time, add to or amend these rules and issue 
directions it may consider necessary for the purpose of removing any 
difficulty, which may arise in the administration thereof. 
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SECTION-5 

 

CONTRACTOR’S LABOUR REGULATIONS TO BE FOLLOWED IN THIS PROJECT 

 

1. SHORT TITLE 

These regulations may be called the CPWD Contractors Labour Regulations and 
shall be followed by the Contractor for this Project. 

 

2. DEFINITIONS 

i) Workman means, any person employed by Department or its contractor 
directly or indirectly, through a subcontractor, with or without the knowledge of 
the Department, to do any skilled, semiskilled or unskilled, manual, supervisory, 
technical or clerical work, for hire or reward, whether the terms of employment 
are expressed or implied, but does not include any person: - 

a) Who is employed mainly in a managerial or administrative capacity; or, 

b) Who, being employed in a supervisory capacity draws wages exceeding five 
hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions 
mainly of managerial nature; or, 

c) Who is an out worker, that is to say, person to whom any article or 
materials are given out by or on behalf of the principal employers to be 
made up cleaned, washed, altered, ornamental finished, repaired adopted 
or otherwise processed for sale for the purpose of the trade or business of 
the principal employers and the process is to be carried out either in the 
home of the out worker or in same another premises, not being premises 
under the control and management of the principal employer. 

No person below the of 14 years shall be employed to act as a workman 

ii) Fair Wages means wages whether for time or piecework fixed and notified 
under the provision of the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given 
result other than a mere supply of goods or articles of manufacture through 
contract labour or who supplies contract labour for any work and includes a 
subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.   

i) Normally working hours of an adult employee should not exceed 9 hours a  day. 
The working day shall be so arranged that inclusive of interval for rest, if any, it 
shall not spread over more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week he shall be paid over time for the extra hours 
put in by him at double the ordinary rate of wages.  
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iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 
accordance with the provisions of Minimum Wages  (Central) Rules 1960, as 
amended  from time to time, irrespective of whether such worker is governed by 
the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government, under the 
Minimum Wages Act, are not inclusive of the wages for the weekly day of rest, 
the worker shall be entitled to rest day wages, at the rate applicable to the next 
preceding day, provided he has worked under the same contractor for a 
continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substituted holiday to him for 
the whole day, on one of the five days, immediately before or after the normal 
weekly holiday, and pay wages to such worker for the work performed on the 
normal weekly holiday at the overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall, before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain, in a clear and 
legible condition in conspicuous places on the work, notices in English and in local 
Indian languages spoken by the majority of the workers, giving the minimum rates 
of the wages fixed under Minimum Wages Act, the actual wages being paid, the 
hours of work for which such wage are earned, wages periods, dates of payments of 
wages and other relevant information as per Appendix ‘III’. 

5. PAYMENT OF WAGES. 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment or 
by a contractor, where less than one thousand such persons are employed, shall 
be paid before the expiry of seventh day and in other cases before the expiry of 
tenth day after the last day of the wage period in respect of which the wages are 
payable. 

iv) Where the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the second 
working day from the date on which his employment is terminated. 

v) All payment of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work 
is completed before the expiry of the wage period, final payment shall be made 
within 48 hours of the last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person 
authorised by him in this behalf. 

vii)   All wages shall be paid in current coin or currency or in both. 

viii) Wages shall be paid without any deductions of any kind except those specified 
by the Central Government by general or special order in this behalf or 
permissible under the Payment of Wages Act 1956. 
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ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor 
to the Engineer-in-Charge under acknowledgement. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in 
presence of authorised representative of the Engineer-in-Charge who will be 
required to be present at the place and time of the disbursement of wages by the 
contractor to workmen. 

xi) The contractor shall obtain from the junior engineer or any other authorised 
representative of the Engineer-in-Charge, as the case may be, a certificate under 
his signature at the end of the entries in the “Register of Wages” or the “Wage-
cum-Muster Roll”, as the case may be, in the following form: - 

“Certified that the amount shown in the column No…………has been paid to the 
workman concerned in my presence on……….…..at…………” 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any 
kind except the following: - 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by 
the terms of his employment he is required to work. The amount of 
deduction shall be in proportion to the period for which he was absent. 

(c) Deductions for damage to or loss of goods expressly entrusted to the 
employed person for custody, or for loss of money or any other deductions 
which he is required to account, where such damage or loss is directly 
attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of 
wages, advances granted shall be entered in a register. 

(e) Any other deduction, which the Central Government may from time to time, 
allows. 

(ii) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour 
Commissioner. 

Note:- An approved list of Acts and Omission for which fines can be imposed is 
enclosed at Appendix-1. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss 
shall be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a 
worker, shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or 
after the expiry of sixty days from the date on which it was imposed. 
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(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of Persons employed on work 
on contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all 
workmen employed by him on the work under Contract in Form XVI of the 
CL (R&A) Rules 1971 (Appendix V) 

(iii) The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) 
Rules 1971 (Appendix VI) 

(iv) Register of accident – The contractor shall maintain a register of 
accidents in such form as may be convenient at the work place but the 
same shall include the following particulars: 

a) Full Particulars of the labourers who met with accident. 

b) Rate of wages. 

c) sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical 
Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed  

o) Remarks. 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL 
(R&A) Rules 1971 (Appendix XI) 

The contractor shall display in a good condition and in a conspicuous place of work 
the approved list of acts and omission for which fines can be imposed (Appendix X) 

vi) The contractor shall maintain a Register of deductions for damage or loss in 
Form XX of the CL (R&A) Rules 1971 (Appendix XII). 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIII). 
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viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIV). 

 

8. ATTENDANCE CARD-CUM WAGE SLIP 

i) The contractor shall issue an Attendance card cum wage slip to each workman 
employed by him in the specimen form at (Appendix-VII). 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workman on the card twice 
each day, once at the commencement of the day and again after the rest interval, 
before he actually starts work. 

iv) The card shall remain in possession of the worker during the wage period under 
reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at 
least a day prior to the disbursement of wages in respect of the wage period 
under reference. 

vi)  The contractor shall obtain the signature or thumb impression of the worker on 
the wage slip at the time of disbursement of wages and retain the card with him. 

 

9. EMPLOYMENT CARD 

  The contractor shall issue an Employment Card in the Form XIV of CL (R&A) 
Central Rules 1971 to each worker within three days of the employment of the 
worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue 
to the workman whose services have been terminated, a Service Certificate in the 
Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX). 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 &7 shall be 
preserved in original for a period of three years from the date of last entries made in 
them and shall be made available for inspection by the Engineer-in-Charge or 
Labour Officer or any other officers authorised by the Department this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The labour officer or any person authorised by the Central Government on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing 
due and proper observance of Fair Wage Clauses and provisions of these 
Regulations. He shall investigate into any complaint regarding the default made by 
the contractor or subcontractor in regard to such provision. 
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13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of 
result of his investigation or enquiry to the Engineer in charge concerned indicating 
the extent, if any, to which the default has been committed with a note that 
necessary deductions from the contractor’s bill be made and the wages and other 
dues be paid to the labourers concerned. In case an appeal is made by the contractor 
under Clause 13 of these regulations, actual payment to labourers will be made by 
the Client after thecompetent authority of HLLhas given their recommendation on 
such appeal and on approval by client. 

i) Engineer in charge shall recommend for payments to the labour concerned 
within 45 days from the receipt of the report fromcompetent authority of HLL 
and approval from clientas the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or 
other person so authorised may appeal against such decision to theClient concerned 
within 30 days from the date of decision, forwarding simultaneously a copy of his 
appeal to the Engineer in charge concerned but subject to such appeal, the decision 
of the officer shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or enquiry 
under these regulations by: - 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred 
to in Clause (a) is affiliated. 

c) Where the employer is not a member of any registered trade union, by an 
officer of a registered trade union, connected with the industry in which the 
worker is employed or by any other workman employed in the industry in 
which the worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or 
enquiry under these regulations by:- 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association 
referred to in Clause (a) is affiliated. 

c) Where the employer is not a member of any association of employers, by an 
officer of association of employer connected with the industry, in which the 
employer is engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation inquiry under these regulations. 
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16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of 
his workers or to his agent at a convenient time and place after due notice is 
received or to the Labour Officer or any other person, authorised by the Central 
Government on his behalf. 

 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to 
time. 

 

18. AMENDMENTS 

The Client may from time to time add to or amend the regulations and on any 
question as to the application/interpretation or effect of those regulations the 
decision of the EIC concerned shall be final. 
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Appendix ’II’ 
 
SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE 
CONTRACTOR’S LABOUR  
  

Name and address of the contractor_______________________________ 
 
Name and location of the work___________________________________ 
 
1. Name of the woman and her husband’s name. 

2. Designation 

3. Date of appointment. 

4. Date with months and years in which she is employed. 

5. Date of discharge / dismissal, if any. 

6. Date of production of certificates in respect of pregnancy. 

7. Date on which the woman informs about the expected delivery. 

8. Date of delivery / miscarriage / death. 

9. Date of production of certificates in respect of delivery / miscarriage. 

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 

13. If the woman dies, the date of death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

14. Signature of the contractor authenticating entries in the register. 

15. Remarks column for the use of inspecting officer. 
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Appendix ’III’ 

 
LABOUR BOARD 
 
 
Name of work:__________________________________________________ 
 
Name of Contractor:_____________________________________________ 
 
Address of Contractor:___________________________________________ 
 
Name and address of Construction Unit _______________________________ 
 
Name of CLIENT LabourOfficer :____________________________________ 
 
Address of CLIENT Labour Officer:___________________________________ 
 
Name of Labour Enforcement Officer:_______________________________ 
 
Address of Labour Enforcement Officer:_____________________________ 
 
 
Sl.No Category Minimum 

wage Fixed
  

Actual wage  
paid 

Number 
Present  

Remarks 

 
 
 
 

     

 
Weekly holiday_____________________________________________________ 
 
Wage period ______________________________________________________ 
 
Date of payment of Wages__________________________________________ 
 
Working hours____________________________________________________ 
 
Rest interval______________________________________________________ 
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Appendix ’IV’ 
 
Form-XIII (See Rule 75) 
Register of Workmen Employed by Contractor 
 
Name and address of contractor_______________________________________ 
 
Name and address of establishment under which contract is carried 
on_____________________________________________ 
 
Nature and location of Work___________________________________________ 

 
Name and address of Principal Employer_______________________________ 
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Appendix ’V’ 
 

Form-XVI (See Rule 78(2)(a) 
 
Muster Roll 
 
Name and address of the contractor__________________________________ 
 
Name and address of establishment under which contract is carried 
on_____________________________________________ 
 
Nature and location of work_________________________________________ 

 
Name and address of Principal Employer______________________________ 

 
For the month of fortnight__________________________________________ 

 
 

Sl. No. Name of 
workman 

Sex Father’s/ 
Husband’s 
Name 

Dates Remarks 

1 2 3 4 5 6 
    1 2 3 4 5  
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Appendix ’VI’ 
 

Form –XVII (See Rule 78(2)(a)) 
 
Register of Wages 
 

Name and address of the contractor______________________________ 
 
Name and address of establishment under which  
contract is carried on__________________________________________ 
 
Nature and location of work____________________________________ 
 
Name and address of Principal Employer_________________________ 
 
Wages period_______ Monthly/fortnightly 
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Appendix’VII’ 
(Observe) 

 
Wage Card 

 
Wage Card No.___________ 
Name and address of the contractor____________________ Date of issue_______ 

Name and location of work___________________________  Designation_______ 

Name of Workman__________________________________         Month/fortnight------------ 

        Rate of Wages_______________________________________________ 

 

DATE 

 1 2 3 4 5 6 7 8 9 1
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1
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     Rate_______________                                  Amount________________________________ 
 
Received from_____________________ the sum of Rs. _____________on account of my wages. 
 
 
 
 
Signature 
 
 
 
The wage card is valid for one month from the date of issue 
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Appendix ’VII’ 
(Reverse) 

 
Form-XIX 
(See rule 78(2)(b)) 
 
Wages Slip 
 
 Name  and address of the contractor______________________________ 
 
 Name and Father’s/Husband’s name of workman_____________________ 
 
 Nature and location of work______________________________________ 
 
 For the Week/Fortnight/Month ending______________________________ 
 

1. No. of days worked  _____________________________________ 
 
2. No. of units worked in case of piece rate workers______________ 

 
3. Rate of daily wages/piece rate______________________________ 

 
4. Amount of overtime wages_________________________________ 

 
5. Gross wages payable_____________________________________ 

 
6. Deduction, if any_________________________________________ 

 
7. Net amount of wages paid________________________________ 

 
 
 
 
 
Initials of the Contractors or his representative 
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Appendix ’VIII’ 
 

 
Form-XIV 
(See rule 76) 
 
Employment Card 
 
 
Name and address of the contractor__________________________________ 

 
Name and address of establishment under which contract is carried 
on_____________________________________________ 
 
Nature of work and location of work_____________________________________ 
 
Name and address of Principal Employer________________________________ 

 
1. Name of Workman__________________________________________ 
 
2. Sl No. in the register of workman employed_______________________ 
 
3. Nature of employment/designation_______________________________ 
 
4. Wage rate (with particulars of unit in case of piece work)_____________ 
 
5. Wages period_______________________________________________ 
 
6. Tenure of employment________________________________________ 
 
7. Remarks___________________________________________________ 
 
 
 
 
 
Signature of contractor 
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Appendix ’IX’ 
 

 
Form-XV (See Rule 77) 
 
Service Certificate 
 
 
Name and address of the contractor____________________________________ 
 
Nature and location of work___________________________________________ 
 
Name and Address of workman________________________________________ 
 
Age or date of birth__________________________________________________ 
 
Identification marks_________________________________________________ 
 
Father’s/Husband’s name____________________________________________ 
 
Name and address of establishment in under which contract is carried 
on__________________________________________ 
 
Name and address of Principal Employer________________________________ 
 
 
Sl.No. Total period for 

which employed 
Nature of 
work done 

Rate of Wages (with 
particulars of unit in case 
of piece work) 

Remarks 

From                       To 
1 2               3 4 5 6 
 
 
 

     

 
 
 
 
Signature 
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Appendix ’X’ 
 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed 
prominently at the site of work both in English and local Language. 

1. Willful insubordination or disobedience, whether along or in combination with 
other. 

2. Theft fraud or dishonestly in connection with the contractors beside a business or 
property of Department. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness fighting, riotous or disorderly or indifferent behaviour. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the Department or of the 
contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age,  father’s name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of 
unauthorized particles at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not 
approved by the Department and for which the contractors are compelled to 
undertake rectification. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 
establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours 
within the premises. 
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Appendix ’XI’ 

 
Form-XII (See Rule 78(2)(d)) 
 
Register of Fines 
 
 
Name and address of the contractor________________________________ 
 
Name and address of establishment in under which contract is carried 
on_______________________________________ 
 
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer_____________________________ 

 
Sl.No. Name of 

workman 
Father’s/Husband’s 
name 

Designation/nature 
of employment 

Act/Omission 
For which fine 
imposed 

Date of 
Offence 

1 2 3 4 5 6 
      

 
 
 

 
  
 

Whether 
workman 
Showed cause 
against fine 

Name of 
person in 
whose 
presence 
employees 
explanation 
was heard 

Wage period 
and wages 
payable 

Amount of 
fine imposed 

Date on which 
fine realized 

Remarks. 

7 8 9 10 11 12 
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Appendix ’XII’ 
 

Form-XX (See Rule 78(2)(d)) 
 
Register of Deduction for Damage or Loss 

 
Name and address of the contractor______________________________ 
 
Name and address of establishment in under which contract is carried 
on________________________________ 
 
Nature and location of work______________________________________ 
 
Name and address of Principal Employer___________________________ 
 
 

Sl.No. Name of 
workman 

Father’s/Husband’s 
name 

Designation/nature 
of employment 

Particulars of 
damage or 
loss 

Date of 
damage or 
loss 

1 2 3 4 5 6 
      

 
 
 

 
 

Whether 
workman 
showed 
cause 
against fine 

Name of 
person in 
whose 
presence 
employees 
explanation 
was heard 

Amount of 
deduction 
imposed 

No. of 
installments 

Date of recovery Remarks 

First 
installment 

Last 
installment 

7 8 9 10 11 12 13 
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Appendix ’XIII’ 
 
 

Register of Advances 
 
Name and address of the contractor_______________________________ 
 
Name and address of establishment in under which contract is carried 
on___________________________________________________________ 

  
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer____________________________ 
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Appendix ’XIV’ 
 
Form-XXIII (See Rule 78(2)(e)) 
 
Register of Overtime 

 
Name and address of the contractor________________________________ 
 
Name and address of establishment in under which contract is carried on 
______________________________________ 

  
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer _____________________________ 
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SECTION 6 

PROFORMA OF SCHEDULES 

(Operative Schedules) 

SCHEDULE "A" 
 

Schedule of Quantities (as per Part –III – Bill of Quantities) 
 
 

SCHEDULE "B"     
 

Schedule of Materials to be issued to the Contractor 
 

Sl No. Description of Item Quantity 
Rates in figures & words at 

Place of issue 
 

which the materials will be  
   charged from the contractor   

1 2 3 4 5  

  NIL    

      

SCHEDULE "C"      
Tools and Plants to be hired to the contractor   
      

Sl No. Description of Item  Hire charges per day Place of issue  

1 2  3 4  

  Not  Applicable   

 
 
 

SCHEDULE "D"      
 

Nil 
 
SCHEDULE “E” 

 
Reference to General Conditions of Contract 

 
Name of Work : Setting up of emergency and critical care department - Setting up of connection 

corridor from Triage building to casuality at Thrissur Medical college.   

 
Estimated cost of Work             Rs  12,27,007/- 
Earnest Money   Rs. 24,540/- 

 
Performance Guarantee 
(5 % of the tendered value in two parts in the form of Bank Guarantee from Scheduled Bank)  

Rs.____________________(Rupees _________________only) 
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Security Deposit 

 
(2.5 % of the tendered value in the form of Bank Guarantee from Scheduled Bank) 

Rs.____________________(Rupees_________________only) 
 
SCHEDULE “F” 
 
GENERAL RULES AND DIRECTIONS 

Officer inviting tender Chief Engineer (Design), HLL Lifecare Ltd 

 
Maximum percentage for quantity of items of work to be executed beyond which rates are to be 
determined in accordance with Clause 12.2 & 12.3 -building work -30% 
a) foundation work –100% 

 
 Definition See Below 

2(v) Engineer - in charge 
Project Manager or any officer Nominated By    
Chief Engineer (Design), HLL 

2(viii) Accepting Authority 
Chief Engineer (Design), HLL 

2(x) 
Materials and labour to cover all 
overheads and profit 15% 

2(xi) Standard schedule of rates CPWD Schedule of Rates for Delhi 2016 

9(ii) Standard HLL Contract Form 
HLL  W - 8 form as modified and corrected upto 
date  

 
Clause 1 
 

 
a) Time allowed for submission of Performance Guarantee - From the date of issue of letter of 

acceptance-    15  days 
 
b) Maximum allowable extension beyond the period –NIL 

 
Clause 2 

 
a) Authority for fixing compensation under Clause 2 –Competent authority of HLL Lifecare Ltd 

 
Clause 2 A 

 
Whether Clause 2 A shall be applicable  - NOT Applicable 
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Clause 5 

 

a) Number of days from the date of issue of letter of acceptance for reckoning date of start – 
handing over of site by HLL Engineer in Charge/ from the date of issue of LOA whichever is 
later. 
 

b) Mile stone(s) as per table given below  
 

S. 
No. 

Description of 
Milestone (Physical) 

Time allowed in days 
(from date of start) 

Amount to be with-held in cases 
of non achievement of milestone 

 
To be jointly prepared and finalized by HLL Engineer in charge and contractor within 10 

days of LOA 

    

    

 

Time allowed for execution of work – 1 month 

Clause 6, 6A 

  
a)   Clause applicable (6 or 6A) - 6A 

 
Clause 7 

 

a) Gross value of work to be done together with net payment /adjustment of advances for 

materials collected, if any, since the last such payment for being eligible to interim payment. 

–nil 
 

Clause 10A - List of Testing Equipment to be provided by the contractor at site lab: 

 

1. Cube Moulds 
2. Set of Sieves  
3. Slump Cones  
4. Spring Balance  
5. Bulkage Jars  
6. Weighing Machine 
7. Any other testing equipment  
8. Compression Testing Machine  
9. Rebound Hammer  
10. Moisture Testing Apparatus  
11. Electrical testing apparatus  
12. Any other testing equipment as instructed by engineer in  charge of HLL 
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Clause 10 B(ii)  
a) Whether Clause 10 B (ii) shall be applicable –Not  Applicable 
b) Clause 10 B(iii) shall be applicable –Not Applicable 

 
Clause 10C - NOT APPLICABLE 

 

Clause 11  
c) Specification to be followed for execution of work –CPWD Specifications 2009 (for Civil) 

Volume I & II 
- CPWD Specifications for Electrical Works Part l ( Internal - 

2013) 

- CPWD Specifications for Heating Ventilation & Air 

Conditioning(2016) 

- National Building code (2016) 

Clause 12 

  
a) 12.2 & 12.3 – Deviation limit beyond which Clauses 12.2 & 12.3 - 30% 

 
Clause 16 

  
a) Competent authority for deciding reduced rates –Engineer in charge of HLL 

 
Clause 18 

 
a) List of mandatory machinery, T & P to be deployed by the contractor at site – As per 

requirements of Description of work in BOQ and provisions of Clause 34.  
 
Clause 25  

 Reviewing Authority               - Associate  Vice President (IDD), HLL 

Constitution of Dispute Redressal Committee –     Chairman: Chief Engineer (Design) 
     Member: DGM(IDD) 
     Member: SM(F) 

Engineer in Charge (Convener) 
Clause 36(i)  
a) Requirement of Technical Representative(s) and recovery Rate 
Sl. 

no. Minimum 

Qualification of 

Technical 

Representative 

Discipline 

Designation  

Principal 

Technical 

representative M
in

im
u

m
 

N
u

m
b

e
r 

Rate at which recovery shall 

be made from the contractor 

in the event of not fulfilling 

provision of clause 36(i) per 

month 

 
 

 
 

  
Figures 

Words 
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1 Graduate 

Engineer 

 

 

Civil Principal 

Technical 

Representative 

5yrs 1 25000 Twenty Five 

thousand  

3 Diploma Engineer Civil  (Project 

Planning/ Site/ 

billing 

Engineer) 

5 yrs 1 15000 Fifteen thousand  

Clause 42 

i) a) Schedule/statement for determining theoretical quantity of 
cement & bitumen on the basis of Delhi Schedule of Rates 2016 
printed by CPWD  

 

 Variation permissible on theoretical quantities   

 a) Cement for works with estimated cost put to tender more 
than Rs. 5 lakhs.  

2% plus/minus  
 

 b)Bitumen for all works  2.5% plus & only & nil 
on minus side.  

 c) Steel reinforcement and structural steel Sections for 
diameter, section and category.  

2% plus/minus  
 

 d)All other materials  Nil  

 

NOTE: 

1. Technical personnel to be employed as per above requirement and shall be subject to the 
approval of their CVs by the Engineer-in-Charge.   

2. Any change in the personnel already employed shall be done only with the prior approval 
of the Engineer-in-Charge.   

3. Assistant Engineers retired from Government services that are holding Diploma will be 
treated at par with Graduate Engineers  

4. The contractor shall ensure that each of the specialized agencies employed by him 

for the various components of this work, engage at least one graduate engineer as 

Senior Technical representative and adequate number of supervisors.  
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       Annexure – II 

Field Testing Instruments (Minimum) 

1. Steel tapes – 3m 

2. Vernier calipers 

3. Micrometer screw 25 mm gauge 

4. A good quality plumb bob 

5. Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical 

6. Wire gauge (circular type) disc 

7. Foot rule 

8. Long nylon thread 

9. Rebound hammer for testing concrete 

10. Dynamic penetrometer 

11. Magnifying glass 

12. Screw driver 30 cms long 

13. ball pin hammer, 100 gms 

14. Plastic bags for taking samples 

15. Moisture meter for timber 

16. Earth resistance tests (for Electrical Divisions) 

17. Meggar (for Electrical Divisions) 

 

Note: The above list is indicative and is bare minimum. However Contractors are advised to 
provide Field Testing Equipments in required number so that Quality of work does not suffer 
due to shortage of Equipment. 
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APPENDIX XV 
Notice for appointment of Arbitrator 

[Refer clause 25] 

To 

Chief Engineer (Design) 

HLL Lifecare Ltd 

Golden Jubilee Block 

HLL Bhavan, Poojappura PO, 

Thiruvananthapuram – 695 012 

 

Dear Sir, 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

1.           Name of applicant 

2.           Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3.           Full address of the applicant 

4.           Name of the work and contract number in which arbitration sought 

5.           Contract amount in the work 

6.           Date of contract 

7.           Date of contract Date of initiation of work 

8.           Stipulated date of completion of work 

9.         Actual date of completion of work (if completed) 

10.         Total number of claims made 

11.         Total amount claimed 

12.         Date of intimation of final bill (if work is completed) 

13.         Date of payment of final bill (if work is completed) 

14.         Amount of final bill (if work is completed) 

15.         Date of request made to Reviewing Authority for decision 

16.         Date of receipt of Reviewing Authority’s decision 

 

Specimen signatures of the applicant 

(only the person/authority who signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge.  

I/We enclose following documents. 
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1.           Statement of claims with amount of claims. 

2. 

3. 

4. 

 

Yours faithfully, 

 

Copy in duplicate to: 

1.           The Engineer –in-charge 

  



   TENDER NO. HLL/IDS/18/85  dated  01.03.2019 
 

Appendix-XVI 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING RESCHEDULING OF 
MILESTONES 

[Refer Clause 5.3] 

 

1. Name of contractor 
2. Name Ofwork as given in the agreement 
3. Agreement no. 
4. Estimated amount put tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Rescheduling of milestones done previously 

Milestone No. 
Already Rescheduled 

EE's Letter No. and 
Date 

Rescheduling Of Milestones Done 

  Original Date Rescheduled Date 
(A) 1st Milestone    
(B) 2nd Milestone    
 

Rescheduling of Milestone applied for 

Milestone No. For 
Which 
Rescheduling is 
Applied 

Original/ 
Rescheduled Date 

Details And  
Period of 
Hindrances 

Comments of EIC Proposed  
Rescheduled Date  

(A) 1st Milestone     
(B) 2nd Milestone     
     
 

 

Submitted to the EIC     Signature of Contractor 
Dated 
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APPENDIX – XVII (Refer Clause 5) 
FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

 
 

 
1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement no. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion as stipulated in the agreement 
8. Period for which extension of time if it has been given by authority in schedule F previously  

 
 Letter no. & date Extension granted 

  Months Days 

(a) 1st extension    

(b) 2nd extension    

(c) 3rd extension     

(d) 4th extension    

(e) Total extension 
previously given 

   

 
9. Reasons for which extension have been previously given (copies of the previous 

applications should be attached)  
10. Period for which extension applied for  
11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last (for causes under clause 5.2/ and 
5.3)  

 

Submitted to the Authority indicated in Schedule F. 

 
 

Signature of Contractor        Dated 
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Annexure-XVIII  
(FORM 31) INDENTURE FOR SECURED ADVANCES (Referred to in paragraphs 10.2.20 and 

10.2.22 of CPW A Code) 
 
(For use in cases in which the contract is for finished work and the contractor has entered into an 
agreement for the execution of certain specified quantity of work in a given time) 
 
THIS INDENTURE made the………………… day of …………………..20……. BETWEEN ………………………… 
(hereinafter called the Contractor which expression shall where the context so admits or implies be 
deemed to include his executors administrators and assigns) of the one part and the authorised 
signatory of HLL (hereinafter called the HLL which expression shall where the context so admits or 
implies be deemed to include his successors in office and assigns) of the other part.  
 
WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) the 
Contractor has agreed AND WHEREAS the Contractor has applied to the HLL that he may be 
allowed advances on the security of materials absolutely belonging to him and brought by him to 
the site of the works the subject of the said agreement for use in the construction of such of the 
works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 
materials and labour and other charges) AND WHEREAS the HLL has agreed to advance to the 
Contractor the sum of Rupees …………………………………………. on the security of materials the 
quantities and other particulars of which are detailed in Accounts of Secured Advances attached to 
the Running Account Bill for the said works signed by the Contractor on 
………………………………………and the HLL has reserved to himself the option of making any further 
advance or advances on the security of other materials brought by the Contractor to the site of the 
said works.  
 
Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration 
of the sum of Rupees ………………………………on or before the execution of these presents paid to the 
Contractor on recommendation from HLL (the receipt whereof the Contractor do hereby 
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 
Contractor do hereby covenant and agree with the HLL and declare as follows: -  
 
(1) That the said sum of Rupees ……………………………………………so advanced on recommendation 
from HLLto the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid 
shall be employed by the Contractor in or towards expediting the execution of the said works and 
for no other purpose whatsoever.  
 
(2) That the materials detailed in the said Account of Secured Advances which have been offered to 
and accepted by the HLL as security are absolutely the Contractor's own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnifies the HLL against all claims to any 
materials in respect of which an advance has been made to him as aforesaid.  

 
(3) That the materials detailed in the said Account of Secured Advances and all other materials on 
the security of which any further advance or advances may hereafter be made as aforesaid 
(hereinafter called the said materials) shall be used by the Contractor solely in the execution of the 
said works in accordance with the directions of the Engineer in charge ……………………. (hereinafter 
called the Engineer in charge) and in the term of the said agreement.  
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(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protection against all risks of the said materials and that until used 
in construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by 
the Engineer in charge or any officer authorised by him. In the event of the said materials or any 
part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than 
is due to reasonable use and wear thereof the Contractor will forthwith replace the same with other 
materials of like quality or repair and make good the same as required by the Engineer in charge.  
 
(5) That the said materials shall not on any account be removed from the site of the said works 
except with the written permission of the Engineer in charge or an officer authorized by him on that 
behalf.  

 
(6) That the advances shall be repayable in full when or before the Contractor receives payment on 
recommendation from HLL of the price payable to him for the said works under the terms and 
provisions of the said agreement. Provided that if any intermediate payments are made to the 
Contractor on account of work done than on the occasion of each such payment the HLL will be at 
liberty to make a recovery from the Contractor's bill for such payment by deducting there from the 
value of the said materials then actually used in the construction and in respect of which recovery 
has not been made previously, the value for this purpose being determined in respect of each 
description of materials at the rates at which the amounts of the advances made under these 
presents were calculated.  
 
(7) That if the Contractor shall at any time make any default in the performance or observance in 
any respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owing to the HLL shall immediately on the 
happening of such default be repayable by the Contractor to the HLLtogether with interest thereon 
at twelve per cent per annum from the date or respective dates of such advance or advances to the 
date of repayment and with all costs charges, damages and expenses incurred by the HLL/Client in 
or for the recovery thereof or the enforcement of this security or otherwise by reason of the default 
of the Contractor and the Contractor hereby covenants and agrees with the HLL to repay and pay 
the same respectively to him accordingly.  
 
(8) That the Contractor hereby charges all the said materials with the repayment to the HLLof the 
said sum of Rupees …………………………………………and any further sum or sums advanced as aforesaid 
and all costs charges, damages and expenses payable under these presents  

 
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 
agreement and without prejudice to the powers contained therein if and whenever the covenant for 
payment and repayment herein before contained shall become enforceable and the money owing 
shall not be paid in accordance therewith the HLL may at any time thereafter adopt all or any of the 
following courses as he may deem best :-  
 
(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the Contractor in accordance with the provisions in that behalf contained in the said 
agreement debiting the Contractor with the actual cost of effecting such completion and the amount 
due in respect of advances under these presents and crediting the Contractor with the value of 
work done as if he had carried it out in accordance with the said agreement and at the rates thereby 
provided. If the balance is against the Contractor he is to pay same to the HLL on demand.  
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(b) Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable or payable to the HLL under 
these presents and pay over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement.  

 
(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the 
said advance shall not be payable.  
 
(10) That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which has not 
been herein before expressly provided for the same shall be finally resolved as per provisions of 
clause 25 of the contract.  
 
In witness whereof the said ……………………and ………………………by the order and under the direction 
of the HLL have hereunto set their respective hands the day and year first above written.  
 
Signed, sealed and delivered by……………………….. the said contractor in the presence of  
 
Signature ………………………  
Witness Name …………………………  
Address ……………………….  
Signed by………………………..  
 
by the order and direction of HLL in the presence of  
 
Signature ………………………  
Witness Name …………………………  
Address ……………………… 
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Annexure to clause 34 (x) showing quantities of materials of areas of surfacing to be 
considered for working out minimum period for which hire charges of road roller are to be 

recovered. 

S.No. Material for Surfacing Qty. or Area 

1.  Consolidation of earth subgrade 1860 Sqm. 

2.  Consolidation of stones soling 15cm. to 22.5 cm thick 170 Cu.m 

3.  Consolidation of brick soling 10cm. to 20 cm thick  230 Cu.m 

4.  Consolidation of wearing coat of stone ballast 7.5cm to 11.5 cm thick  30 Cu. m 

5.  Consolidation of wearing coat of brick ballast 10 cm. thick 60 Cu. M 

6.  Spreading and consolidation of red bajri 6mm 1860 Sqm. 

7.  Painting one coat using stone aggregate 12.5 mm nominal size  

b. @1.65 m3  per 100 m
2
 and bitumen A-90 or S-90 @ 2.25 Kg per m

2 

c. @1.50 m3  per 100 m
2
 and bitumen emulsion or Road tar @ 2.25Kg per 

m
2 

 

 
 
 
 
930 Sqm 

8.  Paining two coats using – 

a. For first coat, stone aggregate 12.5 mm nominal size: 

i. @1.65 m3  per 100 m
2
 with paving bitumen A-90 or S-90 @ 2 Kg per 

m
2 

ii. @1.35 m3  per 100 m
2
 with bitumen emulsion @ 2 Kg per m

2 

iii. @1.25 m3  per 100 m
2
 with roadtar @ 2.25 Kg per m

2 

b. For 2nd Coat, stone aggregate 10mm nominal size 0.9 Cu.m per 100 
Sq. m with – 

i. 1 Kg of paving bitumen A-90 or S-90 or bitumen emulsion per 
Sqm 

ii. 1.25 Kg of road tar, per Sqm 

 

 

 

 

600 Sqm 

 

 

 

9.  Re-paining with stone aggregate 10mm nominal size 0.9 Cu. M per 100 
Sqm. With- 

a. 1 Kg of paving bitumen A-90 or S-90 per Sqm 

b. 1.25 Kg of bitumen emulsion per Sqm 

 

 

 

1670 Sqm. 

10.  2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 
nominal size per 100 m2 and binder including tack coat,, the binder 
being hot cut back bitumen or bitumen emulsion specified quantities. 

930 Sqm. 
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S.No. Material for Surfacing Qty. or Area 

11.  2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 
nominal size per 100 m2 and binder including tack coat,, the binder 
being hot cut back bitumen or bitumen emulsion specified quantities. 

930 Sqm. 

12.  4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu. m 
(60% 20 mm nominal size and 40% 12.5 mm nominal size) per 100 m2 
and coarse sand 1.9 Cu. m per 100 m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

460 Sqm. 

13.  5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu. m 
(60% 25 mm nominal size and 40% 20 mm nominal size) per 100 m2 
and coarse sand 2.4 Cu. m per 100 m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

370 Sqm. 

14.  6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu. m 
(60% 40 mm nominal size and 40% 25 mm nominal size) per 100 m2 
and coarse sand 2.9 Cu. m per 100 m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

280 Sqm. 

15.  7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu. 
m (60% 50 mm nominal size and 40% 40 mm nominal size) per 100 
m2 and coarse sand 3.65 Cu. m per 100 m2 and hot cut back bitumen 
over a tack coat of hot cut back bitumen. 

230 Sqm. 

16.  2.5 cm bitumastic sheet using stone aggregate 1.35 Cu. m (60% 12.5 
mm nominal size, 40% 10mm nominal size) per 100 Sqm. and coarse 
sand 1.65 Cu. m per 100 Sqm. and hot cut back bitumen over a tack coat 
of hot cut back bitumen. 

750 Sqm. 

17.  4 cm bitumastic sheet using stone aggregate 2.6 Cu. m (60% 12.5 mm 
nominal size, 40% 10mm nominal size) per 100 Sqm. coarse sand 2.5 
Cu. m per 100 Sqm. and hot cut back bitumen over a tack coat of hot cut 
back bitumen. 

560 Sqm. 

18.  Laying full grouted surface using stone aggregate 40mm nominal size 
6.10 Cu.m per 100 Sqm. with binder, binding with 20mm to 12.5mm 
nominal size stone grit. 1.83 Cu.m. per 100 Sqm. and seal coat of binder 
and stone grit 10mm nominal size, 1.07 Cu. m/100 Sqm the binder 
being hot bitumen or tar as specified.  

460 Sqm. 

19.  Laying full grouted surface using stone aggregate 50mm nominal size 
9.14 Cu.m per 100 Sqm. with binder, with stone grit 20mm to 12.5mm 
nominal size stone grit. 1.83 Cu.m. per 100 Sqm. and seal coat of binder 
and stone grit 10mm nominal size, 1.07 Cu. m/100 Sqm the binder 
being hot bitumen or tar as specified.  

370 Sqm. 

20.  4 cm thick premix macadum surfacing using stone aggregate 25mm 
nominal size 4.57 Cu.m per 100 Sqm. and hot bitumen binding with 

560 Sqm. 
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S.No. Material for Surfacing Qty. or Area 

stone aggregate 12.5mm nominal size 1.52 Cu.m per 100 Sqm. and seal 
coat of hot bitumen and stone aggregate 10mm nominal size 1.07 Cu.m 
per 100 Sqm. 

21.  5 cm thick premix macadum surfacing using stone aggregate 25mm 
nominal size 6.10 Cu.m per 100 Sqm. and hot bitumen binding with 
stone aggregate 12.5mm nominal size 1.52 Cu.m per 100 Sqm. and seal 
coat of hot bitumen and stone aggregate 10mm nominal size 1.07 Cu.m 
per 100 Sqm. 

460 Sqm. 
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