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Form W – 8 

M/S HLL INFRA TECH SERVICES LTD. (HITES) 

(Subsidiary of HLL Lifecare Ltd, A Government of India Enterprise) 
 

 

HITES,  

“Adarsh”, T.C 6/1718(1),  

Vettamukku, Thirumala PO,  

Thiruvananthapuram- 695 006 

Phone - 0471 – 2365872 /73 

Fax - 0471 2368144 
 

Item Rate Tender & Contract for Works 

 
Tender for the work of Construction of Analytical lab at Kanagala factory of HLL 

Lifecare Limited at Belgaum. 

 
(i) To be submitted by 2.00 PM on 26.04.2016 To Deputy Vice President (Technical), HITES, 

Trivandrum – 6 

 

(ii) To be opened in presence of tenderer who may be present at 3.00 PM on 26.04.2016 in the office 

of  Deputy Vice President (Technical), HITES, Trivandrum – 695 006 
 

 Issued to:__________________________________________________________ 

                                                                         (Contractor) 

 Signature of officer issuing the documents________________________________ 

 

 Designation________________________________________________________ 

 

 Date of Issue ______________________________________________________. 

 

T  E N D E R 

I/ We have read and examined notice inviting tender, schedule, A, B, C, D, E & F. 

specifications applicable, Drawings & Design, General Rules and Directions, Conditions of 

Contract, Clauses of Contract, Special conditions, Schedule of Rate & other documents and 

Rules referred to in the Conditions of Contract and all other contents in the tender 
document for the work (Tender documents comprising of Part I, II, III, IV). 

 

I/We hereby tender for the execution of the work specified for the HITES within the time 

specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with 
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of 

General Rules and Directions and in Clause 11 of the Conditions of the contract and with 

such materials as are provided for, by and in respect in accordance with, such conditions so 

far as applicable. 
 

We agree to keep the tender open for 120 days from the date of opening of financial bid and 
not to make any modifications in its terms and conditions. 
 

A sum of Rs. 4,00,649/- is hereby forwarded in demand draft / FDR/ Banker’s cheque of a 

scheduled bank/bank guarantee issued by a scheduled bank in favour of HLL Infra Tech 

Services (HITES) payable at Thiruvananthapuram as earnest money. If I/We, fail to furnish 
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the prescribed performance guarantee within prescribed period, I/We agree that the said 

competent authority of HITES shall without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work 

as specified, I/We agree that competent authority of HITES shall without prejudice to any 

other right or remedy available in law, be at liberty to forfeit the said earnest money and the 

performance guarantee absolutely, otherwise the said earnest money shall be retained by 

him towards security deposit to execute all the works referred to in the tender documents 

upon the terms and conditions contained or referred to those in excess of that limit at the 

rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 

of the tender form. Further, I/We agree that in case of forfeiture of Earnest Money & 

Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-

tendering process of the work.  
 

I/We agree that, in case of works of estimated cost exceeding Rs.6,00,000/-, to deposit an 

amount equal to 5% of Tendered value of the work as performance guarantee in the form of 

bond of any Scheduled Bank of India in accordance with the proforma prescribed within 25 

days of the issue of letter of acceptance of Tender by the HITES. I/We am/are aware that in 

the event of failure on my/our part to furnish the Bank Guarantee within 25 days, the 

earnest money will be forfeited and tender cancelled.  
 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 

the notice of Department, then I/We shall be debarred for tendering in HLL/ HITES in 

future forever. Also, if such a violation comes to the notice of HITES before date of start of 

work, the HLL/ HITES Engineer-in-Charge shall be free to forfeit the entire amount of 
Earnest Money Deposit and Performance Guarantee.  

 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to 

the safety of the State. 

 

The information in respect of works in hand is as per proforma enclosed. 

Dated………………….                                                           
 

Witness:        (___________________) 

Address:         Signature of Contractor 
Occupation:       Postal Address: - 
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A C C E P T A N C E 

 

The above tender (as modified by you (Contractor) and as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the HITES for a sum of 
Rs._____________________ (Rupees____________________________) 

     

The letters referred to below shall form part of this Contract Agreement:- 

(a) 
(b) 

For & on behalf of HITES 

     Signature___________________________ 

        Dated……………                                                                  Designation_________________________ 
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ADDITIONAL CONDITIONS 
 

I. The intending tenderers has to satisfy the provisions of ESI, EPF & Misc. Provisions Act 

1952 & Employees’ Provident Fund Scheme 1952, by the contractors in respect of 

labourers/Employees engaged by them for performing the works of HITES. 

 
(a) Each claim bill of contractors must accompany the (I) list showing the details of 

labourers/ employees engaged. (II) duration of their engagement (III) the amount of 

wages paid to such labourers/employees for the duration in question, (IV) amount of 

ESI/ EPF contributions (both employer’s & employees’ contribution) for the duration 

of engagement in question, paid to the EPF/ ESI authorities, (V) copies of authenticated 

documents of payments of such contribution to ESI/ EPF authorities and (VI) a 

declaration from the contractors regarding compliance of the conditions of EPF Act, 

1952. 

(b) The contractors claim will be passed by the bill passing authority only if the contractor 

complies with the terms and conditions of EPF Act, 1952 and ESI act 1948. 

 

II. “Cess under Building and Other Construction Workers’ Welfare Cess Act, 1996 and 

Building and Other Construction Workers Cess Rules 1998. 

Notwithstanding anything contained in this contract, Cess at the rate stipulated under 

Clause 3(1) of the Building and other construction workers’ Welfare Cess Act 1996, shall 

be recovered from the gross amount of the bill/bills payable under this Contract”. 

 
III. TDS for Work Contract Tax and Income Tax at the rate applicable shall be recovered from 

the gross amount of the bill/bills payable under the contract. 

 
IV. Sales-tax/VAT, purchase tax, turnover tax or any other tax applicable in respect of this 

contract shall be payable by the Contractor and HITES will not entertain any claim 

whatsoever in respect of the same.  

 

 

 

CONTRACTOR                                                                                                     HITES,  

              (A fully owned subsidiary of HLL Lifecare Ltd) 

         Thiruvananthapuram – 695 006 
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INTEGRITY PACT AGREEMENT 
 
 

To 

 

 

……………….. 

 

 

Sub: NIT No HITES/IDS/16/02 dated 12.04.2016 for the work of 

CONSTRUCTION OF ANALYTICAL LAB AT KANAGALA FACTORY OF HLL LIFECARE 

LIMITED AT BELGAUM 

Dear Sir, 

 

It is hereby declared that HITES is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. 

 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 

documents, failing which the tenderer/ bidder will stand disqualified from the tendering 

process and the bid of the bidder would be summarily rejected. 

 

This declaration shall form part and parcel of the Integrity Agreement and signing of the 

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of 

the HITES. 

 

               Yours faithfully 

 

        Deputy Vice President (Technical) 

HITES
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To 

DVP (Tech.) 

HITES 

‘Adarsh’, TC 6/ 1718 (1), Vettamukku, Thiruvananthapuram – 6 

 

Sub: Submission of Tender for the work of CONSTRUCTION OF ANALYTICAL LAB 

AT KANAGALA FACTORY OF HLL LIFECARE LIMITED AT BELGAUM 

     

Dear Sir, 

 

I/We acknowledge that HITES is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part 

of tender documents, failing which I/We will stand disqualified from the tendering 

process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and 

spirit and further agree that execution of the said Integrity Agreement shall be separate 

and distinct from the main contract, which will come into existence when tender/bid is 

finally accepted by HITES. I/We acknowledge and accept the duration of the Integrity 

Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, HITES shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/ bidder and reject the tender/bid is 

accordance with terms and conditions of the tender/bid.  

 

Yours faithfully 

 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent/ authorised to 

sign the relevant contract on behalf of HITES 

 

PRE-CONTRACT INTEGRITY AGREEMENT 

 
This Pre-Contract Integrity Pact (herein after called the Integrity Pact) is made on 

________ day of the month of _________ 2016,  
 

Between 

 
HLL Infra Tech Services Limited, a Company incorporated under the Indian Companies Act 

1956, having its registered office at HLL Bhavan, Mahilamandiram Road, Poojappura, 
Thiruvananthapuram and also having its corporate office at B-14 A, sector -62, Noida – 
201307, UP (Hereinafter called “HITES”, which expression shall mean and include, unless 

the context otherwise requires, his successors in office and assigns) of the First Party. 
   And 

 

M/s _________ with office at ……………………………………represented by Shri ________, Chief 
Executive Officer (hereinafter called the “BIDDER/Seller”/Contractor which expression 

shall mean and include, unless the context otherwise requires, his successors and 

permitted assigns) of the Second Party. 

     Preamble 
 
[Both HITES and BIDDER referred above are jointly referred to as the Parties] 

 

HITES intends to award, under laid down organizational procedures, Purchase orders/ 

contract/s against Tender /Work Order /Purchase Order No. ……………….. HITES desires full 
compliance with all relevant laws and regulations, and the principles of economic use of 

resources, and of fairness and transparency in its relations with its Bidder/s and 

Contractor/s. 
 

NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free 

from any influence/prejudiced dealings prior to, during and subsequent to the currency of 
the contract to be entered into with a view to:-  

1. Enable HITES to obtain the desired materials/ stores/equipment/ work/ project 

done at a competitive price in conformity with the defined specifications by avoiding 
the high cost and the distortionary impact of corruption on public procurement; and 

 
2. Enable the BIDDER to abstain from bribing or indulging in any corrupt practice in 

order to secure the contract by providing assurance to them that their competitors 
will also abstain from bribing and other corrupt practices and HITES will commit to 
prevent corruption, in any form, by its officials by following transparent procedures. 

 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

Clause.1. Commitments of HITES  
         

1.1 HITES undertakes that HITES and/or its Associates (i.e. employees, agents, 

consultants, advisors, etc.) will not demand, take a promise for or accept, directly 

or through  intermediaries, any bribe, consideration, gift, reward, favour or any 
material or  immaterial benefit or any other advantage from the BIDDER, either 
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for themselves or for any person, organization or third party related to the 
contract in exchange for an  advantage in the bidding process, bid evaluation, 

contracting or implementation process  related to the contract. 
 

1.2 HITES will, during the tender process/ pre-contract stage, treat all BIDDERs with 

equity and reason, and will provide to all BIDDERs the same information and will 
not provide any such information or additional information, which is confidential in 

any manner, to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs in relation to tendering 

process or during the contract execution. 
 
1.3 All the officials of HITES will report to Chief Vigilance Officer of HLL (CVO), any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

 

1.4 HITES will exclude from the process all known prejudiced persons and persons 
who would be known to have a connection or nexus with the prospective bidder.  

 

1.5 If the BIDDER reports to HITES with full and verifiable facts any misconduct on 

the part of  HITES’s Associates (i.e. employees, agents, consultants, advisors, 
etc.) and the same is prima facie found to be correct by HITES, necessary 

disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by HITES. Further, such an Associate may be 
debarred from further dealings related to the contract process. In such a case, 

while an enquiry is being conducted by HITES the proceedings under the contract 
would not be stalled. 

 
Clause 2. Commitments of BIDDERs/ CONTRACTORs 

 

2.    The BIDDER commits itself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or during 

any pre-contract or post-contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following:-  

 

2.1  The BIDDER will not offer, directly or indirectly (i.e. employees, agents, 
consultants, advisors, etc.) any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of HITES, connected directly or indirectly with the 
bidding process, or to any person, organization or third party related to the 

contract in exchange for any advantage in the bidding, evaluation, contracting 

and implementation of the contract. 

 
2.2 The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of HITES or otherwise in procuring the contract or 

forbearing to do or having done any act in relation to   obtaining or execution of 

the contract or any other contract with the Government for showing or forbearing 
to show favour or disfavor to any person in relation to the contract or any other 

contract with the Government. 

 

2.3 The BIDDER will not engage in collusion, price fixing, cartelization, etc. with other 
counterparty(s).  
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2.4 The counterparty will not pass to any third party any confidential information 
entrusted to it, unless duly authorized by HITES.  

 
2.5 The counterparty will promote and observe ethical practices within its 

Organization and its affiliates. 

 
2.6 BIDDER shall disclose the name and address of agents and representatives and 

Indian BIDDERS shall disclose their foreign principals or associates. 
 

2.7 The counterparty will not make any false or misleading allegations against 
HITES or its Associates. 

 

2.8 BIDDERs shall disclose the payments to be made by them to agents/brokers or 
any other intermediary, in connection with this bid/contract. 

 

2.9 The BIDDER further confirms and declares to HITES that the BIDDER is the 
original manufacture/integrator/authorized government sponsored export entity 

of the defense stores and has not engaged any individual or firm or company 

whether Indian or foreign to intercede, facilitate or in any way to recommend to 

HITES or any of its functionaries, whether officially or unofficially to award the 
contract to the BIDDER, nor has any amount been paid, promised or intended to 

be paid to any such individual, firm or company in respect of any such 
intercession, facilitation or recommendation. 

 

2.10 The BIDDER while presenting the bid or during pre-contract negotiations or 
before signing the contract, shall disclose any payments he has made, is 

committed to or intends to make to officials of HITES or their family members, 
agents, brokers or any other intermediaries in connection with the contract and 

the details of services agreed upon for such payments. 

 
2.11 The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 
 

2.12 The BIDDER commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts.   
 

2.13 If the BIDDER or any employee of the BIDDER or any person acting on   behalf 

of the BIDDER, either directly or indirectly, is a relative of any of the officers of 
HITES, or alternatively, if any relative of an officer of HITES has financial 

interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER 

at the time of filing of tender. 

 
 The term ‘relative’ for this purpose would be as defined in Section 6 of the 

Companies Act 1956. 

 
2.14 The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of 

HITES. 
 

2.15 The BIDDER will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract, and will not enter 
into any undisclosed agreement or understanding with other Bidders, whether 
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formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any 

other actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 

 

2.16 The BIDDER will not commit any offence under the relevant Indian Penal Code, 
1860 or Prevention of Corruption Act, 1988; further the Bidder(s)/ Contractor(s) 

will not use improperly, for purposes of competition or personal gain, or pass on 
to others, any information or document provided by the HITES as part of the 

business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. The BIDDER also 
undertakes to exercise due and adequate care lest any such information is 

divulged. 
 

2.17 The BIDDER will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 
 

2.18 The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and 

address of the Agents/representatives in India, if any. Similarly the Bidder(s)/ 

Contractors(s) of Indian Nationality shall furnish the name and address of the 
foreign Principal(s), if any.  

 
Clause.3. Previous contravention and Disqualification from tender process and 
exclusion from future contracts      

 
     3.1 The BIDDER declares that no previous contravention occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company 
in any country in respect of any corrupt practices envisaged hereunder or with 

any Public Sector Enterprise in India or any Government Department in India 

that could justify BIDDER’s exclusion from the tender process. 
 

         3.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER 
can be disqualified from the tender process or the contract, if already awarded, 
can be terminated for such reason. 

 
If BIDDER before award or during execution has committed a contravention 

through a violation of Clause 2, above or in any other form such as to put his 

reliability or credibility in question, HITES is entitled to disqualify the BIDDER 
from the tender process. 

 

Clause .4. Equal treatment of all Bidders / Contractors / Subcontractors 

 
4.1 The Bidder(s)/ Contractor(s) undertake(s) to demand from                           

his Subcontractors a commitment in conformity with this Integrity Pact.  

 
4.2 HITES will enter into agreements with identical conditions as this one with all 

Bidders and Contractors. 

 
4.3 HITES will disqualify from the tender process all bidders who do not sign this 

Pact or violate its provisions.  

 

 
Clause 5. Consequences of Violation / Breach 
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5.1 Any breach of the aforesaid provision by the BIDDER or any one employed by 

it or acting on its behalf (whether with or without the knowledge of the 
BIDDER) shall entitle HITES to take all or any one of the following action, 

wherever required:- 

 
i. To immediately call off the pre-contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 
with the other BIDDER(s) would continue. 

 
ii. If BIDDER commits violation of Integrity Pact Policy during bidding process, he 

shall be liable to compensate HITES by way of liquidated damages amounting 

to a sum equivalent to 5% to the value of the offer or the amount equivalent 
to Earnest Money Deposit/Bid Security, whichever is higher.  

 

iii. In case of violation of the Integrity Pact after award of the contract, HITES will 
be entitled to terminate the contract. HITES shall also be entitled to recover 

from the contractor liquidated damages equivalent to 10% of the contract 

value or the amount equivalent to security deposit/ performance guarantee, 

whichever is higher.   
 

iv. To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

 

v. To recover all sums already paid by HITES, and in case of an Indian BIDDER 
with interest thereon at 2% higher than the prevailing Prime Lending Rate of 

State Bank of India, while in case of a BIDDER from a country other than India 
with interest thereon at 2% higher than the LIBOR. If any outstanding 

payment is due to the BIDDER from HITES in connection with any other 

contract for any other stores, such outstanding payment could also be utilized 
to recover the aforesaid amount. 

 
vi. To encash the advance bank guarantee and performance guarantee /warranty 

bond, if furnished by the BIDDER, in order to recover the payments already 

made by HITES, along with interest. 
 

vii. To cancel all or any other contract with the BIDDER. The BIDDER shall be 

liable to pay compensation for any loss or damage to HITES resulting from 
such cancellation/recession and HITES shall be entitled to deduct the amount 

so payable from the money(s) due to the BIDDER. 

 

viii. To debar the BIDDER from participating in future bidding processes of HITES 
for a minimum period of five (5) years, which may be further extended at the 

discretion of HITES or until Independent External Monitors is satisfied that the 

Counterparty will not commit any future violation.  
 

ix. To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 
 

x. In cases where irrevocable Letters of credit have been received in respect of 

any contract signed by HITES with the BIDDER, the same shall not be opened. 
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xi. Forfeiture of performance guarantee in case of a decision by HITES to forfeit 
the same without assigning any reason for imposing sanction for violation of 

the pact.   
 

5.2  HITES will be entitled to all or any of the actions mentioned in para 5.1(i) to (x) of 

this pact also on the commission by the BIDDER or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the BIDDER), of an 

offence as defined in Chapter IX of the Indian Penal Code, 1860 or Prevention of 
Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

 
5.3 The decision of HITES to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER.  

However, the BIDDER can approach the Independent External Monitor(s) 
appointed for the purposes of this Pact. 

 

Clause 6.  Fall Clause 
The BIDDER undertakes that it has not supplied/is not supplying similar product/systems 

or subsystems OR providing similar services  at a price/ charge lower than that offered in 

the present bid in respect of any other Ministry/Department of the Government of India or 

PSU and if it is found any stage that similar product/systems or sub systems was supplied 
by the BIDDER to any to the Ministry/Department of the Government of India or a PSU at 

a lower price, then that very price, with due allowance for elapsed time will be applicable 
to the present case and the difference in the cost would be refunded by the BIDDER to   
HITES, if the contract has already been concluded. 

 
Clause .7. Independent External Monitor(s) 

 
7.1 HITES has appointed Independent External Monitor(s) (hereinafter referred 

to as Monitor(s)) for this Pact in consultation with the Central Vigilance 

Commission (Name and addresses of the Monitor(s) to be given). 
 

7.2 The responsibility of the Monitor(s) shall be to review independently and 
objectively, whether and to what extent the parties comply with the 
obligations under this Pact. 

 
7.3 The Monitor(s) shall not be subject to instructions by the representatives of 

the parties and perform their functions neutrally and independently. 

 
7.4 Both the parties accept that the Monitor(s) have the right to access all the 

documents relating to the project/ procurement, including minutes of 

meetings. 

 
7.5 As soon as the Monitor(s) notices, or has reason to believe, a violation of this 

pact, he will so inform the CVO. 

 
7.6 The BIDDER(S) accepts that the Monitor(s) have the right to access without 

restriction to all project documentation of HITES including that provided by 

the BIDDER. The BIDDER will also grant the Monitor(s), upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation. The same is applicable to subcontractors engaged by 

the BIDDER. The Monitor(s) shall be under contractual obligation to treat the 

information and documents of the BIDDER/ Subcontractor(s) with 
confidentiality.   
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7.7 HITES will provide to the Monitor(s) sufficient information about all meetings 
among the parties related to the Project provided such meeting could have 

an impact on the contractual relation between the parties. The parties will 
offer to the Monitor(s) option to participate in such meetings. 

 

7.8 The Monitor(s) will submit a written report to the CVO of HITES within 8 to 
10 weeks from the date of reference or intimation to him by HITES /BIDDER 

and, should consent arise, submit proposals for correcting problematic 
situations.  

 
Clause.8.Criminal charges against violating Bidder(s)/                 Contractor(s)/ 

Subcontractor(s)        

                
If HITES obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor 

which constitutes corruption, or if HITES has substantive suspicion in this regard, HITES 
will inform the same to the Chief Vigilance Officer. 

 

Clause.9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, HITES or its agencies shall be entitled to examine all the documents, 

including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 
information and documents in English and shall extend all possible help for the purpose of 
such examination. 

 
Clause.10. Law and Place of Jurisdiction 

Both the Parties agree that this Pact is subject to Indian Law. The place of performance 
and hence this Pact shall be subject to Thiruvananthapuram Jurisdiction. 

 

Clause.11. Other legal Actions 
The actions stipulated in the Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceedings. 

 

Clause.12. Validity and Duration of the Agreement 
This Pact begins when both parties have legally signed it. It expires for the 

Contractor/Successful bidder 12 months after the last payment under the contract or the 

complete execution of the contract to the satisfaction of the both HITES and the 
BIDDER/Seller, including warranty period, whichever is later, and for all other Bidders/ 

unsuccessful bidders 6 months after the contract has been awarded. 

 

If any claim is made/ lodged during this time, the same shall be binding and continue to 
be valid despite the lapse of this pact as specified above, unless it is discharged/ 

determined by Chairman and Managing Director of HLL/HITES. 

 
Clause 13. Other provisions 

 

13.1 Changes and supplements as well as termination notices need to be made 
in writing. Both the Parties declare that no side agreements have been 

made to this Integrity Pact.  

 

13.1 If the Contractor is a partnership or a consortium, this agreement must 
be signed by all partners or consortium members. 
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13.1 Should one or several provisions of this agreement turn out to be invalid, 

the remainder of this agreement remains valid. In this case, the parties 
will strive to come to an agreement to their original intentions 

 

INWITNESS THEREOF the parties have signed and executed this pact at the place and 
date first above mentioned in the presents of following witnesses: 

 
 

HITES                                                                              BIDDER 
                    
DEPUTY VICE PRESIDENT (TECHNICAL) 

HITES 
Thiruvananthapuram 

 

Witness                    Witness 
        

1………………..                               1 ………………… 

 

2……………………                      2………….. 
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PROFORMA OF SCHEDULES 
 

SCHEDULE "A"  
Schedule of Quantities (as per Part –IV – Bill of Quantities) 

 
 

SCHEDULE "B"       
Schedule of Materials to be issued to the Contractor 

 

Sl No. Description of Item Quantity 
Rates in figures & words at 

Place of issue 

 

which the materials will be  

   charged from the contractor   

1 2 3 4 5  

  NIL    

      

SCHEDULE "C"       

Tools and Plants to be hired to the contractor    

      

Sl No. Description of Item  
Hire charges per 

day Place of issue  

1 2  3 4  

                Not  Applicable   

 

 

 

  SCHEDULE "D"      
 

Nil  
 
SCHEDULE “E” 

 

Reference to General Conditions of Contract 
 
Name of Work 

 
Estimated cost of Work                       Rs. 2,00,32,441/- 

 

Earnest Money   Rs. 4,00,649/- 

 

Performance Guarantee 

(5 % of the tendered value in the form of Bank Guarantee from Scheduled Bank)  

Rs. ____________________ (Rupees  _________________only) 
 
Security Deposit  
(5 % of the tendered value in the form of Bank Guarantee from Scheduled Bank) Rs. ____________________ 

(Rupees _________________ only) 
 

SCHEDULE “F”  
 

GENERAL RULES AND DIRECTIONS 

 

 Officer inviting tender Deputy Vice President (Technical), HITES 
 

Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clause 12.2 & 12.3 - 30% 
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 Definition   See Below  

     

2(v) Engineer - in charge 

 
Dy. Manager or any officer Nominated By DVP 
(Civil), HITES  

 

  

 

    

2(viii) Accepting Authority  Deputy Vice President (Technical), HITES  

 Percentage on cost of      

2(x)   materials and labour to cover  15%   
 all overheads and profit     

2(xi) Standard schedule of rates 

 

Civil works- CPWD Schedule of Rates for Delhi 
2014  
Electrical – CPWD Schedule of Rates for Delhi 
2014  

    

9(ii) Standard HITES Contract Form 
HITES W - 8 form as modified and corrected upto 
date   

 
Clause 1 

  
a) Time allowed for submission of Performance Guarantee - From the date of issue of letter of 

acceptance-     25 days  
 
b) Maximum allowable extension beyond the period – nil   

 
Clause 2  
a) Authority for fixing compensation under Clause 2 – Competent authority of HITES 

 
Clause 2 A  
Whether Clause 2 A shall be applicable              - NO  

 
Clause 5  
a) Number of days from the date of issue of letter of acceptance for reckoning date of start – handing over 

of site by HITES Engineer in Charge/ from the date of issue of LOA whichever is later.  

 
b) Mile stone(s) as per table given below  

 

S. 

No. 

Description of Milestone 

(Physical) 

Time allowed in days 

(from date of start) 

Amount to be with-held in cases 

of non achievement of milestone 

 
To be jointly prepared and finalised by HLL Engineer in charge and contractor within 10 

days of LOA 

    

    

 

Time allowed for execution of work - 12 Months 

Clause 6, 6A 
  
a)   Clause applicable (6 or 6A) - 6A 

 
 

Clause 10A - List of Testing Equipment to be provided by the contractor at site lab: 

  
1. Cube Moulds  

2. Set of Sieves  
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3. Slump Cones  

4. Spring Balance  

5. Bulkage Jars  

6. Weighing Machine 

7. Any other testing equipment  
8. Compression Testing Machine  

9. Rebound Hammer  
10. Moisture Testing Apparatus  

11. Electrical testing apparatus  
 

Clause 10 B (ii) 
  
a)   Whether Clause 10 B (ii) shall be applicable – not Applicable 

 
Clause 10C   
Clause 10 CA                             - not applicable  

 
Clause 10CC                               - Not applicable  

 

Clause 10 CC to be applicable in contracts with stipulated period of 

completion exceeding the period shown in next column 

 

       18   months 

Clause 11 
  
a) Specification to be followed for execution of work - CPWD Specifications 2009 (for Civil) Volume I & II 

- CPWD Specifications for Electrical Works Part l ( Internal - 2005) 

 

 Clause 12 

  
a) 12.2 & 12.3 - Deviation limit beyond which Clauses 12.2 & 12.3 shall apply for building work - 30%  
b) 12.5 - Deviation limit beyond which Clauses 12.2 & 12.3 shall apply for foundation work – 100%  

 
Clause 16  
a)   Competent authority for deciding reduced rates – Engineer in charge of HITES 
Clause 18  
a) List of mandatory machinery, T & P to be deployed by the contractor at site - As per 

requirements of Description of work in BOQ and provisions of Clause 34.  
 
Clause 25  

      

a) Constitution of Dispute Redressal Committee - Chairman: CEO (HITES) 
Member: Unit Chief (ID) - S 

Member: Head (Contracts) 

Member: Head (F&A) 
Member: Engineer in Charge (Convener) 

 
Clause 36(i)  
a)   Requirement of Technical Representative(s) and recovery Rate 

 

Sl. 

no. 
Minimum 

Qualification of 

Technical 

Representative 

Disciplin

e 
Designation  

Principal 

Technical 

representative) M
in

im
u

m
 

N
u

m
b

e
r Rate at which recovery shall 

be made from the contractor 

in the event of not fulfilling 

provision of clause 36(i) 

      Figures Words 



19 

 

1 Graduate in Civil 

Engineering 

Civil Principal 
technical Rep 
(Project 

Manager) 

15 

yrs 

1 25000.00 Twenty five 

thousand  

2 Graduate in Civil 

Engineering 

Civil Sr. Technical Rep 

(Project 
Engineer) 

10 

yrs 

2 15000.00 Fifteen thousand 

3 Graduate in 

Electrical 

Engineering 

Electrical Sr. Technical Rep 

(Project 

Engineer) 

10 

yrs 

1 15000.00 Fifteen thousand 

4 Diploma in Civil 
Engineering 

Civil Technical Rep  
(Supervisor) 

5 yrs 1 10000.00 Ten thousand 

 

NOTE: 

  
1. Technical personnel to be employed as per above requirement and shall be subject to the approval 

of their CVs by the Engineer-in-Charge.   
2. Any change in the personnel already employed shall be done only with the prior approval of the 

Engineer-in-Charge.   
3. Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers  

4. The contractor shall ensure that each of the specialized agencies employed by him for the 

various components of this work, engage at least one graduate engineer as Senior Technical 

representative and adequate number of supervisors.  
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PROFORMA FOR AGREEMENT 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

CONTRACT AGREEMENT FOR THE WORK OF ---------------------------------------- DATED --------- 

Between M/s ------------------------------------------------------ (refer note) in the town of ___________ 

hereinafter called the contractor (which term shall unless excluded by or repugnant to be subject or 

context include its successors and permitted assigns) of the one part and HLL Infra Tech services 

Limited hereinafter called the HITES (which term shall unless excluded by or repugnant to the 

subject or context include its successes and assigns) of the other part. 

 

WHEREAS 

a. The HITES is desirous that the Construction of ___________________ ___________ at __________ 

should be executed as mentioned, enumerated or referred to in the tender including Press 

Notice Inviting Tender, General Conditions of the Contract, Special Conditions of the 

Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of 

Quantities and Rates, Agreed Variations, other documents, has called for Tender. 

 

b. The contractor has inspected the site and surroundings of the work specified in the tender 

documents and has satisfied himself by carefully examination before submitting his tender 

as to the nature of the surface, strata, soil, sub-soil and grounds, the form and nature of the 

site and local conditions the quantities, nature and magnitude of the work the availability of 

labour and materials necessary for the execution of work, the means of access to site, the 

supply of power and water thereto and the accommodation he may require and has made 

local and independent enquiries and obtained complete information as to the matters and 

things referred to or implied in the tender documents or having any connection therewith, 

and has considered the nature and extent of all the probable and possible situations, delays, 

hindrances or interferences to or with the execution and completion of the work to be 

carried out under the contract, and has examined and considered all other matters, 

conditions and things and probable and possible contingencies, and generally all matters 

incidental thereto  and ancillary thereof affecting the execution and completion of the work 

and which might have influenced him in making his tender. 

 

c. The tender documents including the HITES’s Press Notice Inviting Tender, General 

conditions of contract, Special Conditions of Contract, Schedule of Quantities and rates, 

General obligations, Specifications, Drawings, plan, time schedule for completion of work, 

Minutes of meeting if any, Letter of Acceptance of tender and any statement of agreed 

variations with its enclosures copies of which are hereto annexed form part of this contract 

though separately set out herein and are included in the expression Contract wherever 

herein used. 

 
AND WHEREAS 

 

The HITES accepted the tender of M/s --------------------------- (refer note below) (Contractor) 

for the Construction of ---------------------------------- at ------------ and conveyed vide letter No.------------

-----dated -------------- at the rates stated in the Schedule of quantities for the work and accepted by 

the HITES (hereinafter called the Schedule of Rates) upon the terms and subject to the conditions of 

the contract. 
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NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS. 

1. In consideration of the payment to be made to the contract for the work to be executed by 

him, the contractor hereby covenant with the HITES that the contractor shall and will duly 

provide, execute, complete and maintain the said work and shall do and perform all other 

acts and things in the contract mentioned or described or which are to be implied and there-

from or may be reasonably necessary for the completion of the said works and at the said 

times and in the manner and subject to the terms and conditions or stipulations mentioned  

in the contract,  AND 

2. In consideration of the due provisions execution, completion and maintenance of the said 

work, the HITES does hereby agree with the contractor that the HITES will pay to contractor 

the respective amounts for the work actually done by him and approved by the HITES at the 

Schedule or Rates and such other sum payable to the contractor under provision of the 

contract, such payment to be made at such time in such manner as prescribed for in the 

contract.  

 

It is specifically and distinctly understood and agreed between the HITES and the contractor that the 

contractor shall have no right, title or interest in the site made available by the HITES for execution 

of the works or in the building, structures or works executed on the said site by the contractor or in 

the goods, articles, materials, etc. brought on the said site (unless the same specifically belongs to the 

contractor) and the contractor shall not have or deemed to have any lien whatsoever charge for 

unpaid bills will not be entitled to assume or retain possession or control of the site or structures 

and the HITES shall have an absolute and unfettered right to take full possession of site and to 

remove the contractor, their servants, agents and materials belonging to the contractor and lying on 

the site. 

 

In Witness whereof the parties hereto have here-into set their respective hands and seals in the day 

and the year first above written. 

 
Signed and delivered for and on behalf of HITES Signed and delivered for and on behalf of the 

contractor 

 

 

 

(HLL INFRA TECH SERVICES LIMITED) 

 

 

 

(Contractor) 

OFFICIAL ADDRESS  

 

 

Date  Date  

Place  Place  

 

IN PRESENCE OF TWO WITNESSES 

 

SIGNATURE SIGNATURE 

NAME NAME 

SIGNATURE SIGNATURE 

NAME NAME 
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FORM OF PERFORMANCE SECURITY 

BANK GUARANTEE BOND 
 

1. In consideration of the HLL INFRA TECH SERVICES LIMITED (hereinafter called “HITES”) having 
agreed under the terms and conditions of agreement No…………….. dated…………. made between 

…………………… and …………………… (herein after called “the said contractor(s)”) for the …………….. 
work (herein after called “the said agreement”) for compliance of his obligation in accordance with 

the terms and conditions in the said agreement. 
We …………….. (indicate the name of the Bank) (herein after referred to as “as Bank) hereby 

undertake to pay to HITES and amount not exceeding Rs….. (Rupees ………… only) on demand by 

HITES. 

 

2. We …………………………….. (Indicate the name of the Bank) do hereby undertake to pay the amount 

due and payable under this Guarantee without any demure, merely on a demand from HITES stating 

that the amount claimed is required to meet the recoveries due or likely to be due from the said 
contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due 

and payable by the bank under this Guarantee.  However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs………… (Rupees………………………… only). 

 

3. We undertake to pay to HITES any money so demanded notwithstanding any dispute or disputes 

raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. 

The payment made by us under this bond shall be valid discharge of our liability for payment to 

there-under and the contractor(s) shall have no claim against us making such payment.  

 

4. We …………….. (Indicate the name of Bank) further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said 

agreement and that it shall continue to be enforceable till all the dues of the HITES under or by 

virtue of the said agreement have been fully paid and its claims satisfied or discharged or till 

Engineer-in-charge on behalf of the HITES certified that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said contractor(s) accordingly discharges 

this guarantee. 

 

5. We……………. (Indicate the name of Bank) further agree with the HITES that the HITES shall have 

the fullest liberty without our consent and without affecting any manner our obligations hereunder 

to vary any of the terms and conditions of the said agreement or to extend time of performance by 

the said contractor(s) from time to time or to postpone for any of the powers exercisable by the 

HITES against the said contractor(s) and to forebear or enforce any of the terms and conditions 

relating to the said agreement we shall not be relieved from our liability by reasons of any such 

variation or extension being granted to the said contractor(s) or for any forbearance act of omission 
on that part of the HITES or any indulgence by HITES to the said contract(s) or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this provision, have 
effected or so relieving us. 

 
6. The guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

 

7. We…………………………(indicate the name of Bank) lastly undertake not to revoke this guarantee 

except with the previous consent of the HITES in writing. 
 

8. This guarantee shall be valid upto ……….. unless extended on demand by HITES. Not withstanding 
any thing mentioned above our liability against this Guarantee is restricted to Rs…………. 

(Rupees…………………only) and unless a claim in writing is lodged with us within six months of the 
date of expiry or the extended date of expiry of this guarantee, all our liabilities under the Guarantee 

shall stand discharged. 
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Dated the ………….. day of 20…. 

For ………………………………(Indicate the name of Bank) 
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AFFIDAVIT 

 
I/We have submitted a bank guarantee for the work …………………………………. …………………… (Name of 

Work), Agreement No………………….. Dated:…………..from ……………………………………………………… (Name 
of the bank with full address) TO M/s HLL INFRA TECH SERVICES LIMITED 

……………………………………………… with a view to seek exemption from payment of performance 
guarantee in cash. This Bank guarantee expired on …………………………… 

 
I /We undertake to keep the validity of the bank guarantee intact by getting it extended from time to 

time at my/our own initiative upto a period of ………………………….. months after the recorded date of 

completion of the work or as directed by the Engineer in charge. 

 

I / WE also indemnify the HLL INFRA TECH SERVICES LIMITED against any losses arising out of non-

encashment of the bank guarantee if any.    

 
 

 
(Deponent) 

signature of Contractor 

 

note: The affidavit is to be given by the Executants before a first class Magistrate.  
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GUARANTEE  TO  BE  EXECUTED  BY  THE  CONTRACTOR  FOR  REMOVAL  

OFDEFECTS  AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND 

SANITARYINSTALLATIONS 
 

The agreement made this…………………. Day of …………. Two thousand and sixteen between ………….. 

S/O……………. (Hereinafter called the GUARANTOR of the one part) and the ------------------------------ 

(herein after called the Client of the other part). WHEREAS THIS agreement is supplementary to 

the contract. (Herein after called the Contract) dated……………and made between the GUARANTOR 

OF THE ONE PART AND the Client of the other part, whereby the contractor interalia, undertook to 

render the work in the said contract recited structurally stable workmanship and use of sound 

materials. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work will 

remain structurally stable and guarantee against faulty workmanship, finishing, manufacturing 

defects of materials and leakages etc. 

 

NOW  THE  GUARANTOR  hereby  guarantee  that  work  executed  by  him  will  remain 

structurally stable, after the expiry of maintenance period prescribed in the contract for the 

minimum life of ten years, to be reckoned format the date after the expiry of maintenance period 

prescribed in the contract. 

The decision of the Engineer- in- charge with regard to nature and cause of defects shall be final. 

 

During the period of guarantee the guarantor shall make good all defects to the satisfaction of the 
Engineer- in- charge calling upon him to rectify the defects, failing which the work shall be got 
done by the Client by some other contractor at the guarantor’s cost and risk. The decision of the 
Engineer –in- charge as to the cost payable by the Guarantor shall be final and binding. 

 

That if the guarantor fails to make goods all the defects, commits breach there-under then the 

guarantor will indemnify the Principal and his successor against all loss, damage cost expense or 

otherwise which may be incurred by him by reason of any default on the part of THE GUARANTOR 

in performance and observance of this supplementary agreement.  As to the amount of loss and/or 

damage and/or cost incurred by the Client the decision of the Engineer in charge will be final and 

binding on the parties. 

 

IN  WITNESS  WEHREOF  those  presents  have  been  executed  by  the  obligator.  And ……….. by 

for and on behalf of the Client on the day, month and year first above written.  

 

Signed sealed and delivery by OBLIGATOR in the presence of: 
 
1. 

2. 

 

SIGNED FOR AND ON BEHALF OF ---------------------------------------------- BY…………… in the present 

of: 

 

1. 

2. 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATERPROOFING 

TREATMENT FOR BASEMENT/TERRACE/TOILETS. 
 

The agreement made this                day of two thousand and fourteen between   S/o_(hereinafter 
called the GUARANTOR of the one part) and the ----------------------------------------- (hereinafter called 
the Client of the other part). 

 

WHEREAS this agreement is supplementary to a contract.(Herein after called the  Contract) dated 

  and made between the GUARANTOR OF THE ONE PART AND the Client of the 

other part, whereby the contractor interalia, undertook to render the structures in the said 

contractor of the work in the said contract recited completely water and leak proof. 

 

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render 

the structures completely leak proof and the minimum life of such water proofing treatment shall 

be ten years to be reckoned from the date after the expiry of maintenance period prescribed in 

the contract. Provided that the guarantor will not be responsible for leakage caused by 

earthquake or structural defects. 

 

The decision of the Engineer in charge with regard to cause of leakage shall be final. During the 

period of guarantee the guarantor shall make good all defects and in case of any defects being 
found render the structure water proof to the satisfaction of the Engineer in charge at his cost  

and shall commence the work for such rectification within seven days from the date of issue of 
notice from the Engineer in charge calling upon him to rectify the defects,  failing  which  the  

work  shall  be  got  done  by  the  Client  through  some  other contractor at the guarantor's cost 

and risk. The decision of the Engineer in charge as to the cost payable by the Guarantor shall be 

final and binding. 

 

That if the guarantor fails to execute the water proofing, or commits breach there-under then the 

guarantor will indemnify the Principal and his successor against all loss, damage, cost of expenses  

or  otherwise which may be incurred by him by reason of any of any default  on  the  part of the 

GUARANTOR in performance and observance of this supplementary agreement. 

 
As to the amount of loss and/or cost incurred by the Client on the decision of the Engineer in 
charge will be final and binding on the parties. 

 

IN WITNESS WHEREOF those presents have been executed by the obligator  and 

by       by for and on behalf of ------------------------------------- on the day, month and year first above 

written. 

 
Signed sealed and delivered by OBLIGATOR in presence of: 

 

1. 2. 

 

SIGNED FOR AND ON BEHALFOF -------------------------------  BY In 

presence of: 
 
1. 2.  
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General Rules and Directions 
 
1. All work proposed for execution by contractor will be notified in a form of invitation to tender 

pasted in public places and signed by the officer inviting tender or by publication in News 

papers as the case may be.  
 

This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to 

be deposited with the tender, and the amount of the security deposit and Performance 

guarantee to be deposited by the successful tenderer and the percentage, if any, to be deducted 

from bills. Copies of the specifications, designs and drawings and any other documents 

required in connection with the work signed for the purpose of identification by the officer 

inviting tender shall also be open for inspection by the contractor at the office of officer 

inviting tender during office hours.  
 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf by 

a person holding a power-of attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered under the Indian 

Partnership Act, 1952.  
 
3. Receipts for payment made on account of work, when executed by a firm, must also be signed 

by all the partners, except where contractors are described in their tender as a firm, in which 

case the receipts must be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm.  

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 

willing to undertake each item of the work. Tenders, which propose any alteration in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out the 
work, or which contain any other conditions of any sort, including conditional rebates, will be 

summarily rejected. Tender shall have the name of the works to which they refer, written on 

the envelopes.  
 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

ignoring fifty paisa and considering more than fifty paisa as rupee one.  
 
5. The officer inviting tender or his duly authorized assistant will open tenders in the presence of 

any intending contractors who may be present at the time, and will enter the amounts of the 

several tenders in a comparative statement in a suitable form. In the event of a tender being 

accepted, a receipt for the earnest money shall thereupon be given to the contractor who shall 

thereupon for the purpose of identification sign copies of the specifications and other 

documents mentioned in Rule-I. In the event of a tender being rejected, the earnest money 

shall thereupon be returned to the contractor remitting the same, without any interest.  
 
6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender.  
 
7. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents drawings or other records connected with the work given to 

them. The unsuccessful tenderers shall return all the drawings given to them.  
 

7a. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable 

for rejection. 
 
8. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 

contractor in item rate tender in figures and words shall be accurately filled in so that there is 

no discrepancy in the rates written in figures and words. However, if a discrepancy is found, 
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the rates which correspond with the amount worked out by the contractor shall unless 

otherwise proved to be taken as correct. If the amount of an item is not worked out by the 

contractor or it does not correspond with the rates written either in figures or in words, then 

the rates quoted by the contractor in words shall be taken as correct. Where the rates quoted 

by the contractor in figures and in words tally, but the amount is not worked out correctly, the 

rates quoted by the contractor will unless otherwise proved be taken as correct and not the 

amount. In event no rate has been quoted for any item(s), leaving space both in figure(s), 

word(s), and amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other items and rate for such item(s) will be considered as zero and work 

will be required to be executed accordingly. 
 
9. In the case of any tender where unit rate of any item/items appear unrealistic, such tender will 

be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation, such a tender is liable to be disqualified and rejected. 
 
10. All rates shall be quoted on the tender form. The amount for each item should be worked out 

and requisite totals given. Special care should be taken to write the rates in figures as well as in 

words and the amount in figures only, in such a way that interpolation is not possible. The total 

amount should be written both in figures and in words. In case of figures, the word 'Rs.' should 

be written before the figure of rupees and word 'P' after the decimal figures, e.g. 'Rs. 2.15 P' 

and in case of words, the word, 'Rupees' should precede and the word 'Paise' should be written 

at the end. Unless the rate is in whole rupees and followed by the word 'only' it should 

invariably be upto two decimal places. While quoting the rate in schedule of quantities, the 

word 'only' should be written closely following the amount and it should not be written in the 

next line.  
 
11. (i) The Contractor whose tender is accepted will be required to furnish performance guarantee 

of 5% (Five Percent) of the tendered amount within the period specified in Schedule F. This 
guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or 

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the 

prescribed form.  

 

(ii) The contractor whose tender is accepted will also be required to furnish by way of Security 
Deposit for the fulfillment of his contract, an amount equal to 5% of the tendered value of the 

work. The Security deposit will be collected by deductions from the running bills of the 
contractor at the rates mentioned above and the earnest money deposited at the time of 

tenders, will be treated as a part of the Security Deposit.  
12. On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in-Charge shall be 
communicated in writing to the Engineer-in-Charge.  

 
13. Sales-tax/VAT, purchase tax, service tax including Swatchh Bharat cess (applicable for the  

contractor) turnover tax or any other tax applicable in respect of this contract shall be payable 

by the Contractor and HITES will not entertain any claim whatsoever in respect of the same.   
 
14. The contractor shall give a list of both Executive/Non Executive HLL Lifecare Ltd/ HITES 

employees related to him.  
 
15. The tender for the work shall not be witnessed by a contractor or contractors who himself/ 

themselves has/have tendered or who may and has/have tendered for the same work. Failure 

to observe this condition would render, tenders of the contractors tendering, as well as 

witnessing the tender, liable to summary rejection.  

 

16. The tender for composite work includes, in addition to building work, all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture 

work, roads and paths etc. The tenderer must associate himself with agencies of appropriate 
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class which are eligible to tender for sanitary and water supply drainage, electrical and 

horticulture works in the composite tender. 
 
17.  The contractor shall submit list of works which are in hand (progress) in the following form:- 

 

Name of 

Work 

Name and Particulars 
Divn. Where work is 

being executed 

Value of 

Work 
Position of 

works in 

Progress 

Remarks  

   

  

   

      

      
 
18. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 

orders issued there under from time to time. If he fails to do so, his failure will be a breach of 

the contract and the HITES. may in their discretion, without prejudice to any other right or 

remedy available in law, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the said Act.  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



30 

 

CONDITIONS OF CONTRACT 
 
Definitions 

 
1.  The Contract means the documents forming the tender and acceptance thereof and the formal 

the Contractor, together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the HITES 

Engineer-in-Charge and all these documents taken together, shall be deemed to form one 

contract and shall be complementary to one another. 
 
2. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them:-  
 

i The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the 

works by or by virtue of the contract contracted to be executed whether temporary 

or permanent, and whether original, altered, substituted or additional.  
 
ii The Site shall mean the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contract or any adjacent land, path or street which 

may be allotted or used for the purpose of carrying out the contract.  
 
iii The Contractor shall mean the individual, firm or company, whether incorporated 

or not, undertaking the works and shall include the legal personal representative of 

such individual or the persons composing such firm or company, or the successors 

of such firm or company and the permitted assignees of such individual, firm or 

company.  

 

iv “Client/ Owner” shall mean HLL Lifecare Limited. 

 
v “HLL” shall mean HLL Lifecare Limited. 

 
vi The Engineer-in-charge means the Engineer Officer who shall supervise and be in- 

charge of the work as mentioned in Schedule 'F' hereunder. The Engineer in charge 

is Project Manager or any other officer designated by HITES. 

 

vii Accepting Authority shall mean the authority mentioned in Schedule 'F'.  

 
viii Excepted Risk are risks due to riots (other than those on account of contractor's 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, military or usurped power, 

any acts of Government, damages from aircraft, acts of God, such as earthquake, 

lightening and unprecedented floods, and other causes over which the contractor 

has no control and accepted as such by the Accepting Authority or causes solely due 

to use or occupation by Government of the part of the works in respect of which a 

certificate of completion has been issued or a cause solely due to Government's 

faulty design of works. 

 

ix Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the cost of materials and labour at the site where the work is to be executed plus the 

percentage mentioned in Schedule 'F' to cover, all overheads and profits.  
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x Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of the government 

mentioned in Schedule 'F hereunder, with the amendments thereto issued upto the 

date of receipt of the tender. 

 

xi Tendered value means the value of the entire work as stipulated in the letter of 

award. 

xii Date of commencement of work: The date of commencement of work shall be the 

date of start as specified in schedule 'F' or the first date of handing over of the site, 

whichever is later, in accordance with the phasing if any, as indicated in the tender 

document.  
 
Scope and Performance 

 
3. Where the context so requires, words imparting the singular only also include the plural and 

vice versa. Any reference to masculine gender shall whenever required include feminine 

gender and vice versa.  
 
4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or construction thereof 

or of the contract.  
 
5. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the tender papers. None of 

these documents shall be used for any purpose other than that of this contract.  
 
6. The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary 

in and for the full and entire execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles. 
 
7. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all 

his obligations under the Contract and all matters and things necessary for the proper 

completion and maintenance of the works.  
 
8. The several documents forming the Contact are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to General Conditions.  
 
8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/ or the 

Drawings, the following order of preference shall be observed:-  
 

i) Description of Schedule of Quantities.  

ii) Specification and Special specification, if any.  

iii) Drawings  

iv) CPWD Specifications.  
v) Indian Standard Specifications of B.I.S.     

      
8.2 If there are varying or conflicting provisions made in any one document forming part of the 
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contract, the Accepting Authority as mentioned in schedule ‘F’ or his authorized representative 

shall be the deciding authority with regard to the intention of the document and his decision 

shall be final and binding on the contractor.  

 

8.3 Any error in description, quantity or rate in Schedule of or any omission there from shall not 

vitiate the Contract or release the Contractor from the execution of the whole or any part of the 

works comprised therein according to drawings and specifications or from any of his 

obligations under the contract. 

 

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, 

shall, within 25 days from the date of letter of acceptance, sign the contract consisting of:-  
 

i) The notice inviting tender, all the documents including drawings, if any, forming 

the tender as issued at the time of invitation of tender and acceptance thereof 

together with any correspondence leading thereto.  

 

ii) Standard HITES Form as mentioned in Schedule 'F' consisting of:  

 

a) Various standard clauses with corrections up to the date stipulated in Schedule 

'F' along with annexure thereto.   
b) Safety Code.  

c) Model Rules for the protection of health, sanitary arrangements for workers 
employed by HITES or its contractors.  

d) Contractor's Labour Regulations.  
e) List of Acts and omissions for which fines can be imposed.  
 

iii) No payment for the work done will be made unless contract is signed by the 

contractor. 
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CLAUSES OF CONTRACT 

  

• CLAUSE 1  
 

i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 

the tendered amount in addition to other deposits mentioned elsewhere in the contract for 

his proper performance of the contract agreement, (not withstanding and/or without 

prejudice to any other provisions in the contract) within period specified in Schedule F from 

the date of issue of letter of acceptance. This period can be further extended by the 

Engineer-in-Charge upto a maximum period as specified in Schedule F on written request of 

the contractor stating the reason for delays in procuring the Bank Guarantee, to the 

satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of a Bank 

Guarantee of a Scheduled Bank or State Bank of India.  
 

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion 

plus 60 days beyond that. In case the time for completion of work gets enlarged, the 

contractor shall get the validity of the Performance Guarantee extended to cover such 

enlarged time for completion of work. After recording the completion certificate for the 

work by the competent authority, the performance guarantee shall be returned to the 

contractor, without any interest.  
 

iii) The Engineer-in- Charge shall not make a claim under the performance guarantee except for 

amounts to which HITES is entitled under the contract (not withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of:  
 

a. Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee.  
 

b. Failure by the contractor to pay HITES any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the agreement, within 

30 days of the service of notice to this effect by the Engineer-in-Charge.  
 

iv) In  the  event  of  the  contract  being  determined  or  rescinded  under  provision  of  any  of  the 

Clause/ Condition of the Agreement, the performance guarantee shall stand forfeited in full 

and shall be absolutely at the disposal of HITES. 
 

• CLAUSE 1 A - Recovery of Security Deposit  
 

The person/persons whose tender(s) may be accepted (Hereinafter called the contractor) shall 

permit HITES at the time of making any payment to him for work done under the contract to deduct a 

sum at the rate of 5% of gross amount of each running bill till the sum along-with the sum already 

deposited as earnest money, will amount to security deposit of 5% of the tendered value of the work. 

Earnest money shall be adjusted first in the security deposit and further recovery of security 

deposit shall commence only when the up-to-date amount of security deposit starts exceeding 

the earnest money. Such deductions will be made and held by HITES by way of Security Deposit 

unless he/ they has/have deposited the amount of Security at the rate mentioned above in cash or in 

the form of Government Securities or fixed deposit receipts or Guarantee Bonds of any Scheduled 

Bank or the State Bank Of India in accordance with the form annexed hereto. In case a fixed deposit 

receipt of any bank is furnished by the contractor to the HITES as part of the security Deposit and the 

Bank is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall 

fall on the contractor and the contractor shall forthwith on demand furnish additional security to the 

HITES to make good the deficit.  
 

All compensations or the other sums of the money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from 

the interest arising there from, or from any sums which may be due to or may become due to the 

contractor by HITES on any account whatsoever and in the event of his Security Deposit being 

reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days 

make good in cash or Guarantee Bond in favour of the Chairman & Managing Director, HITES or fixed 
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deposit receipt tendered by the State Bank of India or by Scheduled Banks (in case of guarantee 

offered by Scheduled Banks, the amount shall be within the financial limit prescribed by the 

Reserve Bank of India); or Government Securities (if deposited for more than 12 month) 

endorsed in favour of the Engineer-in Charge, any sum or sums which may have been deducted 

from, or raised by the sale of his security deposit or any part thereof. The Security deposit shall be 

collected from the running bills of the contractor at the rates mentioned above and the Earnest 

Money, if deposited at the time of tenders, will be treated a part of the Security Deposit. 
 

The  security  deposit  as  deducted  above  can  be  released  against  bank  guarantee  issued  by  a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lakh subject to the condition that 

amount of such bank guarantee except last one shall not be less than Rs. 5 lakh. Provided further that 

the validity of Bank Guarantee including the one given against the earnest money shall be in 

conformity with provisions contained in clause 17 which shall be extended from time to time 

depending upon extension of contract granted under provisions of clause 2 and clause 5. 

 
Note-1: Government papers tendered as security will be taken at 5 % (Five per cent) below its 

market price or at its face value, whichever is less. The market price of Government paper 

would be ascertained by the Divisional Officer at the time of collection of interest and the 

amount of interest to the extent of deficiency in value of the HITES paper will be withheld if 

necessary. 

 
Note-2: Government securities will include all forms of securities mentioned in Rule No.274 of the 

G.F. Rules except fidelity bond. This will be subject to the observance of the condition 

mentioned under the rule against each form of security. 

 
 

• CLAUSE 2 - Compensation for Delay 
 

If the contractor fails to maintain the required proportionate progress of the work at the stages 

specified in Clause 5 or to complete the work and fails to clear the site on or before the contract or 

extended date of completion, he shall, without prejudice to any other right or remedy available 

under the law to HITES on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below or such smaller amount as the authority specified in 

Schedule ‘F’ may decide on the  amount of tendered value of work for every completed day/week 

(as applicable)in which the progress remains below than the specified in Clause 5 or that the work 

remains incomplete.  The decision of the aforesaid authority in writing shall be final and binding 

on the contractor. 

 
This will also apply to items or group of items for which separate period of completion has been 
specified. 

 
(i) Compensation @1.5% per month of delay 

For delay of work to be computed on per day basis 

 
 
The table of milestones mentioned in the Schedule F has to be signed by the contractor and it milestones 

will form part of agreement. Wherever physical milestones are not specified, the financial milestone table 

shown below will be in force. 
 

TABLE SHOWING 

 
FINANCIAL MILE STONES 

 

S. No. Financial Progress 
Time Allowed (From date 

of Start) 

Amount to be with-held in case of non 

achievement of milestone 

1 1/8th (of the whole work) 
1/4th (of the completion 

period) 

In the event of not achieving the 

necessary progress as assessed from the 
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2 3/8th (-do-) 1/2 (-do-) 
running payments, 1.25% of the 

tendered value of work will be withheld 

for failure of each mile stone. 3 3/4th (-do-) 3/4th (-do-) 

4 full full 

 
 

Provided always that the total amount of compensation for delay to be paid under this 

condition including penalty based on milestones shall not exceed 10 % of the tendered value of 

work on or of the Tendered Value of the item or group of items of work for which a separate 

period of completion is originally given. 
 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 

under this or any other contract with the Government. In case, the contactor does not achieve a 

particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in terms of 

Clause 5.4 the amount shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the finial grant of Extension of Time. With-holding of this amount on 

failure to achieve a milestone, shall be automatic without any notice to the contractor.  

However, if the contractor catches up with the progress of work on the subsequent milestone(s), 

the withheld amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed subsequently also 

shall be withheld.  However, no interest whatsoever, shall be payable on such withheld amount. 
 
 

• CLAUSE 3 - When Contract can be determined 

 
Subject to other provisions contained in this clause, the Engineer-Charge may, without prejudices 

to his any other rights or remedy against the contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 

and whether the date of completion has or has not elapsed, by notice in writing absolutely 

determine the contract in any of the following cases: 

 

 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or otherwise improper or unworkmanlike manner shall omit to comply with the 

requirement of such note for a period of seven days thereafter. 
 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable to secure completion of the work 

by the date for completion and continues to do so after a notice in writing of seven days from 

the Engineer-in- Charge. 
 

(iii) If the contractor fails to complete the work, within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such dates of completion and 

does not complete them within the period specified in a notice given in writing in that behalf 

by the Engineer-in-charge. 
 

(iv) If the contractor persistently neglects to carry out his obligations under the contract and or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge. 
 

(v)  If the contractor shall offer or give or agree to give to any person in Government service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in relation 

to the obtaining r execution of this or any other contract for HITES. 

 
(vi) If the contractor shall enter into a contract with HITES in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 
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such commission and the terms of payment thereof have been previously disclosed in writing 

to the Engineer-in -Charge. 

 
(vii) If the contractor shall obtain a contract with HITES as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement. 
 

(viii) If the contractor being an individual or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of his  estate 

made against him or shall take any proceedings for liquidation or composition ( other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

insolvency Act for the time being in force or make any conveyance or assignment of his effects 

or composition or arrangement for the benefit of his creditors or purport so to do, or if any 

application be made under any insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 
 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 
 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

 
(xi) If the contractor assigns, transfers sublets (engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion the thereof without the prior written approval of the 

Engineer-in-Charge. 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer- in-charge shall have powers: 

 
(a)  To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge. shall be conclusive evidence). Upon such 

determination, the Earnest Money Deposit, security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to e forfeited and shall be absolutely 

at the disposal of the Government. 
 

(b)  After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 
 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him due to reasons of his having 

purchased or procured any materials on entered into any engagements or made any advances on 

account or with a view to the execution of the work on the performance of the contract.  And in 

case action is taken under any of the provision aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually performed under this contract unless 

and until the Engineer-in-Charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only e entitled to be paid the value so certified. 

 
• CLAUSE 3A 

 

In case, the work cannot be started due to reasons not within the control of the contractor within 

1/8
th 

of the stipulated time for completion of work, either party may close the contract in such 

eventually, the earnest Money Deposit and the Performance Guarantee of the contractor shall be 

refunded, but no payment on account of interest, loss of profit or damages etc shall be payable at 
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all. 

• CLAUSE 4 - Contractor liable to pay compensation even if action not taken under clause 3 

 
In any case in which any of the powers conferred upon the Engineer-in-Charge by clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor and the 

liability of the contractor for compensation shall remain unaffected.  In the event of the engineer-

in-charge putting in force all or any of the powers vested in him under the preceding clause he 

may, if he so desires after giving a notice in writing to the contractor, take possession of (or 

at the sole discretion of the Engineer-in- Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the final determination of 

the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or 

the Engineer-in-Charge which shall be final and binding on the contractor use an on hire  (the 

amount of the hire money being also in the final determination of the site thereof belonging to 

the contractor, or procured by the contractor and intended to be used to the execution of 

the work/or any part thereof, paying or allowing for the same in account at the contract rates, 

or in the case of these not being applicable, at current market rates to be certified by the 

Engineer-in-Charge whose certificate thereof shall be final, and binding on the contractor clerk 

of the works, foreman or other authorized agent to remove such notice) in the event of the 

contractor failing to comply with any such  falling to comply with any such requisition, the 

Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction or 

private sale on account of the contractor and his risk in all respects and the certificate for the 

Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against  the contractor. 

 
• CLAUSE 5 - Time and Extension for Delay: 

 
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the Extended time 

in accordance with these conditions shall be the essence of the contract.  The execution of the 

works shall commence from such time period as mentioned in schedule ’F’ or from the date of 

handing over of the site whichever is later. If the contractor commits default in commencing the 

execution of the work as aforesaid, HITES shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the earnest money & performance guarantee absolutely. 

 
5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and progress chart for each milestone and get it approved by HITES Engineer in charge. The 

Chart shall be prepared in direct relating to the time stated in the Contract documents for 

completion for items of the works.  It shall indicate the forecast of the dates of commencement 

and completion of various traders of sections of the work and may be amended as necessary 

by agreement between the Engineer-in-charge and the Contractor within the limitations of 

time imposed in the contract documents, and further to ensure good progress during the 

execution of the month (save for special jobs for which a separate programme has been 

agreed upon) complete the work as per mile stones given in Schedule ’F’. 

5.2 If the work(s) be delayed by:-  

(i)   Force majeure, or 
(ii)  Abnormally bad weather, or 
(iii) Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 
trades employed on the work, or 

(v)  Delay  on  the  part  of  other  contractors  or  tradesmen  engaged  by  Engineer-in-
Charge  in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of government to supply or 
(vii) Non-availability or break down of tools and Plant to be supplied or supplied by government 
or 

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall immediately 
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give notice thereof in writing to the engineer-in-Charge but shall nevertheless use constantly 

his best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-charge to proceed with the works. 
 

5.3 Request for rescheduling of Milestones and extension of time, to be Eligible 

for consideration shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 
 

5.4 In any such case the engineer–in-Charge may give a fair and reasonable extension of time and 

reschedule the milestones for completion of work. Such extension shall be communicated to 

the Contractor by the Engineer-in-charge in writing, with 3 months of the date of 

receipt of such request.  Non application by the contractor for extension of time shall not be a 

bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be 

binding on the contractor. 

 
• CLAUSE 6 - Measurements of Work Done 

 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurements the value of work done in accordance with the contract. The measurements of all 

items (having financial value) shall be entered in Measurement Book and/or level field book so 

that a complete record is maintained of all works performed under the contract. 
 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative from time to time during the 

progress of the work and such measurement shall be signed and dated by the Engineer-in-Charge 

and the contractor(s) or his/their representative in token of their acceptance. If the contractor 

objects to any of the measurements recorded, a note shall be made to that effect with reasons and 

signed by both the parties. 
 

If for any reason the contractor or his authorized representative is not available and the 

work of recording measurements is suspended by the Engineer-in-Charge or his representative, 

the Engineer- in-Charge and HITES shall not entertain any claim from contractor for any loss 

or damages on this account. If the contractor or his authorized representative does not remain 

present at the time of such measurements after the contractor or his authorized representative has 

been given a notice in writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such measurements recorded in 

his absence by the Engineer-in-Charge or his representative shall be deemed to be accepted by the 

Contractor. 
 

The contractor shall, without extra charge, provide all the assistance with every appliance, labour 

and other things necessary for measurements and recording levels. Except where any general or 

detailed description of the work expressly shows to the contrary, measurements shall be taken in 

accordance with the procedure set forth in the specifications notwithstanding any provision in the 

relevant Standard Method of the measurement or any general or local custom. In the case of items, 

which are not covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards and if 

for any item no such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven day’s notice to the Engineer-in-Charge or his 

authorized representative in-charge of the work before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach of 

measurements and shall not cover-up and place beyond reach of measurement any work without 

consent in writing of the Engineer-in-Charge or his authorized representative in-charge of the 

work who shall within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of the measurements without such notice having 

been given or the Engineer-in-Charge’s consent being obtained in writing, the same shall be 

uncovered at the Contractor’s  expense, or in default thereof, no payment or allowance shall be 

made for extra work or the materials with which the same was executed. 
 

Engineer-in-Charge or his authorized representative may cause, either themselves or through 
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another Officer  of  HITES, to check the measurements  recorded,  jointly  or  otherwise,  as  

aforesaid,  and  all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels. 
 

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill, shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

 
• CLAUSE 6A - Computerized Measurement book 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement 

the value of work done in accordance with the contract. 
 

All measurements of all items having financial value shall be entered by the contractor and 

complied in the shape of the Computerized Measurement Book having pages of A-4 size as per the 

format of the department so that a complete record is obtained of all the items of works 

performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorized representative 
from time to time. During the progress of the work, shall be got checked by the contractor from 
the Engineer-in- Charge or his authorized representative as per the interval or program fixed in 
consultation with Engineer-in-Charge, the measurement sheets shall be returned to the contractor 
for incorporating the corrections and for resubmission to the engineer-in-Charge for the dated 
signatures by the Engineer-in- Charge and the contractor or their representatives in token of their 
acceptance. 

 
Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from the 

Engineer-in-charge and /or his authorized representative. The contractor will, thereafter, 

incorporate such charges as may be done during these checks/test checks in his draft 

computerized measurements, and submit to the department a computerized measurement book, 

duly bound, and with its pages machine numbered. 

 
The engineer-in-Charge and/or his authorized representative would thereafter check this MB, 
and record the necessary certificates for their checks/test checks. 

 
The final fair, computerized measurement book given by the contractor, duly bound, with its pages 

machine numbered, should be 100% correct, and no cutting or over-writing in the measurements 

would thereafter be allowed, if at all any error is noticed, the contractor shall have to submit a 

fresh computerizes pages duly MB with its pages duly machine numbered and bound, after getting 

the earlier MB cancelled by the department.  Thereafter, the MB shall be taken in the Divisional 

Office records, and allotted a number as per the Register of MBs.  This should be done before the 

corresponding bill is submitted to the Division Office for payment. The contractor shall submit two 

spare copies of such computerized MB\s for the purpose of reference and record by the various 

officers of the department. 
 

The contractor shall also submit to the department separately his computerized Abstract of 

Cost and the bill based on these measurements, duly bound, and its pages machine numbered 

alongwith two spare copies of the bill. Thereafter this bill will be processed by the Division 

Office and allotted a number as per the computerized record in the same way as done for the 

measurement book meant for measurements. 
 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standards is available then a mutually 

agreed method shall be followed. 

 

The contractor shall give not less than seven days’ notice to the Engineer-in-charge or his 

authorized representative in charge of the work before covering up or otherwise placing beyond 
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the reach of checking and /or test checking the   measurement of any work in order that the same 

may be checked and correct dimensions thereof be taken before the same is covered up or placed 

beyond the reach of checking and /or test checking measurement and shall not cover up and place 

beyond reach of measurements any work without consent in with writing of the Engineer -in-

Charge or his authorized representative in charge of the work who shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered up or placed beyond the 

reach of checking and/or test checking measurements without such notice been given or the 

Engineer-in-charge’s consent being obtained in writing the same shall  r be uncovered at the 

Contractor’s expense, or in default thereof no payment or allowance shall be made for such work 

or the materials with which the same was executed. 
 

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the department to check the measurement recorded by contractor and all 

provisions stipulated herein above shall be applicable to such checking of measurements or levels. 

 
It is also a term of this contract that checking and /or test checking the measurements of any item 

of work in the measurement of book and /or its payment in the interim, on account of final bill 

shall not be considered as conclusive evidence as to the sufficiency of any work or material to 

which it relates nor shall  it  relieve  the  contractor  from  liabilities  from  any  over  measurement  

or  defects  noticed  till completion of the defects liability period. 

 

• CLAUSE 7 - Payment on Intermediate Certificate to be regarded as Advances 
 

Interim or running account bills shall be submitted by the contractor for the work executed on 

the basis of such recorded measurements on the format of HITES in triplicate on or before the date 

of every month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled 

to be paid any such interim payment if the gross work done together with net 

payment/adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule “F”, in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is achieved. Engineer-in-Charge shall 

arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to submit the bills, 

Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims  

whatsoever  due  to  delays  on  payment  including  that  of  interest  shall  be  payable  to  the 

contractor. Payment on account of amount admissible shall be made by the Engineer-in- Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment at 

such rates as decided by the Engineer-in-Charge. The amount admissible will as far as possible be 

paid by 10th working day after the day of presentation of the bill by the Contractor to the Engineer-

in-Charge or his Asst. Engineer together with the account of the material issued by HITES, or 

dismantled materials, if any. In the case of works outside the headquarter of the Engineer-in-

Charge, the period of ten working days will be extended to Fifteen working days. 

 
All such interim payments shall be regarded as payment by way of advances against final 

payment only, and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer- in-Charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any subsequent such certificate(s) 

or by the final certificate and shall not by itself be conclusive evidence that any work or materials 

to which it relates is/are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any way 

powers of the Engineer-in-Charge under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion interim payments shall continue to be 

made as herein provided, without prejudice to the right of HITES to take action under the terms 

of this contract for delay in the completion of work, if the extension of date of completion 

is not granted by the competent authority. 
 

The Engineer-in-Charge in his sole discretion, on the basis of a certificate from the Site Engineer to 

the effect,  that  the  work  has  been  completed  upto  the  level  in  question  may make  interim  
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advance payments without detailed measurements for work done (other than foundations, items 

to be covered under finishing items) upto lintel level (including sunshade etc.) and slab level, for 

each floor working out at 75% of the assessed value. The advance payments so allowed shall be 

adjusted in the subsequent interim bill by taking detailed measurements thereof. 
 

In composite tenders, in case the main contractor fails to make payment to the specialist 

agency employed by him for a minor component of work within 15 days of receipt of each 

corresponding running account payment, then on the written complaint of the affected agency the 

Engineer in Charge shall serve show cause notice to the main contractor and if the reply is either  

not  received  or  found  unsatisfactory,  he  may make  payment  directly to  the  agency employed 

for the minor component as per the terms and conditions of the contract drawn between the main 

contractor and the agency employed by him. Such payment made to the associate agency shall be 

recovered by the Engineer in Charge from the next RA Bill or Final Bill of the main contractor. 
 

• CLAUSE 7A 

The Contractor shall submit proof of having valid ESI registration for Construction site workers 

located in the ESI implemented areas for every construction site workers before his/her engagement 

on the HITES/HLL site of works as per requirement of ESI act, 1948 amended upto date and rules 

made there under. 

The contractors are required to ensure that in ESI implemented areas, every construction site worker 

has been registered online and they are required to ensure that these workers and their families have 

got their photography and capturing  of  biometrics  at  nearest  ESIC  branch  office and got their 

respective Identity cards (from ESIC office) issued for extension of ESI benefits to  all the  engaged  

construction  site workers. 

The contractors are required to submit proof of having registered/got issued Identity cards in respect 

of every Construction site workers in ESI implemented areas before engagement on HITES/HLL site 

of works. 

 

The contractors are required to comply with all the relevant provisions of ESI act, 1948 as amended 

from time to time and deposit of his contribution as may be required under the above  said act  to the 

ESI authorities at required intervals/ time of deposit and submit the proof to HITES/HLL. 

The contractor shall at all times indemnify HITES/HLL and owner against all claims, damages or 

compensation under the provision of ESI Act, 1948 or any modifications thereof or as consequence of 

any accident or injury to any workman or other persons in or about the works, whether in the 

employment of the contractor or not, against all costs, charges and expenses of any suit, action or 

proceedings arising out of such incident or injury and against all sum or sums which may with the 

consent of the contractor be paid to compromise or Compound any such claim. 

No running account bill shall be paid for the work till the applicable labour licenses, registration with 

EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the contractor to the 

Engineer-in-charge.  

 

       • CLAUSE 8 - Completion Certificate & Completion Plans 
 

Within ten days of the completion of the work, the contractor shall give notice of such completion 

to the Engineer-in-Charge and within thirty days of the receipt of such notice the Engineer-in-

Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor 

with a final certificate of completion, otherwise a provisional certificate of physical completion 

indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made 

at reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall the 

work be considered to be complete until the contractor shall have removed from the premises on 

which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in connection with the 

execution of the works as shall have been erected or constructed by the contractor(s) and cleaned 

off the dirt from all wood work, doors, windows, wall, floor or other parts of the building,  in, upon, 

or about which the work is to be executed or of which he may have had possession, for the purpose 
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of the execution thereof, and not until the work shall have been measured by the Engineer-in-

Charge. If the contractor shall fail to comply with the requirements of this clause, as to removal of 

scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and 

cleaning off dirt on or before the date fixed for the completion of work, the  Engineer-in-Charge  

may  at  the  expense  of  the  contractor  remove  such  scaffolding,  surplus materials and rubbish 

etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 

shall have no claim whatsoever in this regard except for any sum actually realized by the sale 

thereof. 

 
• CLAUSE 8 A - Completion Plans to be submitted by the Contractor 

 
(i) The Contractor shall within one month of the date of completion of the work submit 

completion plan as required vide General Specification for Electrical works (Part I Internal) 

2005 and (Part-II External) 1994, as applicable, 
(ii) completion plans of internal and external sanitary, water supply and drainage 

installations by marking on a set of drawings , the route, position and details of the pipes, 
fixtures, fittings in the manner specified by the Engineer-in-Charge. 

 
The Contractor shall also arrange statutory inspection and certification of the aforesaid installation 

by local authorities in conformity with the bylaws, if any. 

 
If the contractor fails to submit the completion plans and obtain necessary statutory certificates 

from the local authority as aforesaid he shall be liable to indemnify by a sum equivalent to, spent 

by HITES for preparation of the completion plans and in obtaining necessary statutory certificates 

as aforesaid. 

 

 

• CLAUSE 9 - Payment of Final Bill 

 

The contractor shall submit the final bill in the same manner as specified in interim bills 

within one month of the date of the final certificate of completion furnished by the Engineer-in-

Charge. No further claims shall be made by the contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished. Payments of those items of the bill in 

respect of which there is no dispute and of items in dispute, for quantities and rates as approved 

by the Engineer-in-Charge, will, as far as possible, be made within six months, the period being 

reckoned from the date of receipt of the bill by the Engineer-in-Charge, complete with account of 

materials issued by HITES and dismantled materials. 

 
• CLAUSE 9A - Payment of Contractor’s Bill to Banks 

 
Payments due to the contractor may, if so desired by him, be made to his bank instead of direct to 
him provided that the contractor furnishes to the Engineer-in-Charge 

 
(1) an authorization in the form of a legally valid document such as a power of attorney conferring 

authority on the bank to receive payments, and, 
 

        (2)  his own acceptance of the correctness of the amount made out as being due to him by HITES or his 

signature on the bill or other claim preferred against HITES before settlement by the Engineer-in- 

Charge of the account or claim by payment to the bank.  While the receipt given by such banks shall 

constitute a full and sufficient discharge for the payment, the contractor shall wherever possible present 

bills duly receipted and discharged through his bankers. 
 

       (3)  Nothing herein contained shall operate to create in favour of the bank any rights or equities vis-   à- 

vis the HITES. 

 
• CLAUSE 10 A - Materials to be provided by the Contractor 

 
The contractor shall, at his own expense, provide all materials, required for the works. 

 
The contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge samples of 
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materials to be used on the work and shall get these approved in advance. All such materials to be provided 

by the Contractor shall be in conformity with the specifications laid down or referred to in the contract. The 

contractor shall, if requested by the Engineer-in-Charge, furnish proof, to the satisfaction of the Engineer-

in-Charge that the materials so comply. The Engineer-in-Charge shall within thirty days of supply of 

samples or within such further period as he may require, intimate to the Contractor in writing 

whether samples are approved by him or not. If samples are not approved, the Contractor shall forthwith 

arrange to supply to the Engineer-in-Charge for his approval fresh samples complying with the 

specifications laid down in the contract. When materials are required to be tested in accordance with the  

specifications,  approval  of  the  Engineer-in-Charge  shall  be  issued  after  the  test  results  are received. 

 
The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall 

not make use of or incorporate in the work any materials represented by the samples until the required 

tests or analysis have been made and materials finally accepted by the Engineer-in-Charge. The Contractor 

shall not be eligible for any claim or compensation either arising out of any delay in the work or due to any 

corrective measures required to be taken on account of and as a result of testing of materials. 
 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 

Engineer-in-Charge may require for collecting, and preparing the required number of samples for such tests 

at such time and to such place or places as may be directed by the Engineer-in-Charge and bear all charges 

and cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications. 

The Engineer-in-Charge or his authorized representative shall, at all time, have access to the works and to 

all workshops and places where work is being prepared or from where materials, manufactured articles or 

machinery are being obtained for the works and the contractor shall afford every facility and every 

assistance in obtaining the right to such access. 

 
The  Engineer-in-Charge  shall  have  full  powers  to  require  the  removal,  from  the  premises,  of  all 

materials which in his opinion are not in accordance with the specifications and in case of default the 

Engineer-in-Charge shall be at liberty to employ at the expenses of the contractor, other persons to remove 

the same without being answerable or accountable for any loss or damage that may happen or arise to such 

materials. The Engineer-in-Charge shall also have full powers to require other proper materials to be 

substituted thereof and in case of default the Engineer-in-Charge may cause the same to be supplied and 

all costs, which may attend such removal, and substitution shall be borne by the Contractor. 
 
 
 CLAUSE 10 B 
 

(i) Secured Advance on Non-perishable Materials provided by the Contractor: The contractor on 

signing an indenture in the form to be specified by the Engineer-In-Charge, shall entitled to be paid 

during the progress of the execution of the work up to 90% of the assessed value of any materials which 

are in the opinion of the Engineers-in-Charge non-perishable, non-fragile and non- combustible and are 

in accordance with the contract and which have been brought on the site in connection therewith and 

are adequately stored and /or protected against damage by weather on other causes but which have not 

at the time of advance been incorporated in the works.  When materials on account of which an 

advance has been made under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered /deducted from the next payment made under any of the clause or 

clause of the contract. 

 
Such secured advance shall also be payable on other items of perishable nature, fragile and combustible 

with the approval of the Engineer-in-Charge provided the contractor provides a comprehensive 

insurance cover for the full cost of such the contractor in this matter. No secured advance shall 

however, be paid on high -risk materials such as ordinary glass, sand, petrol, diesel etc. 
 

(ii) Mobilization Advance:                                                                Not applicable  
 

(iii) Plant Machinery Shuttering Material Advance:            Not applicable  
 

(iv) Interest & Recovery:  d e l e t e d   

 
• CLAUSE 10 C - Payment on Account of increase in Prices Wages due to Statutory Order(s) 

 

- Not applicable  
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• CLAUSE 10 CA - Not applicable 
 
•   CLAUSE 10 CC – Not applicable 
 

• CLAUSE 10 D - Dismantled Materials Govt. Property 

 
The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for 

a work, etc as HITES’s property and such materials shall be disposed off to the best advantage of HITES 

according to the instructions in writing issued by the Engineer-in-Charge. 

 
• CLAUSE 11 - Work to be executed in Accordance with Specifications, Drawings, Orders, etc. 

 
The contractor shall execute the whole and every part of the work in the most substantial and workmanlike 

manner both as regards materials and otherwise in every respect in strict accordance with the 

specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings and 

instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor shall be 

furnished free of charge one copy of the contract documents together with specifications, designs, drawings 

and instructions as are not included in the standard specifications of Central Public Works Department 

specified in Schedule ‘F’ or in any Bureau of Indian Standard or any other, published  standard or code or, 

Schedule of Rates or any other  printed publications referred  to elsewhere in the contract. 

 
The contractor shall comply with the provisions of the contract and with the care and diligence execute and 

maintain the works and provide all labour and materials, tools and plants including for measurements  and  

supervision  of  all  works,  structural  plans  and  other  things  of  temporary  or permanent nature required 

for such execution and maintenance in so far as the necessity for providing these, is specified or is 

reasonably inferred from the contract. The contractor shall take full responsibility for adequacy, suitability 

and safety of all the works and methods of construction. 

 
• CLAUSE 12 - Deviations, Variations Extent and Pricing: 

 

The Engineer-in-Charge shall have power to make alteration in, omission from, additions to, or substitutions 

for the original specifications, drawings, designs and instructions that may appear to him to be necessary 

or advisable during the progress of the work, and contractor shall be bound to carry out the work in 

accordance with any instructions given to him in writing signed by the Engineer-in-Charge and 

alterations/omissions, additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as hereafter 

provided. 
 

12.1 The time for completion of the work shall, in the event of any deviations resulting. In additional cost 

cover the tendered value; be extended if requested by the contractor, as follows: 
 

i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 

the original tendered value (+) plus 
 

ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge. 

 
12.2  Deviations, Extra items and Pricing: In the case of extra item(s) the contractor may within 

fifteen days of receipt of order or  occurrence of the items(s) claim rates, supported by proper 

analysis, for the work and the engineer-in-charge shall within one month of the receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determines the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

 
In the case of substituted items, the rate for the agreement item (to be substituted item shall also be 

determined in the manner as mentioned in the aforesaid para. 

Deviations, Substituted Items, Pricing: 
 

a. If the market rate for the substitute item so determined is more than the market rate for the 
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substituted item shall be the rate for the agreement item (to be substituted), the rate payable to the  

contractor  for  the  substituted  item  shall  be  the  rate  for  the  agreement  item  (to  be 

substituted) so increased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted) 

 
b.  In the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement. Item (to be substituted) 

 
Deviations, Deviated Quantities, Pricing 

 
In the case of contract items, substituted items, contract cum substituted items, which exceed the 

limits laid down in schedule F, the contractor may within fifteen days of receipt of order or 

occurrence of the excess, claim revision of the rates, supported by proper analysis for the work in 

excess, of the above mention limits, provided that if the rates so claimed are in excess of the 

rates specified in the schedule of quantities, the Engineer-in-Charge shall which one month of receipt 

of the claims supported by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 
 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the 

work in excess of the limits laid down in Schedule F and the Engineer-in-Charge shall after giving 

notice to the contractor within one month of occurrence of the excess and after taking into 

consideration any reply received from him within fifteen days of the receipt of the notice revise the 

rates for the work in question within one month of the expiry of the said period of fifteen days 

having regard to the market rates. 
 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date account 

giving complete details of all claims for additional payments to which the contractor may consider 

himself entitled and of all additional work ordered by the Engineer-in-Charge which he has executed 

during the preceding quarter failing which the contractor shall be deemed to have waived his right.  

However, the Superintending Engineer may authorize consideration of such claims on merits. 

 
  12.5 For the purpose of operation of Schedule F the following works shall be treated as works relating to 

foundation. 

 
(i)  For buildings, compound walls, plinth level or 1.2 meters above ground level or upto floor 1 level 

whichever is lower. 
 

(ii)  For abutments, piers well steining: All works upto 1.20 m above the bed level. 
 

(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks and 

other elevated structures: All works upto 1.2 meters above the ground level. 

 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto 1.2 meters above 

the ground level. 

           (v) For Basement: All works upto 1.20 m above ground level or upto floor 1 level whichever is 

lower. 

(vi) For Roads, all items of excavation and filling including treatment of Sub-base. 
 

12.6   Any operation incidental to or necessarily has to be in contemplation of tenderer which filing tender, or 

necessary for proper execution of the item included in the Schedule of quantities or in the schedule of 

rates mentioned above, whether or not, specifically indicated in the description of the item in the and 

the relevant specification, shall be deemed to be included in the rates quoted by the tenderer or the rate 

given in the said schedule of rates, as the case may be Nothing extra shall be admissible for such 

operations. 

12.7 Under no circumstances the contractor shall suspend the work on the plea of non-Settlement of rates of 

or disputes in the rates fixed by the Engineer-in-Charge of the items falling under the above clauses. 

 
• CLAUSE 13 - Foreclosure of Contract due to Abandonment or Reduction in Scope of Work 
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If at any time after acceptance of the tender HITES shall decide to abandon or reduce the scope of the work 

for any reason whatsoever, the Engineer-in-Charge shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might 

have derived from the execution of the work. Further, the contractor shall not have any claim for 

compensation by reasons of an alteration having been made in the original specifications, drawings, designs 

and instructions which shall involve any curtailment of the work as originally contemplated. 
 

The contractor shall be paid at contract rates full amount for works executed at site and, in addition, a 

reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which could 

not be utilized on the work to full extent due to curtailment in the scope of the work or foreclosure of the 

contract. 
 

i) Proportionate expenditure, incurred on preliminary site work (e.g. temporary access roads, temporary 

labour huts, staff quarters and site offices, storage accommodation and water storage tanks) and tool 

and plants. 

 
ii) The Engineer-in-Charge shall have the option to take over contractor’s materials or any part thereof 

brought to site. For materials taken over or to be taken over by the Engineer-in-Charge, the cost of such 

materials shall however, take into account purchase price, cost of transportation and deterioration or 

damage which may have been caused to materials whilst in the custody of the contractor. 
 

iii)  For contractor’s materials not retained by the Engineer-in-Charge, reasonable cost of transporting such 

materials and tools and plants from site to contractor’s permanent stores or to his other works, 

whichever is less, shall be payable. 
 

iv)  If any materials supplied by HITES are rendered surplus, the same except normal wastage shall be 

returned by the contractor to HITES at rates not exceeding those at which these were originally issued 

less allowances for any deterioration or damage which may have been caused whilst the materials were 

in the custody of the contractor. In addition, cost of transporting such materials from site to HITES 

stores, if so required by HITES, shall be paid. 
 

The contractor shall, if required by the Engineer-in-Charge, furnish to him books of account, wage 

books, time sheets and other relevant documents as may be necessary to enable him to assess and certify 

the reasonable amount payable. 
 

The reasonable amount of item on (i) and (iv) above shall not be in excess of 2% of the cost of the work 

remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender

less the cost of work actually executed under the contract and less the cost of contractor’s materials at site 

taken over by the Government as per item(ii) above Provided always that against any payments due to 

the contractor on this account or otherwise, the Engineer-in-charge shall be entitled to recover or be 

credited with any outstanding balances due from the contractor for advance paid in respect of any tool, 

plants and materials and any other sums which at the date of termination were recoverable by the 

Government from the contractor under the terms of the contact. 

 
• CLAUSE 14 - Carrying out part works at risk and cost of contractor 

 
If contractor: 

 
(i)   At any time makes default during currency of work or does not execute any part of the work with due 

diligence and continues to do so even after a notice in writing or 7 days in this respect from the 

Engineer-in-charge or 
 

(ii)  Commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or takes effective steps to remedy it within 7days even after a notice in writing is given in 

that behalf by the Engineer-in-charge:. or 

(iii) Fails to complete the work(s) or items of work with individual dates of completions, on or before the 

date(s) so determined, and does not complete them within the period specified in the notice given in 

writing in that behalf by the Engineer-in- Charge. 

 
The engineer-in-“charge without invoking action under clause 3 may, without prejudice to any other 
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right or remedy against the contractor which have either accrued or accrue thereafter to government 

by a notice in writing to take the part work/part incomplete work of any item(s) out of his hands 

and shall have powers to: 
 

(a)  Take possession of the site and any materials, constructional plant, implements, stores, etc… 

thereon ; and/or 
(b)  Carry out the part work/part incomplete work of any item(s) by any means at the risk and cost of 

the contractor. 
 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work / part incomplete work of any 6 item(s) taken out of his hands and execute 

at the risk and cost of the contractor, the liability of contractor on account of loss or damage 

suffered by Government because of action under the clause shall not exceed 10% of the tendered value 

of the work. 
 

In determining the amount, credit shall be given to the contractor with the value of work done in all 

respect in the same manner and at the same rate as if it had been carried out by the original contractor 

under the terms of his contract, the value of contractor’s materials taken over and incorporated  in  the  

work  and  use  of  plant  and  machinery  belonging  to  the  contractor. The certificate of the Engineer-

in-charge as to the value of work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice in writing to the contractor.  

Provided also that if the expenses incurred by the department are less than the amount payable to 

the contractor at his agreement rates, the difference shall not be payable to the contractor. 
 

Any excess expenditure incurred or to be incurred by government in completing the part work/part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 

government as aforesaid after allowing such credit shall without prejudice to any other right or remedy 

available to Government in law or per as agreement be recovered from any money due to the 

contractor on any account, and if such money is insufficient, the contractor shall be called upon in 

writing and shall be liable to pay the same within 30 days. 
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer- in-

Charge shall have the right to sell any or all of the contractors’ unused materials, constructional plant, 

implements, temporary building at site etc., and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there remains any balance 

outstanding. It shall be recovered in accordance with the provisions of the contract. 
 

In the event of above course being adopted by the Engineer-in-Charge the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagements or made any advance on any account or with a view to 

the execution of the work or the performance of the contract. 

 
• CLAUSE 15 - Suspension of work 

 
(i)   The contractor shall, on receipt of the order in writing of the Engineer-in-Charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part thereof for such 

time and in such manner as the Engineer-in-Charge may consider necessary so as not to cause any 

damage or injury to the work already done or endanger the safety thereof for any of the following 

reasons: 
 

a)   On account of any default on the part of the contractor or ; 
b)  For proper execution of the works or part thereof for reasons other than the default of the 

contractor; or 
c)   For safety of works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 

(ii)  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 

a)  The contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which the suspended work forms a 
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part, and; 

 
b)  If the total period of all such suspensions in respect of an item or group of items or work for which 

a separate period of completion is specified in the contract exceeds thirty days, the contractor shall, 

in addition, be entitled to such compensation as the Engineer-in-Charge may consider  reasonable  

in  respect  of  salaries  and/or  wages  paid  by  the  contractor  to  his employees and labour at 

site, remaining idle during the period of suspension, adding thereto 

2% to cover indirect expenses of the contractor, provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 15 days of the expiry of the period of 30 

days, 
 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for  more than 

three months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the 

contractor  may  after  receipt  of  such  order  serve  a  written  notice  on  the  Engineer-in-Charge 

requiring permission within 15 days from receipt by the Engineer-in-Charge of the said notice, to 

proceed with the work or part thereof in regard to which progress has been suspended and if such 

permission is not granted within that time, the contractor, if he intends to treat the suspension, 

where it affects only a part of the work as an omission or such part by HITES or where it affects whole 

of the works, as an abandonment of the works by HITES, shall within ten days of expiry of such period 

of 15 days give notice in writing of his intention to the Engineer-in-Charge.   In the event of the 

contractor treating the suspension as an abandonment of the contract by HITES, he shall have no claim 

to payment of any compensation  on account of any profit or advantage which he might have derived 

from the execution of the work in full but which he could not derive  in consequence of the 

abandonment.   He shall, however, be entitled to such compensation, as the Engineer-in-Charge may 

consider reasonable, in respect of salaries and /or wages paid by him to his employees and labour at 

site, remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of 

the contractor provided the contractor submits his claim supported by details to the Engineer-in-

Charge within 30 days of the expiry of the period of three months. 

 
Provided, further, that the contractor shall not be entitled to claim any compensation from HITES for 

the loss suffered by him on account of delay by HITES in the supply of materials in schedule ‘B’ where 

such delay is covered by difficulties relating to the supply of wagons, force majeure including non 

allotment of such materials by controlling authorities, acts of God, acts of enemies of the State/Country 

or any reasonable cause beyond the control of HITES. 

 
• CLAUSE 16 - Inspection and supervision of work: 

 
All works under or in course of execution or executed in pursuance of the contract shall at all times be 

opened and accessible to the inspection and supervision of Engineer-in-Charge, his authorized subordinates 

in charge of the work and all the superior officers, Officer of the Quality Control Organization of HITES, and 

contractor shall at all times, during the usual working hours and at all other times at which reasonable 

notice of the visit of such officers has been given to the contractor, either himself be present to receive 

orders and instructions or have a responsible agent duly accredited in writing, present for that purpose.  

Orders given to the contractor’s agent shall be considered to have the same force as if they had been given 

to the contractor himself. 

 
• CLAUSE 16 A - Rectification of defects 

 
If it shall appear to the Engineer-in-Charge or his authorized subordinates in-charge of the work, that 

any work has been executed with unsound, imperfect, or unskillful workmanship or with materials or 

articles provided by him for the execution of work which are unsound or of a quality inferior to that 

contracted or otherwise not in accordance with the contract, the contractor shall, on demand in writing 

which shall be made within six months of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of not withstanding that the same may have been 

passed, certified and paid for forthwith rectify or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or articles so specified 

and provide other  proper and suitable materials  or articles at his own charge and cost.  In the event of 

the failing to do so, within a period specified by the Engineer-in-Charge in his demand aforesaid, the 

contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract (for non-

completion of the work in time) for this default. 

 
In such case, the Engineer-in-Charge may not accept the item of work at the rates applicable under the 
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contract but may accept such items at reduced rates as the competent authority may consider reasonable 

during the preparation of on account bills or final bill if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work out right without any 

payment and/or get it and other connected and incidental items rectified or removed and re- executed at 

the risk and  cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect 

of the same will be final and binding on the contractor. 

 
• CLAUSE 17 - Contractor liable for damages, defects during maintenance period 

 
If the contractor or his working people or servants shall break, deface, injure or destroy any part of 

building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, 

cables, drains, electric or telephone post which the work or any part is being executed, or if any damage 

shall happen to the work while in progress from any cause whatever or if any defect, shrinkage or other 

faults appear in the work within twelve months after a certificate final or otherwise of its completion shall 

have been given by the Engineer-in-Charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same good at 

his own expense or in default the Engineer-in Charge cause the same to be made good by other 

workmen and deduct the expense from any sums that may be due   or at any time thereafter may 

become due to the contractor, or from his security deposit or the proceeds of sale thereof or of a 

sufficient portion thereof.  The security deposit of the contractor shall not be refunded before the expiry of 

twelve months after the issue of the certificate final or otherwise, of completion of work, or till the final bill 

has been prepared and passed whichever is later. Provided that in the case of road work if in the 

opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after six months and the 

remaining half after twelve months of the issue of the said certificate of completion or till the final bill has 

been prepared and passed whichever is later. 

 
• CLAUSE 18 - Contractor to supply Tools and Plants etc. 

 
The contractor shall provide at his own cost all materials (except such special materials, if any, as may in 

accordance with the contract be supplied from the Engineer-in-Charge’s stores), plant, tools, appliances, 

implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of 

the work, whether original, altered or substituted and whether included in the specification or other 

documents forming part of the contract or referred to in these conditions or not, or which may be necessary 

for the purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter 

as to which under these conditions he is entitled to be satisfied, or which he is entitled to require together 

with carriage therefore to and from the work. The contractor shall also supply without charge the requisite 

number of persons with the means and materials, necessary for the purpose of setting out works, and 

counting weighing and assisting the measurement for examination at any time and from time to time of the 

work or materials. On his failing to do so, the same may be provided  by  the  Engineer-in-Charge  at  the  

expense  of  the  contractor  and  the  expenses  may  be deducted, from any money due to the contractor, 

under this contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or a 

sufficient portions thereof. 

 
• CLAUSE 18 A - Recovery of compensation paid to workman 

 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 

Compensation  Act,  1923,  HITES  is  obliged  to  pay  compensation  to  a  workman  employed  by  the 

contractor, in execution of the works, HITES will recover from the contractor the amount of the 

compensation so paid; and, without prejudice to the rights of the HITES under sub-section (2) of Section 

12, of the said Act, HITES shall be at liberty to recover such amount or any part thereof by deducting it 

from the security deposit or from any sum due by HITES to the contractor whether under this contract or 

otherwise. HITES shall not be bound to contest any claim made against it under sub-section (1) Section 

12, of the said Act, except on the written request of the contractor and upon his giving to HITES full 

security for all costs for which HITES might became liable in consequence of contesting such claim. 

 
• CLAUSE 18 B - Ensuring Payment & Amenities to Workers, if Contractor Fails 

 
In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 
1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, HITES is obliged to pay any 
amounts of wages to a workman employed by the contractor in execution of the works, or to incur any 
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expenditure in providing welfare and health amenities required to be provided under the above said Act 
and the rules under Clause 19H or under the Contractor’s Labour Regulations, or under the Rules framed by   
Government from time to time for the protection of health and sanitary arrangements for workers 

employed by the Contractor, HITES will recover from the contractor the amount of wages so paid or the 
amount of expenditure so incurred ; and without prejudice to the rights of HITES under Sub-Section (2) of 
Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, 
HITES shall be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by HITES to the contractor whether under this contract or otherwise HITES 
shall not be bound to contest any claim made against it under sub-section (1) of Section 20, sub- section (4) 
of Section 21, of the said Act, except on the written request of the contractor and upon his giving to HITES 
full security for all costs for which HITES might become liable in contesting such claim 

 
• CLAUSE 19 - Labour Laws to be Complied by the Contractor 

 
The contractor shall obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the Contract 

Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the work and continue 

to have a valid license until the completion of the work. 
 

 The contractor shall also comply with the provisions of the building and other Construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 

Workers Welfare Cess Act, 1996.” 

 
Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the 

resultant non-execution of the work. 

 
• CLAUSE 19 A 

 
No labour below the age of eighteen years shall be employed on the work. 

 
• CLAUSE 19 B - Payment of wages 

 
i) The contractor shall pay to labour employed by him either directly or through sub-contractors, 

wages not less than fair wages as defined in the contractor’s Labour Regulation or as per the provisions 

of the contract labour (Regulation and Abolition) Act 1970, and the contract labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 
 

ii) The contractor shall, not withstanding the provisions of any contract to the contrary, cause to be 

paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub- 

contractors in connection with the said work, as if the labour had been immediately employed by him. 
 

iii)  In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for  performance  of  the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with the 

contractor’s Labour Regulations made by the Government from time to time in regard to payment of 

wages, wage period, deductions from wages recovery of wages not paid and deductions unauthorized 

made, maintenance of wage books or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all other matters of the like nature or 

as per the provisions of the contract labour(Regulation & Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 
 

iv) 

a)   The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the 

contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 

the workers, non-payment of wages or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the Regulations. 
 

b)   Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to 

the labours directly or indirectly employed in the works one day rest for six days continuous work 

and pay wages at the same rate as for duty. In the event of default the Engineer-in- Charge 

shall have the right to deduct the sum or sums not paid on account of wages for weekly holidays to 

any labours and pay the same to the persons entitled thereto from any money due to the 
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contractor by the Engineer-in-Charge concerned. 
 

c)   In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed 

under Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, dated 

31.12.1979 as amended from time to time are inclusive of wages for the weekly day of rest, the 

question of extra payment for weekly holiday would not arise. 
 

v)   The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages 

Act, 1948, Employees Liability Act 1938, workmen’s compensation Act, 1923, industrial disputes Act, 

1947, Maternity benefits act, 1961, and the contractor’s labour (Regulation and Abolition) Act, 

1970, or the modifications their of or any other laws relating their to and the rules made their under 

from time to time. 

 

vi)  The contractor shall indemnify and keep indemnified HITES against payments to be made under and for 

the observance of the Laws aforesaid and the contractor’s Labour Regulations without prejudice to his 

right to claim indemnity from his sub-contractors. 
 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed 

to be a breach of this contract. 
 

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, 

such wage shall be paid by the contractor to the Workmen directly without the intervention of Jamadar 

and that Jamadar shall not be entitled to deduct or recover any amount from the minimum wage 

payable to the workmen as and by way of commission or otherwise. 
 

ix)  The contractor shall ensure that no amount by way of commission or otherwise is deducted or 

recovered by the Jamadar from the wage of workmen. 

 
• CLAUSE 19 C 

 
In respect of all labour directly or indirectly employed in the work for the performance of the contractor’s 

part of this contract, the contractor shall, at his own expense, arrange for the safety provisions as per Safety 

Code framed from time to time and shall, at his own expense, provide for all facilities in connection 

therewith. In case the contractor fails to make arrangements and provide necessary facilities as aforesaid he 

shall be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer- in-Charge shall be 

at liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

 
• CLAUSE 19 D 

 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement 

showing in respect of the second half of the preceding month and the first half of the current month 

respectively:- 

 
(1) The number of labourers employed by him on the work, 

(2) their working hours, 
(3) the wages paid to them, 

(4) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of the damages and injury caused by them, and, 
(5) the number of female workers who have been allowed maternity benefit according to Clause 19 

         F and the amount paid to them. 
 

Failing which the contractor shall be liable to pay to HITES a sum not exceeding Rs.200/- for each default or 

materially incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting from 

any bill due to the contractor the amount levied as fine and be binding on the Contractor. 
 

• CLAUSE 19 E 
 

In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for  the  performance  of  the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the rules 

framed by Government from time to time for the protection of health and sanitary arrangements for 
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workers employed by HITES and its contractors. 
 

• CLAUSE 19 F 
 

Leave and pay during leave shall be regulated as follows:- 

 
1.   Leave: 

 
(i)  in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and 

including the day of delivery and 4 weeks following that day, 
 

(ii)  in case of miscarriage-upto 3 weeks from the date of miscarriage. 
 

2.   Pay: 
 

(i)   in case of delivery- leave pay during maternity leave will be at the rate of the women’s 

average daily earnings, calculated on total wages earned on the days when full time work 

was done during the period of three months immediately preceding the date on which she 

gives notice that she expects to be confined or at the rate of Rupee one only a day 

whichever is greater. 
 

(ii)  in the case of miscarriage – leave pay at the rate of average daily earning calculated on 

the total wages earned on the days when full time work was done during a period of three 

months immediately preceding the date of such miscarriage. 
 

3.   Conditions for the grant of Maternity Leave: 
 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a 

total period of not less than six months immediately preceding the date on which she proceeds 

on leave, 
 

4.   The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as 
shown in Appendix-I and II, and the same shall be kept at the place of work. 

 
• CLAUSE 19 G 

 
In the event of the contractor(s) committing a default or breach of any of the provisions of the Contractor’s 

Labour Regulation and Model Rules for the protection of health and sanitary arrangements for the workers 

as amended from time to time or furnishing any information or submitting or filing any statement under the 

provisions of the above Regulation and Rules which is materially incorrect, he/they shall, without prejudice 

to any other liability, pay to the HITES a sum not exceeding Rs.200/- for every default, breach or furnishing, 

making, submitting , filing such materially incorrect statements and in the event of   the contractor (s) 

defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of 

default subject to a maximum of 5 percent of the estimated cost of the work put to tender. The decision of 

the Engineer-in-Charge shall be final and binding on the parties. 

 
Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and 

complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the provisions 

of the Contract labour (Regulation and Abolition) Act, 1970, and the Contract Labour (R&A) Central  Rules  

1971,  for  the  protection  of  health  and  sanitary  arrangements  for  the  work-people employed by the 

contractor(s)(hereinafter referred as "the said Rules”) the Engineer-in-Charge shall have  power to give 

notice in writing to the contractor(s) requiring that the said Rules to be complied with and the amenities 

prescribed therein be provided to the work-people within a reasonable time to be specified in the notice. If 

the contractor(s) shall fail within the period specified in the notice to comply with and/or observe the 

said Rules and to provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have 

the power to provide the amenities herein before mentioned at the cost of the contractor(s).  The 

contractor(s) shall erect, make and maintain at his/their own expense and to approved standards all 

necessary huts and sanitary arrangements required for his/their work-people on the site in connection 

with the execution of the works, and if the same shall not have been erected or constructed, according to 

approved Standards, the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 

requiring that the said huts and sanitary arrangements be re-modeled and/ or reconstructed according to 



53 

 

approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice, the Engineer-in-

Charge  shall have the power to remodel or reconstruct such huts and sanitary arrangements according 

to approved standards at the cost of the contractor(s). 

 
• CLAUSE 19 H 

 
(i)   The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of huts 

(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be 

approved by the Engineer-in-Charge. 
 

a)   The minimum height of each hut at the eaves level shall be 2.10m  (7 ft.) and floor area to be 

provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of the workers family staying 

with the labourers. 
 

b)   The contractor(s) shall in addition construct suitable cooking places having a minimum area of 
1.80m X 1.50m (6’X5’) adjacent to the hut for each family. 

 
c)   The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 

each on the scale of not less than four per each one hundred of the total strength, separate latrines 

and urinals being provided for women. 
 

d)   The contractor(s) shall construct sufficient number of bathing and washing places, one unit for 

every 25 persons residing in the camp. These bathing and washing places shall be suitably 

screened. 
 

(ii)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local 

materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls should 

be plastered with mud gobri on both sides. The floor may be kutcha but plastered with mud gobri and 

shall be atleast 15 cm (6”) above the surrounding ground. The roofs shall be laid with thatch or any 

other materials as may be approved by the Engineer-in-Charge and the contractor shall ensure that 

through out the period of their occupation the roofs remain watertight. 
 

a)   The contractor(s) shall provide each hut with proper ventilation. 

b)   All doors, windows, and ventilators shall be provided with suitable leaves for security purposes. c)   

There shall be kept an open space of at least 7.2m (8yds.) between the rows of huts which may 

be reduced to 6m(20ft.) according to the availability of site with the approval of the Engineer-in- 

Charge. Back to back construction will be allowed. 
 

(iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of labourers. 

The provisions shall not be less than two gallons of pure and wholesome water per head per day for 
drinking purposes and three gallons of clean water per head per day for bathing and washing purpose. 
Where piped water supply is available, supply shall be at stand posts and where the 
supply is from wells or river, tanks, which may be of metal or masonry, shall be provided. The 

contractor(s) shall also at his/their own cost make arrangements for laying pipe lines for water 

supply to his/their labour camp from the existing mains wherever available, and shall pay all fees 

and charges therefore. 
 

(iv) The site selected for the camp shall be high ground, removed from jungle. 

 
(v)  Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by trenching or incineration, which shall be according to the requirements laid 

down by the Local Health Authorities. If trenching or incineration is not allowed the contractor(s) shall 

make arrangements for the removal of the excreta through the Municipal Committee/Authority 

and inform it about the number of labourers employed so that arrangements may be made by such 

Committee/authority for removal of the excreta. All charges on this account shall be borne by the 

contractor and paid direct by him to the Municipality/authority. The contractor shall provide one 

sweeper for every eight seats in case of dry system. 
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(vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage water so 
as to keep the camp neat and tidy. 

 
(vii) The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers. 

 
(viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical Authorities. 

 
• CLAUSE 19 I 

 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any 

person or persons in the contractor’s employment upon the work who may be incompetent or misconducts 

himself and the contractor shall forthwith comply with such requirements. 

 
• CLAUSE 19 J 

 
It shall be the responsibility of the contractor to see that the building under construction is not occupied by 

any body unauthorized during construction, and is handed over to the Engineer-in-Charge with vacant 

possession of complete building. If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said building/buildings in that position. 

Any delay in acceptance on this account will be treated as the delay in completion and for such delay a 

levy upto 5% of the tendered value of work may be imposed by the competent authority of  HITES whose 

decision  shall  be  final  both  with  regard  to  the  justification  and  quantum  and  be  binding  on  the 

contractor. 

 
However, the  competent authority of  HITES,  through  a  notice,  may  require the  contractor  to remove  
the  illegal occupation any time on or before construction and delivery. 

  
• CLAUSE 19K 

 
The contractor shall at all stages of work deploy skilled semi skilled tradesmen who are qualified and 

possess certificate in particular trade from CPWD Training Institute Industrial Training Institute / national 

Institute of construction Management and Research (NICMAR) National Academy of Construction. 

CIDC or any similar reputed and recognized institute managed/certified by State/Central Government. The 

number of such qualified tradesmen shall not be less than 20% of total skilled / semi skilled 

workers required in each trade at any stage of work.  The-contractor shall submit number of man days 

required in respect of each trade, its scheduling and the list of qualified tradesmen alongwith requisite 

certificate from recognized Institute to Engineer in charge for approval.  Notwithstanding such approval, if 

the tradesmen are found to have inadequate skill to execute the work of respective trade, the contractor 

shall substitute such tradesmen within two days of written notice from Engineer-in-Charge. Failure on the 

part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen  will  

attract  a  compensation  to  be  paid  by  contractor  at  the  rate  of  Rs.100  per  such tradesman per day. 

Decision of Engineer-in-Charge as to whether particular tradesman possesses requisite skill and amount 

of compensation in case of default shall be final and binding. 
 

Provided always, that the provisions of this clause shall not be applicable for works with estimated cost put 

to tender being less than Rs. 5 crores. 

 

• CLAUSE 20 - Minimum wages Act to be compiled with 

 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract Labour 

(Regulation and Abolition) Act, 1970, amended from time to time and rules framed there under and other 

labour laws affecting contract labour that may be brought into force from time to time. 

 
• CLAUSE 21 - Work not to be sublet, Action in case of Insolvency 

 
The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly or 

indirectly whether by creating agent on the basis of General Power of Attorney or in any other manner or 

given on general power of attorney without the written approval of the Engineer-in-Charge. If the 

contractor shall assign or sublet or give on general power of attorney or transferred either directly or 
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indirectly whether by creating agent on the basis of General Power of Attorney or in any other manner, his 

contract, or attempt to do so, or become insolvent or commence any insolvency proceedings or make 

any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, 

perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, 

promised or offered by the contractor, or any of his servants or agent to any public officer or person in the 

employment of HITES in any way relating to his office or employment or if any such officer or person shall 

become in any way   directly or indirectly interested in the contractor, or if the contractor shall obtain 

a contract with the HITES as a result of wrong tendering or by non bonafide methods, the 

Engineer-in-Charge on behalf of the HITES shall have  powers to adopt any or all of the courses specified in 

Clause 3 hereof as he may deem best suited to the interest of HITES  and in the event of any or all of these 

courses being adopted the consequences specified in the said Clause 3 shall ensue. 

 
• CLAUSE 22 

 
All sums payable by way of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to use of HITES without reference to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 

 
• CLAUSE 23 - Changes in Firm’s Constitution to be intimated 

 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge shall 

be obtained before any change is made in the constitution of the firm. Where the contractor is an individual 

or a Hindu undivided family business concern such approval as aforesaid shall likewise be obtained before 

the contractor enters into any partnership agreement where-under the partnership firm would have the 

right to carry out the works hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the 

same action may be taken, and the same consequences shall ensue as provided in the said Clause 21. 

 
• CLAUSE 24 

 
All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and 

in what manner they are to be commenced, and from time to time carried on. 
 

• CLAUSE 25 - Settlement of Disputes and Arbitration 

 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of 

the specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions orders or these conditions or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter:- 
 

i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any 

matter in connection with or arising out of the contract or carrying out of the work, to be unacceptable, 

he shall promptly within 15 days request the the Unit Chief (ID) who shall afford an opportunity to 

the contractor to be heard, if the latter so desires, and to offer evidence in support of his appeal. 

The Unit Chief (ID) shall give his decision within 30 days of receipt of contractor’s appeal. 

 

If the contractor is dissatisfied with the decision of the Unit Chief (ID), the contractor may within 30 

days from the receipt of the Unit Chief (ID)’s decision, appeal to the before the Dispute Redressal 

Committee (DRC) along with a list of disputes with amounts claimed in respect of each such dispute 

and giving reference to the rejection of his disputes by the Unit Chief (ID). The Dispute Redressal 

Committee (DRC) shall give his decision within a period of 90 days from the receipt of Contractor’s 

appeal. The constitution of Dispute Redressal Committee (DRC) shall be as indicated in Schedule ‘F’. If 

the contract is dissatisfied with this decision the contractor shall within a period of 30 days 

from the receipt of the decision, give notice to the Chairman & Managing Director, HITES for 

appointment of Arbitrator on prescribed proforma as per Appendix XV, failing which the said 

decision shall be final, binding and conclusive and not referable to adjudication by the 
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Arbitrator. 
  

ii) Except where the decisions have become final, binding and conclusive in terms of Sub Para i) 

above, disputes or difference shall be referred for adjudication through arbitration by a Sole Arbitrator 

appointed by the Chairman & Managing Director, HITES. If the arbitrator so appointed is unable or 

unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever, another 

sole arbitrator shall be appointed in the manner aforesaid by the said Chairman & Managing Director. 

Such person shall be entitled to proceed with the reference from the stage at which it was left by his 

predecessor. 
 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each such dispute along with the notice for appointment of arbitrator and 

giving reference to the rejection by the DRC of the appeal. 
 

It is also a term of this contract that no person other than a person appointed by such Chairman & 

Managing Director, HITES as aforesaid should act as arbitrator and if for any reasons that is not 

possible, the matter shall not be referred to arbitration at all. 
 

It is also a term of this contract that if the contractor does not make any demand for appointment of 

Arbitrator in respect of any claims in writing as aforesaid within 120 days of receiving the intimation 

from the Engineer-in-Charge that the final bill is ready for payment, the claim of the contractor shall be 

deemed to have been waived and absolutely barred and HITES shall be discharged and released of all 

liabilities under the contract in respect of these claims. 

 
The  arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the  Arbitration  & 
Conciliation Act 1996 (26 of 1996) or any statutory modification or re-enactment thereof and the rules 

made there under and for the time being in force shall apply to the arbitration proceeding 
under this clause 

 
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred 

to him by the appointing authority and give separate award against each disputes and claim 

referred to him and in all cases where the total amount of the claims by any party exceeds Rs.1,00,000/- 

the Arbitrator shall give reasons for the award. 
 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 

by both the parties. 
 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 

the date he issues notice to both the parties calling them to submit their statement of claims and 

counter statement of claims. The venue of the arbitration shall be such place as may be fixed by 

the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before 

the award is made and published, be paid half and half by each of the parties. The cost of the 

reference and of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the 

arbitrator who may direct to any, by whom and in what manner, such costs or any part thereof, 

shall be paid and fix or settle the amount of costs to be so paid. 

 
• CLAUSE 26 - Contractor to Indemnify HITES  against Patent Rights 

 
The contractor shall fully indemnify and keep indemnified the HLL/ HITES against any action, claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and 

shall pay any royalties which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or action brought against HITES in respect of any such 

matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 

liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise there from, 

provided that the contractor shall not be liable to indemnify the Hindustan Latex Limited if the 

infringement of the patent or design or any alleged patents or design right is the direct result of an order 

passed by the Engineer-in-Charge in this behalf. 

 
• CLAUSE 27 - Lumpsum Provisions in Tender 

 
When the estimate on which a tender is made includes Lumpsum in respect of parts of the work, the 
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contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates as are payable under this contract for such items, or if the part of the work in 

question is not, in the opinion of the Engineer-in-Charge, payable by measurement, the Engineer-in- Charge 

may at his discretion pay the Lumpsum amount entered in the estimate, and the certificate in writing of the 

Engineer-in-Charge shall be final and conclusive against the contractor with regard to any sum or sums 

payable to him under the provisions of this clause. 

 
• CLAUSE 28 - Action where no Specifications are stipulated 

 
In case of any class of work for which there are no such specifications as referred to in Clause 11, such work 

shall be carried out in accordance with the Bureau of Indian Standards specifications. In case there is 

no such specification in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s 

specifications. In case no such manufacturer’s specifications is available then as per District Specifications. 

In case there are no such specifications as required above, the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in- Charge. 

 
• CLAUSE 29 - Withholding and lien in respect of sum due from the Contractor 

 
(i)   Whenever any claim or claims for payment of a sum of money arises out of or under the contract or 

against the contractor, the Engineer-in-Charge or the HITES shall be entitled to withhold and also 

have a lien to retain such sum or sums in whole or in part from the security, if any, deposited by the 

contractor and for the purposes aforesaid, the Engineer-in-Charge or HITES shall be entitled to 

withhold the security deposit, if any, furnished as the case may be and also have lien over the 

same pending finalization or adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from the 

contractor, the Engineer-in-Charge or the HITES shall be entitled to withhold and have a lien to retain 

such claimed amount or amounts referred to above, from any sum or sums found payable or which may 

at any time thereafter become payable to the contractor under the same contract or any other contract 

with the Engineer-in-Charge or the HITES or any contracting person through the Engineer-in- Charge 

pending finalization of adjudication of any such claim. 
 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the 

lien referred to above by the Engineer-in-Charge or HITES will be kept withheld or retained as such, by 

the Engineer-in-Charge, till the claim arising out of or under the contract is determined by the 

arbitrator (if the contract is governed by the arbitration clause) or by the competent court, as the

case may be and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and duly notified as 

such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a 

limited company, the Engineer-in-charge or the HITES shall be entitled to withhold and also have a lien 

to retain towards such claimed amount or amounts in whole or in part from any sum found payable to 

any partner/limited company as the case may be, whether in his individual capacity or otherwise. 

 
(ii)  HITES shall have the right to cause an audit and technical examination of the works and the final bills of 

the contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill 

and if as a result of such audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work claimed to have been done 

by him under the contract and found not to have been executed, the contractor shall be liable to 

refund the amount of over-payment and it shall be lawful for HITES to recover the same from him in the 

manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if it is 

found that the contractor was paid less than what was due to him under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be duly paid by the HITES to 

the contractor, without any interest thereon whatsoever. 

 
Provided that the HITES shall not be entitled to recover any sum overpaid, nor the contractor shall be 

entitled to payment of any sum paid short where such payment has been agreed upon between the 

Engineer-in-charge on the one hand and the contractor on the other under any term of the contract 

permitting payment for work after assessment by the Engineer-in-charge. 

 
• CLAUSE 29 A - Lien in respect of claims in other contracts 

 
Any sum of money due and payable to the contractor (including the security deposit returnable to him) 



58 

 

under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the HITES or 

any other  contracting person or persons  or  through  Engineer-in-Charge against any claim of the 

Engineer-in-Charge of HITES or such other person or persons in respect of payment of a sum of money 

arising out or under any other contract made by the contractor with the Engineer-in-Charge or of the 

HITES or with such other person or persons. 
 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the 

Engineer-in-Charge or the HITES will be kept withheld or retained as such by the Engineer-in-Charge or the 

HITES  or till his claim arising out of the same contract or any other contract is either mutually settled 

or determined by the arbitration clause or by the competent court, as the case may be and that the 

contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in 

respect of any sum of money withheld or retained under this clause and duly notified as such to the 

contractor. 

 
• CLAUSE 30 - Water Supply and Power Supply 

 
The Contractor (s) shall make his/their own arrangements for water and power supply required for the 
work and nothing extra will be paid for the same. This will be subject to the following conditions: 

 
i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of 

the Engineer-in-Charge. 
 

ii) The Engineer-in-charge shall make alternative arrangements for water supply at the risk and cost of the 

contractor (s) if the arrangements made by the contractor (s) for procurement of water are in the 

opinion of the Engineer-in-Charge, unsatisfactory. 
 

iii)  The contractor shall make his own arrangement for temporary electric connection and shall make 

necessary payment for it direct to the concerned authority. On completion of the work he shall furnish a 

no dues certificate from the concerned authority failing which the claims/dues of the concerned 

authority shall be settled by the Engineer-in-Charge at the contractor’s risk and cost.

 

• CLAUSE 31 - Departmental power & water supply, if available 
 

Water and power supply if available may be supplied to the contractor by the HITES subject to the 

following conditions: 

 
i) The water charges at actuals as decided by the Engineer in charge shall be recovered on gross   amount 

of the work done. 
ii) The contractor (s) shall make his/their own arrangement of water connection and laying of pipelines 

from existing main source of supply 
iii)  The contractor shall make his own arrangement to extend the power supply from the tapping point and 

install a sub meter for recording consumption of power in the work. The consumption charges thereof 

shall be recovered from the contractor by deduction from his bills or from any other dues. 

iv) The HITES do not guarantee to maintain uninterrupted supply of water and power and it will be 
incumbent on the contractor (s) to make alternative arrangements for water and power at his/their 
own cost in the event of any break down in the supply so that the progress of his/their work is not 
held up. No claim of damage or refund of water and power charges will be entertained on account of 
such break down. 

 
• CLAUSE 32 - Alternate water arrangements 

 
(i)   Where there is no piped water supply arrangement and the water is taken by the contractor from 

the wells or hand pump constructed by the HITES no charge shall be recovered from the contractor 

on that account. The contractor shall, however, draw water at such hours of the day that it does not 

interfere with the normal use for which the hand pumps and wells are intended. He will also be 

responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Engineer-in-Charge shall be the final authority to determine the cost 

recoverable from the contractor on this account and his decision shall be binding on the contractor. 
 

(ii)  The contractor shall be allowed to construct temporary wells in HITES land for taking water for 

construction purposes only after he has got the permission of the Engineer-in-Charge in writing. No 



59 

 

charges shall be recovered from the contractor on this account, but the contractor shall be required to 

provide necessary safety arrangements to avoid any accidents or damage to adjacent buildings, roads 

and service lines. He shall be responsible for any accidents or damage caused due to construction and 

subsequent maintenance of the wells and shall restore the ground to its original condition after the 

wells are dismantled on completion of the work. 

 
• CLAUSE 33 - Return of Surplus Materials 

 
Notwithstanding  anything  contained  to  the  contrary  in  this  contract,  where  any  materials  for  the 

execution of the contract are procured with the assistance of HITES either by issue from HITES stocks or 

purchase made under orders or permits or license issued by HITES, the contractor shall hold the said 

materials economically and solely for the purpose of the contract and not dispose off them without the 

written permission of the Government/ HITES and return, if required by the Engineer-in-Charge, all surplus 

or unserviceable materials that may be left with him after the completion of the contract or at its 

termination for any reason whatsoever on being paid or credited such price as the Engineer-in-Charge shall 

determine having due regard to the condition of the materials. The price allowed to the contractor however 

shall not exceed the amount charged to him excluding the element of storage charges. The decision of the 

Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid condition the 

contractor shall in addition to throwing himself open to action for contravention of the terms of the 

license or permit and/or for criminal breach of trust, be liable to HITES for all moneys, advantages or profits 

resulting or which in the usual course would have resulted to him by reason of such breach. 

 
• CLAUSE 34 - Hire of Plant & Machinery 

 
i) The contractor shall arrange at his own expense all tools, plant, machinery and equipment (hereinafter 

referred to as T & P) required  for execution  of  the  work  except  for  the  plant Machinery listed in 

Schedule ‘C’ and stipulated for issue to the Contractor. If the contractor requires any item of T & P on hire 

from the T & P available with the HITES over and above the T&P stipulated for issue, the HITES will, if such 

item is available, hire it to the contractor at rates to be agreed upon between him and the Engineer-in-

Charge. In such a case all the conditions hereunder for issue of T&P, shall also be applicable to such T&P as 

is agreed to be issued. 
 

ii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made over and 

taken back at the HITES equipment yard/shed shown in Schedule ‘C’ and the contractor shall bear 

the cost of carriage from the place of issue to the site of work and back. The contractor shall be 

responsible to return the plant and machinery with the same condition in which it was handed over to 

him, and he shall be responsible for all damage caused to the said plant & machinery at the site of 

work or elsewhere in operation and otherwise during transit including damage to or loss of plant and 

for all losses due to his failure to return the same soon after the completion of the work for which 

it was issued. The Engineer–in-Charge shall be the sole judge to determine the liability of the contractor 

and its extent in this regard and his decision shall be final and binding on the contractor. 

 
iii)  The plant and machinery as stipulated above will be issued as and when available and if required by 

the contractor. The contractor shall arrange his programme of work according to the availability of 

the plant and machinery and no claim, whatsoever, will be entertained from him for any delay in supply 

by the HITES. 

 
iv)  The hire charges shall be recovered at the prescribed rates from and inclusive of the date the plant and 

machinery made over upto and inclusive of the date of the return in good order even though the 

same may not have been working for any cause except major breakdown due to no fault of the 

contractor or faulty use requiring more than three working days continuously (excluding intervening 

holidays and Sundays) for bringing the plant in order. The contractor shall immediately intimate in 

writing to the Engineer-in-Charge when any plant or machinery gets out of order requiring major 

repairs as aforesaid. The Engineer-in-Charge shall record the date and time of receipt of such intimation 

in the log sheet of the plant or machinery. Based on this if the breakdown before lunch period or major 

breakdown will be computed considering half a day’s breakdown on the day of complaint. If the 

breakdown occurs in the post lunch period of major break down will be computed starting from the 

next working day. In case of any dispute under this clause the decision of the Superintending Engineer 

shall be final and binding on the contractor. 

 
v)   The hire charges shown above are for each day of 8 hours (inclusive of the one-hour lunch break) or 

part thereof. 
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vi)  Hire charges will include service of operating staff as required and also supply of lubricating oil and 

stores for cleaning purposes. Power fuel of approved type, firewood, kerosene oil etc. for running the 

plant and machinery and also the full time chowkidar for guarding the plant and machinery against any 

loss or damage shall be arranged by the contractor who shall be fully responsible for the safeguard 

and security of plant and machinery. The contractor shall on or before the supply of plant and 

machinery sign an agreement indemnifying the HITES against any loss or damage caused to the plant 

and machinery either during transit or at site of work. 

 
vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one-hour 

lunch break. In case of an urgent work however, the Engineer-in-Charge may, at his discretion, 

allow the plant and machinery to be worked for more than normal period of 8 hours a day. In that case 

the hourly hire charges for overtime to be borne by the contractor shall be 50 % more than the normal 

proportionate hourly charge (1/8
th   

of the daily charges) subject to a minimum of half day’s normal 

charges on any particular day. For working out hire charges for over time a period of half an hour and 

above will be charged as one hour and a period of less than half an hour will be ignored. 
 

viii) The contractor shall release the plant and machinery every seventh day for periodical servicing 

and/or wash out which may take about three to four hours or more. Hire charges for full day shall be 

recovered from the contractor for the day of servicing/wash out irrespective of the period employed in 

servicing. 

 
ix)  The plant and machinery once issued to the contractor shall not be returned by him on account of lack 

of arrangements of labour and materials, etc. on his part, the same will be returned only when they are 

required for major repairs or when in the opinion of the Engineer-in-Charge the work or a portion of 

work for which the same was issued is completed. 
 

x)   Logbook for recording the hours of daily work for each of the plant and machinery supplied to the 

contractor will be maintained by the HITES and will be countersigned by the contractor or his 

authorized agent daily. In case the contractor contests the correctness of the entries and/or fails to sign 

the Log Book the decision of the Engineer-in-Charge shall be final and binding on him. Hire charges will 

be calculated according to the entries in the Log Book and will be binding on the contractor. Recovery 

on account of  hire charges for road rollers shall be made for the minimum number of days worked out 

on the assumption that a roller can consolidate per day and maximum quantity of   materials or area 

surfacing as noted against each in the annexed statement (see attached annexure) 
 

xi)  In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and the 

drum washed at the close of the work each day or occasion. 
 

xii) In case rollers for consolidation are employed by the contractor himself, log book for such rollers 

shall be maintained in the same manner as is done in case of HITES rollers, maximum quantity of any 

items to be consolidated for each roller-day shall also be same as in Annexure to Clause 34(x). For less 

use of roller recovery for the less roller days shall be made at the stipulated issue rate. 

 
xiii) The contractor shall be responsible to return the plant and machinery in the condition in which it 

was handed over to him and he shall be responsible for all damage caused to the said plant and 

machinery at the site of work or elsewhere in operation or otherwise or during transit including 

damage to or loss of parts, and for all losses due to his failure to return the same soon after the 

completion of the work for which it was issued. The Engineer–in-Charge shall be the sole judge to 

determine the liability of the contractor and its extent in this regard and his decision shall be final 

and binding on the contractor. 

xiv) The contractor will be exempted from levy of any hire charges for the number of days he is called 

upon in writing by the Engineer-in-Charge to suspend execution of the work, provided HITES plant 

and machinery in question have, in fact, remained idle with the contractor because of the suspension. 
 

xv) In the event of the contractor not requiring any item of plant and machinery issued by HITES though 

not stipulated for issue in Schedule ‘C’ any time after taking delivery at the place of issue, he may return 

it after two days written notice or at any time without notice if he agrees to pay hire charges for two 

additional days without, in any way, affecting the right of the Engineer-in-Charge to use the said plant 

and machinery during the said period of two days as he likes including hiring out to a third party. 

 
• CLAUSE 35 - Conditions relating to use of Asphaltic Materials 
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i) The  contractor  undertakes  to  make  arrangement  for  the  supervision  of  the  work  by  the  firm 

supplying the tar or bitumen used. 
 

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per standard 

formula, before using the same, and shall hypothecate it to the Engineer-in-Charge. If any bitumen or 

tar remains unused on completion of the work on account of lesser use of materials in actual execution 

for reasons other than authorized changes of specification and abandonment of portion of work, a 

corresponding deduction equivalent to the cost of unused materials as determined by the Engineer-in-

Charge shall be made and the material returned to the contractor. Although the materials are 

hypothecated to HITES, the contractor undertakes the responsibility for their proper watch, safe 

custody and protection against all risks. The materials shall not be removed from site of work without 

the consent of the Engineer-in-Charge in writing. 
 

iii)  The contractor shall be responsible for rectifying defects noticed within a year from the date of 

completion of the work and the portion of   security deposit relating to   asphaltic work shall be 

refunded after the expiry of this period 

 
• CLAUSE 36 - Employment of Technical Staff and employees 

 
Contractors Superintendence, Supervision, Technical Staff & Employees 

 
(i)   The contractor shall provide all necessary superintendence during execution of the work and as long 

thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge the name, qualifications, 

experience, age, address and other particulars along with certificates, of the principal technical 

representative to be in charge of the work. Such qualifications and experience shall not be lower than 

specified in Schedule ‘F’. The Engineer-in-Charge shall within 15 days of receipt of such communication 

intimate in writing his approval or otherwise of such representative to the contractor. Any such approval 

may at any time be withdrawn and in case of such withdrawal, the contractor shall appoint another such 

representative according to the provisions of this clause. Decision of the Engineer-in-Charge shall be 

final and binding on the contractor in this respect. Such a principal technical representative shall be 

appointed by the contractor soon after receipt of the approval from the Engineer-in-Charge and shall be 

available at site within fifteen days of start of the work. 
 

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will 

not be necessary for the said contractor to appoint such a principal technical representative but the 

contractor shall designate and appoint a responsible agent to represent him and to be present at the work 

whenever the contractor is not in a position to be so present. All the provisions applicable to the principal 

technical representative under the Clause will also be applicable in such a case to contractor or his 

responsible agent. The principal technical representative and/or the contractor shall on receiving 

reasonable notice from the Engineer-in-Charge or his designated representative(s) in charge of the work 

in writing or in person or otherwise, present himself to the Engineer-in-Charge and/or at the site of work, 

as required, to take instructions. Instructions given to the Principal technical representative or the 

responsible agent shall be deemed to have the same force as if these have been given to the 

contractor. The principal technical representative and/or the contractor or his responsible authorized 

agent shall be actually available at site atleast two working days every week, these days shall be 

determined in consultation with the Engineer-in-Charge as well as fully during important stages of 

execution of work, during recording measurement of works and whenever so required by the Engineer-

in-Charge by a notice as aforesaid and shall also note down instructions conveyed by the Engineer-in-

Charge or his designated representative in the site order book and shall affix  his  signature  in  token 

of noting down the instructions and in token of acceptance of measurements. There shall be no 

objection if the representative/agent looks after more than one work and not more than three works 

in the same station provided these details are disclosed to the Engineer-in-Charge and he shall be 

satisfied that the provisions and purpose of this clause are fulfilled satisfactorily. 
 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative or agent is effectively appointed or is effectively 

attending or fulfilling the provisions of this clause, a recovery shall be effected from the contractor as 

specified in Schedule ‘F’ and the decision of the Engineer-in-Charge as recorded in the site order book 
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and measurement recorded in Measurement Books shall be final and binding on the contractor. Further if 

the contractor fails to appoint a suitable technical representative or responsible agent and if such 

appointed persons are not effectively present or do not discharge their responsibilities satisfactorily, the 

Engineer-in-Charge shall have full powers to suspend the execution of the work until such date as a 

suitable agent is appointed and the contractor shall be held responsible for the delay so caused to the 

work. The contractor shall submit a certificate of employment of the technical representative/ 

responsible  agent  along-with  every  on  account  bill/  final  bill  and  shall  produce evidence if at any 

time so required by the Engineer-in-Charge. 
 

(ii)  The contractor shall also provide and employ on the site the required complement of technical 

assistants and foreman who are skilled and experienced in their respective fields for proper supervision 

of the work. 

 
The contractor shall provide and employ skilled, semi skilled and unskilled labour as is necessary for 
proper and timely execution of the work. 

 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 

works any person who in his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to  

be  undesirable.  Such person shall not be employed again at works site without the written permission 

of the Engineer-in-Charge and the person so removed shall be replaced as soon as possible by competent 

substitutes. 
 

• CLAUSE 37 - Levy/ Taxes Payable by Contractor 

 
i) Sales Tax/VAT , Service Tax including Swatchh Bharat cess in addition to TDS, Building and other 

Construction Workers’ Welfare Cess or any other tax or cess in respect of this contract shall be payable 

by the contractor and HITES shall not entertain any claim whatsoever in this respect.  

 
ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, 

kankar, etc. from local authorities. 
 

iii)  If pursuant to or under any law, notification or order any royalty, Cess or the like becomes payable by 

HITES and does not anytime become payable by the contractor to the State Government, Local authorities 

in respect of any material used by the contractor in the works, then in such a case, it shall be lawful to 

HITES and it will have the right and be entitled to recover the amount paid in the circumstances as 

aforesaid from dues of the contractor. 

 
• CLAUSE 38 - Conditions for reimbursement of Levy/ Taxes, if levied after receipt of tenders 

 

i) All tendered rates shall be inclusive of all taxes and levies, Service Tax including Swatchh Bharat 

cess  payable under respective statutes. However, if any further tax or levy or cess is imposed by statute, 

after the last stipulated date for the receipt of tender including extensions, if any, and the contractor 

thereupon necessarily and properly pays such taxes/levies/cess the contractor shall be reimbursed the 

amount so paid, provided such payments, if any, is not, in the opinion of the competent authority of HITES  

(whose decision shall be final and binding on the contractor) attributable to delay in execution of work 

within the control of the contractor. 
 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized representative 

of HITES and/or the Engineer-in-Charge and shall also furnish such other information/document as 

the Engineer-in-Charge may require from time to time. 

 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 
cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 

 

• CLAUSE 39 - Termination of Contract on death of Contractor 

 
Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 

Engineer-in-Charge on behalf of the HITES shall have the option of terminating the contract without 

compensation to the contractor. 
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• CLAUSE 40 - If relation working in HITES, then Contractor not allowed to tender 
 

The Contractor shall not be permitted to tender for works in HITES ID Division in which his near relative 

(s) (directly recruited or on deputation in HLL/ HITES) is/are posted in any capacity either non-executive 

or executive employee. 
 

The contractor shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any executive employee/ gazetted officer in 

HITES/ Ministry of Health and Family Welfare. 

 
Any breach of these conditions by the Company or Firm or any other person, the tender/work will be 

cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so noticed. The 

department will not pay any damages to the company or Firm or the concerned person. The Company or 

Firm or the person will also be debarred for further participation in the tender in the concerned HITES ID 

Division. Further, any breach of this condition by the tenderer would also render him liable to be removed 

from the approved list of contractors or this Department. If however the contractor is registered in any 

other Department he shall also be debarred from tendering in HITES for any breach of this condition. 
 

NOTE:- Near relative (s) for this purpose is/are defined as : – (i)   

Member of Hindu Undivided family (UHF). 

(ii)  They are Husband and Wife. 

 
(iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-law), 

Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, sister(s), sister’s husband 

(brother-in-law). 

 
• CLAUSE 41 - No Gazetted Officer/ Engineer to work as Contractor within one year of Retirement 

 
No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties in 

an engineering department of the Government of India shall work as a contractor or employee of a 

contractor for a period of one years after his retirement from Government service without the previous 

permission of Government of India in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who had not obtained the 

permission of Government of India as aforesaid, before submission of the tender or engagement in the 

contractor’s service, as the case may be. 

 

• CLAUSE 42 - Compensation during warlike situations 

 
The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected there-with, shall be at the risk of the contractor until the 

work has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In the 

event of the work or any materials properly brought to the site for incorporation in the work being damaged 

or destroyed in consequence of hostilities or warlike operation, the contractor shall, when ordered (in 

writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly stack or remove 

in store all serviceable materials salvaged from the damaged work and shall be paid at the contract rates in 

accordance with the provisions of the agreement for the work of clearing the site of debris, stacking or 

removal of serviceable material and for reconstruction of all works ordered by the Engineer-in-Charge, such 

payments being in addition to compensation upto the value of the work originally executed before being 

damaged or destroyed and not paid for. In case of works damaged or destroyed  but  not  already  measured  

and  paid  for,  the  compensation  shall  be  assessed  by  the Engineer-in-Charge upto Rs.5000/- and by the 

Head (ID) for a higher amount. The contractor shall be paid for the damages/destruction suffered and for 

the restoring the material at the rate based on analysis of rates tendered for in accordance with the 

provisions of the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 

materials and purpose for which they were collected shall be final and binding on all parties to this contract. 
 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike 

operation (a) unless the contractor had taken all such precautions against air raid as are deemed 
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necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any materials etc. not on the site of the 

work or for any tools, plant, machinery, scaffolding, temporary building and other things not intended for 

the work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 

extension of time for its completion as is considered reasonable by the Engineer-in-Charge. 

 
• CLAUSE 43 - Apprentices Act provisions to be complied with 

 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders 

issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and the 

Engineer-in-charge may, in his discretion, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the said Act. 

 
• CLAUSE 44 - Release of Security Deposit after labour clearance 

 
Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate 

from the Labour Officer. As soon as the work is virtually completed the contractor shall apply for the 

clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in- 

Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any complaint 

is pending against the contractor in respect of the work. If no complaint is pending, on record till after 3 

months after the completion of the defects liability period and/or no communication is received from the 

Labour Officer to this effect till six months after the date of completion of the defects liability period, it will 

be deemed to have received the clearance certificate and the Security Deposit will be released if otherwise 

due. 

  
• CLAUSE 46 - Insurance 

 
Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the 

Contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the HITES and 

the contractor with any of the subsidiary of the General Insurance Corporation of India in such a manner 

that the HITES and the contractor are covered for all time during the period of contract i.e. the time 

period allowed for completion of work, extended period and the defect liability period. 

 

The insurance shall be affected in accordance with terms approved by the HITES and the contractor shall 

submit the insurance policies to the Engineer-In-Charge within one week of signing of the 
agreement along with the receipt of premium.  The contractor shall timely pay and submit the 

receipts of payment of premiums for extensions of policies, if any. The insurance shall cover the following:- 

 

A.   Contractor’s All Risks Insurance: The contractor shall insure the work for a sum equivalent to the 

Contract value or such additional sums as specified and the interests of the HITES against ALL 

RISKS claims, proceedings, loss or damages, costs, charges and expenses from whatsoever cause 

arising out of or in consequence of the execution and maintenance of the work for which the contractor 

is responsible under the contract 
 

B.    Workman Compensation & Employers Liability Insurance: This insurance shall be affected for all 

the contractor’s employees engaged in the performance of the contract.  The HITES shall not be liable in 

respect of any damages or compensation payable at law in respect of or in consequence of any accident 

or injury to any workman or any other person in the employment of the contractor and the contractor 

shall indemnify and keep indemnified the HITES against all such damages and compensation and 

against all claims, demands, proceedings, costs, charges and expenses, whatsoever in respect or in 

relation thereof. 

C.  Third Party Insurance: The contractor shall be responsible for making good to the satisfaction of the 

Engineer-in-Charge any loss or any damage to all structures and properties belonging to the HITES 

or being executed or procured or being procured by the HITES or of the other agencies within the 

premises of all work of the HITES. If such loss or damage is due to fault and or the negligence or willful 

acts or omissions of the contractor, his employees, agents, representatives. 

 
The contractor shall take sufficient care in moving his plants, equipments and materials from one place 

to another so that they do not cause any damage to any person or to the property of the HITES or any 

third party including overhead and underground cables and in the event of any damage resulting to the 
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property of the HITES or to a third party during the movement of the aforesaid plant, equipment or 

materials, the cost of such damages including eventual loss of production, operation or services in any 

plant or establishment as estimated by the HITES or ascertained or demanded by the third party, shall 

be borne by the contractor. 
 

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep the 

HITES harmless of all claims, against the contractor’s liability for any materials or physical damage, loss 

or injury which may occur to any property, including that of the HITES or to any person including any 

employee of HITES, or arising out of the execution of the work or in the carrying out of the contract, 

otherwise than due to the matters referred to in the provision to (a) above.  Such insurance shall be 

affected for an amount sufficient to cover such risks. The terms shall include a provision whereby, in the 

event of any claim in respect of which the contractor, would be entitled to receive indemnify under the 

policy being brought or made against the HITES, the insurer willfully indemnify HITES against such 

claims and any costs, charges and expenses in respect thereof. 
 

D.  The contractor shall also at times indemnify the HITES against all claims, damages or compensation 

under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, Employer’s Liability 

Act, 1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit 

Act, 1961, or any modification thereof or any other law relating thereof and rules made there under 

from time to time. 
 

E.   Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he 

may be required to take out under any law or regulation from time to time.  He shall also carry and 

maintain any other insurance, which may be required by the Engineer-in-Charge. 
 

46.1 The Contractor shall prove to the Engineer-in-charge from time to time he has taken out all the 

insurance policies referred to above and has paid the necessary premiums for keeping the policies 

alive till expiry of the Defects Liability Period. 
 

46.2 The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer- in-
charge has agreed for cancellation. 

 
46.3 Remedy on the contractor’s failure to insure: If the contractor shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may be required to 

effect under the terms of the contract then and in any such case Engineer-in-charge may 

without being bound to, effect and keep in force any such insurance and pay such premium or 

premiums, as may be necessary for that purpose and from time to time deduct the amount so paid  

by  the  Engineer-in-charge  from  any  moneys  due  or  which  may  become  due  to the contractor 

or recover the same as a debt due from the contractor. 
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SAFETY CODE 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. When a 

ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 

materials as well suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be 

given an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 
 

2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 

braced and otherwise secured atleast 90 cm (3 ft.) high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such opening as may 

be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 
 

3. Working Platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 ms (12 ft.) above 

ground level or floor level, they should be closely boarded, should have adequate width and should be suitably 

fastened as described in (2) above. 
 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 

90 cm (3 ft.). 

 
5. Safe means of access shall be provided to all working platforms and other working places.  Every ladder shall 

be securely fixed.   No portable single ladder shall be over 9 m (30 ft) in length while the width between 

side rails in rung ladder shall in no case be less than 29 cm. (11 ½”) for ladder upto and including 3 

metre (10 ft.) in length.  For longer ladders this width should be increased atleast ¼” for each additional 30 

cm.(1 foot) of length.  Uniform step spacing of not more than 30 cm shall be kept.  Adequate precautions shall 

be taken to prevent danger from electrical equipment.  No materials on any of the sites or work shall be so 

stacked or placed as to cause danger or inconvenience to any person or the public. The contractor shall 

provide all  necessary fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any damages and cost which maybe 

awarded in any such suit, action or proceedings to any such person or which may, with the consent of the 

contractor, be paid to compensate any claim by any such person. 

 
6. Excavation and trenching- All trenches 1.2 m (4 ft,) or more in depth, shall at all times be supplied with 

atleast one ladder for each 30 metre (100 ft) in length or fraction thereof.   Ladder shall extend from 

bottom of the trench to atleast 90 cm. (3 ft) above the surface of the ground.  The sides of the trenches, which 

are 1.5 m (5 ft) or more in depth shall be stepped back to give suitable slope or securely held by timber 

bracing, so as to avoid the danger of sides collapsing. The excavated material shall not be placed within 1.5 m 

(5 ft) of the edges of the trench or half of the depth of the trench whichever is more.  Cutting shall be done 

from top to bottom.  Under no circumstances undermining or undercutting shall be done. 

 
7. Demolition. - Before any demolition work is commenced and also during the progress of the work, 

 
i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding.  No floor, roof or other part of the building shall be so overloaded with debris or 

materials as to render it unsafe. 
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8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for immediate 

use, and the contractor should take adequate steps to ensure proper use of equipment by those 

concerned. The following safety equipment shall invariably be provided. 
 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

ii) Those engaged in whitewashing and mixing or stacking of cement bags or any material, which is 

injurious to the eyes, shall be provided with protective goggles. 

iii)  Those engaged in welding works shall be provided with welder’s protective eye shields. 

iv) Stonebreakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

v)   When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are 

allowed to get into manholes and the manholes so opened shall be cordoned off with suitable railing 

and provided with warning signals or boards to prevent accident to the public.  In addition, the 

contractor shall ensure that the following safety measures are adhered to:- 

 
a)   Entry  for  workers  into  the  line  shall  not  be  allowed  except  under  supervision  of  the 

Engineer in Charge or any other higher officer. 

 
b)   Atleast 5 to 6 manholes upstream and downstream should be kept open for atleast 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 
 

c)   Before entry presence of toxic gases should be tested by inserting wet lead acetate paper, which 

changes colour in the presence of such gases and gives indication of their presence. 
 

d)   Presence of oxygen should be verified by lowering a detector lamp into the manhole.  In case, 

no oxygen is found inside the sewer line, worker should be send only with oxygen kit. 
 

e)   Safety belt with rope should be provided to the workers.  While working inside the manhole 

such rope should be handled by two men standing outside to enable him to be pulled out 

during emergency. 
 

f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever for the 

cleaning works are undertaken during night or day. 

 
g)   No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

 
h)   The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

 
i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which worker may 

be allowed to work continuously inside the manhole. 
 

j) Gas masks with Oxygen cylinder should be kept at site for use in emergency. 

 
k)  Air blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The motors for these, 

shall be vapor proof and of totally enclosed type. Non-sparking gas engines also could be used 

but they should be placed at least 2 metres away from the opening and on the leeward 

side, protected from wind so that they will not be the source of friction on any inflammable gas 

that might be present. 
 

l) The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole. 
 

m)  The worker shall be provided with Gumboots or non-sparking shoes bump helmets and 
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gloves non-sparking tools and safety lights and gas masks and portable air-blowers (when 

necessary).  They  must  be  supplied  with  barrier  cream  for  anointing  the  limits  before 

working inside the sewer lines. 

 
n)   Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 

full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 

o)   If a man has received a physical injury, he should be brought out of the sewer immediately and 

adequate medical aid should be provided to him. 
 

p)   The extents to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

 
vi)  The contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Whenever men above the age of 18 years are employed on 

the work of lead painting, the following precautions should be taken: - 

 
a)  No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
 

b)  Suitable face masks should be supplied for use by the workers when paint is applied in the form 

of spray or a surface having lead paint is dry rubbed and scrapped. 
 

c)   Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 
 

9. The Contractor shall not employ women and men below the age of 18 years on the work of painting with 

product containing lead in any form. Whenever men above the age of 18 are employed on the work of lead 

painting, the following principles must be observed for such use: 
 

(i) White lead, sulphate of lead or product containing these pigments, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

 
(ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of 

paint in the form of spray. 

 
(iii)   Measures shall be taken, wherever practicable to prevent danger arising out of from dust caused by 

dry rubbing down and scrapping. 

 
(iv)  Adequate facilities shall be provided to enable working painters to wash during and on cessation of 

work. 
 

(v)   Overall shall be worn by working painters during the whole of working period. 
 

(vi)  Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 

painting materials. 

 
(vii)  Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man appointed by the competent authority of HITES 
 

(viii) HITES may require, when necessary, medical examination of workers. 

 
(ix)  Instructions with regard to special hygienic precautions, to be taken in the painting trade, shall be 

distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary equipment should be 

provided & kept ready for use and all necessary steps taken for prompt rescue of any person in danger 

and adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained 

during the course of the work. 
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11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to 

the following standards or conditions: - 
 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defects and shall be kept repaired and in good working order. 
 

(b) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and 

adequate strength, and free from patent defects. 

(ii)  Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 

21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to 

operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley blocks used in 

hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every 

hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case of 

hoisting machine having a variable safe working load each safe working load and the condition under which it 

is applicable shall be clearly indicated. No part of any machine or any gear, referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose of testing. 
 

(iv) In case of HITES machines, the safe working load shall be notified by the Electrical Engineer-in-Charge. As 

regard contractor’s machines the contractors shall notify the safe working load of the machines to the 

Engineer-in-Charge whenever he brings any machinery to the site of work and get it verified by the Electrical 

Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will 

reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to 

reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. When 

workers are employed on electrical installations, which are already energized, insulating mats, wearing 

apparel, such as gloves, sleeves and boots, as may be necessary, should be provided. The worker should not 

wear any rings, watches and carry keys or other materials, which are good conductors of electricity. 
 

13. All scaffolds ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities should be provided at or near places of work. 
 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named 

therein by the contractor. 
 

15. To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety  precautions  the 

arrangements made by the contractor shall be open to inspection by Labour Officer or the Engineer-in- Charge 

or their representatives. 
 

16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor from 

the operations of any other Act or Rule in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS EMPLOYED BY HITES LIFECARE LIMITED OR ITS CONTRACTORS 

 
1. APPLICATION: These rules shall apply to all buildings and construction works in charge of the Hindustan 

Latex Ltd in which twenty or more workers are ordinarily employed or are proposed to be employed in any 

day during the period during which the contract work is in progress. 
 

2. DEFINITION: Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work, on any day during the period, during which the contract work is in 

progress. 
 

3. FIRST-AID FACILITIES: 
 

i) At every work place there shall be provided and maintained, so as to be easily accessible during 

working hours, first aid boxes at the rate of not less than one box for 150-contract labour or part thereof 

ordinarily employed. 

 
ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain 

the following equipment: - 

 
a)   For work places in which the number of contract labour employed does not exceed 50- Each first- aid 

box shall contain the following equipment: - 
 

1.   6 small sterilized dressings. 
 

2.   3 medium size sterilized dressings. 
 

3.   3 large size sterilized dressings. 
 

4.   3 large sterilized burn dressings. 
 

5.   1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 
 

6.   1 (30ml) bottle containing  salvolatile  having  the  dose and mode  of  administration 

indicated on the label. 

7.   1 snakebite lancet. 
 

8.   1 (30gms.) bottle of potassium permanganate crystals. 
 

9.   1 pair scissors. 
 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 
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Labour Institute, Government of India. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 
 

12. Ointment for burns. 
 

13. A bottle of suitable surgical antiseptic solution 
 

b)   For workplaces in which the number of contract labour exceeds 50- Each first–aid- box shall 

contain the following equipment. 
 

1.   12 small sterilized dressing. 
 

2.   6 medium size sterilized dressings. 
 

3.   6 large size sterilized dressings. 
 

4.   6 large size sterilized burn dressings. 
 

5.   6 (15-gms.) packets sterilized cotton wool. 

 

6.   1 (60 ml.) bottle containing two percent alcoholic solution iodine. 
 

7.   1 (60-ml.) bottle containing salvolite latile having the dose and mode of administration 

indicated on the label. 

8.   1 roll of adhesive plaster. 

9.   1 snake bite lancet. 
 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 
 

11. 1 pair of scissors. 
 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and 

Labour Institute/ Government of India. 
 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
 

14. Ointment for burns. 
 

15. A bottle of suitable surgical antiseptic solution. 
 

iv) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.  

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

v)   The first-aid box shall be kept in charge of a responsible person who shall always be readily available 
during the working hours at the work place. 

 
vi)  A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at the work places 

where the number of contract labour employed is 150 or more. 
 

vii) In work places where the number of contract labour employed is 500 or more and hospital facilities 

are not available within easy distance from the works, First-aid posts shall be established and run by a 

trained compounder. The compounder shall be on duty and shall be available at all hours when the 

workers are at work. 
 

viii) Where work places are situated in places, which are not towns or cities, a suitable motor transport 

shall be kept readily available to carry injured person or person suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER: 

 
i) In every work place, there shall be provided and maintained, at suitable places, easily accessible to 

labour, a sufficient supply of cold water fit for drinking. 

 
ii) Where drinking water is obtained from an intermittent public water supply, each work place shall be 

provided with storage where such drinking water shall be stored. 
 

iii)  Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or 

other source of pollution. Where water has to be drawn from an existing well, which is within such 
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proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before 

water is drawn from it or for drinking. All such wells shall be entirely closed in and be provided with a 

trap door, which shall be dust and waterproof. 

 
iv)  A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done at least once a month. 
 

5. WASHING FACILITIES: 
 

i) In every work place adequate and suitable facilities for washing shall be provided and maintained for the 

use of contract labour employed therein. 
 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female workers.  

iii)  Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

6. LATRINES AND URINALS: 
 

i) Latrines shall be provided in every work place on the following scale namely:- 

 
a)   Where female are employed there shall be at least one latrine for every 25 females. b)   

Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one 

latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter. 

 
ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper 

door and fastenings. 
 

iii)  Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat- resisting 

nonabsorbent materials and shall be cement washed inside and outside at least once a year. Latrines 

shall not be of a standard lower than bore-hole system. 
 

iv)  a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and 

urinal, a notice in the language understood by the majority of the workers “For Men only” or “For 

Women only” as the case may be. 
 

b) The notice shall also bear the figure of a man or a woman, as the case may be. 

 
v)   There shall be at least one urinal for upto 50 number of male workers and one for upto 50 number of 

female workers employed at a time, provided that where the number of male or female workers, as the 

case may be, exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females, upto 

the first 500 and one for every 100 or part thereafter. 

 
vi)  a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary 

condition at all times. 

b) Latrines and urinals other than those connected with a flush sewage system shall comply with the 
requirements of the Public Health Authorities. 

 
vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the 

latrines and urinals. 

 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, arrangements for 

proper disposal of excreta by incineration at the work place shall be made by means of a suitable 

incinerator. Alternately excreta may be disposed off by putting a layer of night soil at the bottom of a 

pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then 

covering it with a layer of earth for a fortnight (When it will turn to manure). 

 

ix)  The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in- 

Charge  to  effect  proper  disposal  of  night  soil  and  other  conservancy  work  in  respect of  the 

contractor’s workmen or employees on the site. The contractor shall be responsible for payment of any 
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charges, which may be levied by Municipal or Cantonment Authority for execution of such on his 

behalf. 

 

7. PROVISION OF SHELTER DURING REST: 
 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for 

rest separately for the use of men and women labour. The height of each shelter shall not be less than 

3 metres (10 ft.) from the floor level to the lowest part of the roof. These shall be kept clean and the space 
provided shall be on the basis of 0.6 sq. m. (6 sft.) per head. 

 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building 
under construction or other alternative accommodation to be used for the purpose. 

 
8. CRECHES: 

 
i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be 

provided two rooms of reasonable dimensions for the use of their children under the age of six years. One 

room shall be used as a playroom for the children and the other as their bedroom. The rooms shall be 

constructed with specifications as per clause 19 H (ii) a, b & c. 
 

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall be 

adequate provision of sweepers to keep the places clean. 

iii)  The contractor shall supply adequate number of toys and games in the playroom and sufficient 

number of cots and beddings in the bedroom. 
 

iii)  The contractor shall provide one ayah to look after the children in the crèche when the number of women 

workers does not exceed 50 and two when the number of women workers exceeds 50. 

 

iv)   The use of the rooms earmarked as crèches shall be restricted to children, their attendants and mothers 

of the children. 
 

9. CANTEENS: 
 

i) In every work place where the work regarding the employment of contract labour is likely to continue 

for six months and where in contract labour numbering one hundred or more are ordinarily employed, an 

adequate canteen shall be provided by the contractor for the use of such contract labour. 
 

ii) The contractor shall maintain the canteen in an efficient manner. 

 
iii)  The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing places, 

separately for workers and utensils. 
 

iv)  The canteen shall be sufficiently lighted at all times when any person has access to it. 

 
v)   The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or 

colour washed atleast once in each year. Provided that the inside walls of the kitchen shall be lime- 

washed every 4 months. 
 

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition. 

 
vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to accumulate so 

as to cause a nuisance. 
 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

 
ix)  The dining hall shall accommodate at a time 30 percent of the contract labour working at a time. 

 
 

x)   The floor area of the dining hall, excluding the area occupied by the service counter and any furniture, 

except tables and chairs, shall not be less than one square metre (10 sft.) per diner to be accommodated 

as prescribed in sub-Rule 9. 
 

xi) a)   A portion of the dining hall and service counter shall be partitioned off and reserved for women 
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workers 

in 

proportion to their number. 

b)   Washing places for women shall be separate and screened to secure privacy. 

 

xii) Sufficient  tables’  stools,  chair  or  benches  shall  be  available  for  the  number  of  diners  to  be 

accommodated as prescribed in sub-Rule 9. 

 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any other 

equipments necessary for the efficient running of the canteen. 

 

              2. The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 

         (b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and    

maintained. 

            2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 

utensils and equipments. 

 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal 

habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based on ‘No 

profit, No loss’ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely:- 

 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipments provided for the 

canteen. 

(c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered   

accountants and auditors. 

 
10.  ANTI-MALARIAL PRECAUTIONS: The contractor shall at his own expense, conform to all anti-malarial 

instructions given to him by the Engineer-in-Charge including the filling-up of any borrow pits which may 

have been dug by him. 

 
11.  The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an 

integral part of the contracts. 
 

12.  AMENDMENTS: HITES may, from time to time, add to or amend these rules and issue directions it may 

consider necessary for the purpose of removing any difficulty, which may arise in the administration thereof. 
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CONTRACTOR’S LABOUR REGULATIONS 
 

1.   SHORT TITLE: These regulations may be called the Contractors Labour Regulations. 

 
2.   DEFINITIONS:  

 
i) Workman means, any person employed by HITES or its contractor directly or indirectly, through a 

subcontractor, with or without the knowledge of the HITES, to do any skilled, semiskilled or unskilled, 

manual, supervisory, technical or clerical work, for hire or reward, whether the terms of employment are 

expressed or implied, but does not include any person: - 

 
a) Who is employed mainly in a managerial or administrative capacity; or, 

 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per 

mensem or exercises either by the nature of the duties attached to the office or by reason of powers 

vested in him, functions mainly of managerial nature; or, 
 

c) Who is an out worker, that is to say, person to whom any article or materials are given out by or on  

behalf  of  the  principal  employers  to  be  made  up  cleaned, washed,  altered,  ornamental finished,  

repaired adopted  or  otherwise  processed  for sale for  the  purpose  of  the  trade  or business of 

the principal employers and the process is to be carried out either in the home of the out worker or in 

same other premises, not being premises under the control and management of the principal 

employer. 
 

ii) Fair Wages means wages whether for time or piecework fixed and notified under the provision of the 
Minimum Wages Act from time to time. 

 
iii)  Contractors shall include every person who undertakes to produce a given result other than a mere supply 

of goods or articles of manufacture through contract labour or who supplies contract labour for any work 

and includes a subcontractor. 
 

iv)  Wages shall have the same meaning as defined in the Payment of Wages Act. 
 

3.  
i) Normally working hours of an adult employee should not exceed 9 hours a day and in case of child 4½ hours 

a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over 
more than 12 hours on any day. 

 
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in 

any week he shall be paid over time for the extra hours put in by him at double the ordinary rate of wages. 

Children shall not be made to work extra hours. 
 

iii)  a) Every  worker shall be given  a  weekly  holiday  normally on a Sunday, in accordance with the 

provisions of Minimum Wages  (Central) Rules 1960, as amended  from time to time, irrespective of 

whether such worker is governed by the Minimum Wages Act or not. 
 

b)  Where the minimum wages prescribed by the HITES, under the Minimum Wages Act, are not inclusive of 

the wages for the weekly day of rest, the worker shall be entitled to rest day wages, at the rate applicable to 

the next preceding day, provided he has worked under the same contractor for a continuous period of not 

less than 6 days. 
 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five days, 

immediately before or after the normal weekly holiday, and pay wages to such worker for the work 

performed on the normal weekly holiday at the overtime rate. 
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4. DISPLAY OF NOTICE REGARDING WAGES ETC.: The contractor shall, before he commences his work 

on contract, display and correctly maintain and continue to display and correctly maintain, in a clear and 

legible condition in conspicuous places on the work, notices in English and in local Indian 

languages spoken by the majority of the workers, giving the minimum rates of the wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 

wages periods, dates of payments of wages and other relevant information as per Appendix ‘III’. 

 

5.   PAYMENT OF WAGES: 
 

i) The contractor shall fix wage periods in respect of which wages shall be payable. ii)

 No wage period shall exceed one month. 

iii)  The wages of every person employed as contract labour in an establishment or by a contractor, where less 

than one thousand such persons are employed, shall be paid before the expiry of seventh day and in other 

cases before the expiry of tenth day after the last day of the wage period in respect of which the wages 

are payable. 

 
iv)  Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by  

him  shall  be  paid  before  the  expiry  of  the  second  working  day  from  the  date  on  which  his 

employment is terminated. 
 

v)   All payment of wages shall be made on a working day at the work premises and during the working 

time and on a date notified in advance and in case the work is completed before the expiry of the wage 

period, final payment shall be made within 48 hours of the last working day. 

 
vi)  Wages due to every worker shall be paid to him direct or to other person authorized by him in this 

behalf. 
 

vii) All wages shall be paid in current coin or currency or in both. 
 

viii) Wages shall be paid without any deductions of any kind except those specified by the Central HITES by 

general or special order in this behalf or permissible under the Payment of Wages Act 1956. 
 

ix)  A notice showing the wages period and the place and time of disbursement of wages shall be displayed at 

the place of work and a copy sent by the contractor to the Engineer-in-Charge under acknowledgement. 

 
x)   It shall be the duty of the contractor to ensure the disbursement of wages in presence of authorized 

representative of the Engineer-in-Charge who will be required to be present at the place and time of the 

disbursement of wages by the contractor to workmen. 
 

xi)  The contractor shall obtain from the or any other authorized representative of the Engineer-in-Charge, as 

the case may be, a certificate under his signature at the end of the entries in the “Register of Wages” or the 

“Wage-cum-Muster Roll”, as the case may be, in the following form: - 
 

“Certified that the amount shown in the column No…………has been paid to the workman concerned in my 

presence on……….…..at…………” 
 

6.   FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

(i)   The wages of a worker shall be paid to him without any deduction of any kind except the following: - (a)  

Fines 

(b)  Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period for 

which he was absent. 

 
(c)  Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or 

for loss of money or any other deductions which he is required to account, where such damage or loss 

is directly attributable to his neglect or default. 
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(d)  Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall 

be entered in a register. 
 

(e)  Any other deduction, which the Central Government may from time to time, allows. 

 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as have 

been approved of by the Chief Labour Commissioner. 

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-X. 
 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or deductions. 
 

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage 

period. 

 
(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty 

days from the date on which it was imposed. 
 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 
 

7.   LABOUR RECORDS 
 

(i)   The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of the 
CL (R&A) Central Rules 1971 (Appendix IV) 

 
(ii)  The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the 

work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V) 

 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work 

under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 

 
(iv) Register of accident – The contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars: 
 

a) Full Particulars of the labourers who met with accident.  

b) Rate of wages. 

c) sex 

d)  Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed 

o) Remarks. 
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(v)  The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 (Appendix XI) The 

contractor shall display in a good condition and in a conspicuous place of work the approved list of acts and 

omission for which fines can be imposed (Appendix X) 

 
(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) Rules 

1971 (Appendix XII). 

 
(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIII). 
 

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIV). 

 
8.   ATTENDANCE CARD-CUM WAGE SLIP 

 
i) The contractor shall issue an Attendance card cum wage slip to each workman employed by him in the 

specimen form at (Appendix-VII). 
 

ii) The card shall be valid for each wage period. 

 
iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 
 

iv) The card shall remain in possession of the worker during the wage period under reference. 
 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 

disbursement of wages in respect of the wage period under reference. 
 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the 

time of disbursement of wages and retain the card with him. 
 

 
9.   EMPLOYMENT CARD: The contractor shall issue an Employment Card in the Form XIV of CL (R&A) 

Central Rules 1971 to each worker within three days of the employment of the worker (Appendix-VIII). 
 

 

10. SERVICE CERTIFICATE: On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central Rules 

1971 (Appendix-IX). 
 

11. PRESERVATION OF LABOUR RECORDS: All records required to be maintained under Regulations Nos. 

6 &7 shall be preserved in original for a period of three years from the date of last entries made in them and 
shall be made available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 
authorized by the Ministry of Communication in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY: The labour officer or any person 

authorized by the HITES on their behalf shall have power to make enquiries with a view to ascertaining and 

enforcing due and proper observance of Fair Wage Clauses and provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or subcontractor in regard to such 

provision. 
 

13. REPORT OF LABOUR OFFICER: The Labour Officer or other persons authorized as aforesaid shall 

submit a report of result of his investigation or enquiry to the Engineer in charge concerned indicating the 

extent, if any, to which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned.  In case an appeal is 

made by the contractor under Clause 13 of these regulations, actual payment to labourers will be made by the 

Engineer in charge after a decision has been made on such appeal. 

 
i) Engineer in charge shall arrange payments to the labour concerned within 45 days from the receipt of the 

report from the Labour Officer 
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14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER: Any person aggrieved by the decision and 

recommendations of the Labour Officer or other person so authorized may appeal against such decision to the 

Superintending Engineer concerned within 30 days from the date of decision, forwarding simultaneously a copy 

of his appeal to the Executive Engineer concerned but subject to such appeal, the decision of the officer shall be 

final and binding upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER: 

 
i) A workman shall be entitled to be represented in any investigation or inquiry under these regulations 

by: - 

a)   An officer of a registered trade union of which he is a member. 

 
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
 

c)  Where the employer is not a member of any registered trade union, by an officer of a registered 

trade union, connected with the industry in which the worker is employed or by any other workman 

employed in the industry in which the worker is employed. 
 

ii) An employer shall be entitled to be represented in any investigation or inquiry under these regulations 

by:- 
 

a)   An officer of an association of employers of which he is a member. 

 
b)   An officer of a federation of associations of employers to which association referred to in Clause (a) 

is affiliated. 

 
c)   Where the employer is not a member of any association of employers, by an officer of association of 

employer connected with the industry, in which the employer is engaged or by any other 

employer, engaged in the industry in which the employer is engaged. 

 
iii)  No party shall be entitled to be represented by a legal practitioner in any investigation inquiry under 

these regulations. 
 

16. INSPECTION OF BOOKS AND SLIPS: The contractor shall allow inspection of all the prescribed labour records 

to any of his workers or to his agent at a convenient time and place after due notice is received or to the 

Labour Officer or any other person, authorized by the Central Government on his behalf. 
 

17. SUBMISSION OF RETURNS: The contractor shall submit periodical returns as may be specified from time to 

time. 
 

18. AMENDMENTS: The HITES may from time to time add to or amend the regulations and on any question as to 

the application/interpretation or effect of those regulations the decision of the Superintending Engineer 

concerned shall be final. 
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Appendix ’I’ 

 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 
 

Name and address of the contractor____________________________________ 

 

Name and Location of the work________________________________________ 
 

 

 

Name of the 

Employee 

Father’s/     

husband’s    name 

Nature of    

Employment 

Period of          

actual 

confinement 

Date on which 

notice of given 

1 2 3 4 5 

 

 

 

 

 

    

                                      

   

Date on which maternity leave commenced and ended 

Date of Delivery/ 

Miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 

 

 

 

 

 

    

 

  

  

Leave pay paid to the employee Remarks 

In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix ’II’ 

 

SPECIMEN FORM OF THE REGISTER,REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN HITES. 

  

Name and address of the contractor_______________________________ 

 

Name and location of the work___________________________________ 

 

1. Name of the woman and her husband’s name. 

2. Designation 

3. Date of appointment. 

4. Date with months and years in which she is employed. 

5. Date of discharge / dismissal, if any. 

6. Date of production of certificates in respect of pregnancy. 

7. Date on which the woman informs about the expected delivery. 

8. Date of delivery / miscarriage / death. 

9. Date of production of certificates in respect of delivery / miscarriage. 

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 

13. If the woman dies, the date of death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

14. Signature of the contractor for authenticating entries in the register. 

15. Remarks column for the use of inspecting officer. 
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Appendix ’III’ 

 

LABOUR BOARD 
 
Name of work:__________________________________________________ 

 

Name of Contractor:_____________________________________________ 

 

Address of Contractor:___________________________________________ 

 

Name and address of HITES Cenet:_______________________________ 

 

Name of HITES Labour Officer :____________________________________ 

 

Address of HITES Labour Officer:___________________________________ 

 

Name of Labour Enforcement Officer:_______________________________ 

 

Address of Labour Enforcement Officer:_____________________________ 

 

 

Sl.No Category Minimum 

wage Fixed

  

Actual wage  

paid 

Number 

Present  

Remarks 

 

 

 

 

     

 

Weekly holiday_____________________________________________________ 

 

Wage period ______________________________________________________ 

 

Date of payment of Wages__________________________________________ 

 

Working hours____________________________________________________ 

 

Rest interval______________________________________________________ 
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Appendix ’IV’ 

 

Form-XIII (See Rule 75) 

Register of Workmen Employed by Contractor 

 
Name and address of contractor_______________________________________ 

 

Name and address of establishment under which contract is carried 

on_______________________________________________________________ 

 

Nature and location of Work___________________________________________ 

 

Name and address of Principal Employer_______________________________ 
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l.

 N
o

. 
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R
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1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ’V’ 

 

Form-XVI (See Rule 78(2)(a) 

 

Muster Roll 
Name and address of the contractor__________________________________ 

 

Name and address of establishment under which contract is carried 

on_____________________________________________________________ 

 

Nature and location of work_________________________________________ 

 

Name and address of Principal Employer______________________________ 

 

For the month of fortnight__________________________________________ 

 

 
Sl. No. Name of 

workman 

Sex Father’s/ 

Husband’s 

name 

Dates Remarks 

1 2 3 4 5 6 

    1                           2   3 4    5  
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Appendix ’VI’ 

 

Form –XVII (See Rule 78(2)(a)) 

 

Register of Wages 

 
Name and address of the contractor______________________________ 

 

Name and address of establishment under which  

contract is carried on__________________________________________ 

 

Nature and location of work____________________________________ 

 

Name and address of Principal Employer_________________________ 

 

Wages period_______ Monthly/fortnightly 
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Appendix’VII’ 

(Observe) 
Wage Card No.___________ 

 

Wage Card 

 
       Name and address of the contractor____________________ Date of issue_______ 

 

Name and location of work___________________________  Designation_______ 

 

Name of Workman__________________________________         Month/fortnight 

 

        Rate of Wages_______________________________________________ 
 

 DATE 

 1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31.

M
o

rn
in

g
 

                               

E
v

e
n

in
g

 

                               

In
it

ia
l 

                               

 

 

        Rate_______________                                  Amount________________________________ 

 
 

Received from_____________________ the sum of Rs. _____________on account of my wages. 

 
 

 

 
Signature 
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Appendix ’VII’ 

(Reverse) 
 

Form-XIX 

(See rule 78(2)(b)) 
 

Wages Slip 

 
 Name  and address of the contractor______________________________ 

 

 Name and Father’s/Husband’s name of workman_____________________ 

 

 Nature and location of work______________________________________ 

 

 For the Week/Fortnight/Month ending______________________________ 

 

1. No. of days worked  _____________________________________ 

 

2. No. of units worked in case of piece rate workers______________ 

 

3. Rate of daily wages/piece rate______________________________ 

 

4. Amount of overtime wages_________________________________ 

 

5. Gross wages payable_____________________________________ 

 

6. Deduction, if any_________________________________________ 

 

7. Net amount of wages paid________________________________ 

 

 

 

 

 

Initials of the Contractors or his representative 
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Appendix ’VIII’ 

 

Form-XIV 

(See rule 76) 

 

Employment Card 

 
Name and address of the contractor__________________________________ 

 

Name and address of establishment under which contract is carried 

on_______________________________________________________________ 

 

Nature of work and location of work_____________________________________ 

 

Name and address of Principal Employer________________________________ 

 

1. Name of Workman__________________________________________ 

 

2. Sl No. in the register of workman employed_______________________ 

 

3. Nature of employment/designation_______________________________ 

 

4. Wage rate (with particulars of unit in case of piece work)_____________ 

 

5. Wages period_______________________________________________ 

 

6. Tenure of employment________________________________________ 

 

7. Remarks___________________________________________________ 

 

                                                                              

 

                                                                                      

 

Signature of contractor 
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Appendix ’IX’ 

 

Form-XV (See Rule 77) 

Service Certificate 

 
Name and address of the contractor____________________________________ 

 

Nature and location of work___________________________________________ 

 

Name and Address of workman________________________________________ 

 

Age or date of birth__________________________________________________ 

 

Identification marks_________________________________________________ 

 

Father’s/Husband’s name____________________________________________ 

 

Name and address of establishment in/under which contract is carried 

on_______________________________________________________________ 

 

Name and address of Principal Employer________________________________ 

 

 
Sl.No. Total period for which 

employed 

Nature of 

work done 

Rate of Wages (with 

particulars of unit in case of 

piece work) 

Remarks 

From                      To 

1 2               3 4 5 6 

 

 

 

     

 

 

 

 
Signature 
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Appendix ’X’ 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 

In accordance with rule 7 (v) of the HITES Contractors Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 

 

1. Wilful insubordination or disobedience, whether along or in combination with other. 

2. Theft fraud or dishonestly in connection with the contractors beside a business or 

property of HITES. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness fighting,riotous or disorderly or indifferent behavior. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the HITES or of the 

contractor. 

10. Sleeping on duty. 

11. Malingering or showing down work. 

12. Giving of false information regarding name and father’s name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of 

unauthorized articles at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the HITES and for which the contractors are compelled to undertake 

rectification. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishment. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours 

within the premises. 
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Appendix ’XI’ 

 

Form-XII (See Rule 78(2)(d)) 

 

Register of Fines 

 
Name and address of the contractors________________________________ 

 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

 

Nature and location of work_______________________________________ 

 

Name and address of Principal Employer_____________________________ 

 
Sl.No. Name of workman Father’s/Husband’s 

name 

Designation/nature 

of employment 

Act/Omission 

For which fine 

imposed 

Date of Offence 

1 2 3 4 5 6 

      

 

 

 

 

  

 
Whether 

workman 

Showed cause 

against fine 

Name of person 

in whose 

presence 

employees 

explanation was 

heard 

Wage period and 

wages payable 

Amount of fine 

imposed 

Date on which 

fine realized 

Remarks. 

7 8 9 10 11 12 
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Appendix ’XII’ 

 

Form-XX(See Rule 78(2)(d)) 

 

Register of Deduction for Damage or Loss 

 
Name and address of the contractors______________________________ 

 

Name and address of establishment under which contract is carried 

on__________________________________________________________ 

 

Nature and location of work______________________________________ 

 

Name and address of Principal Employer___________________________ 

 

 
Sl.No. Name of workman Father’s/Husband’s 

name 

Designation/nature 

of employment 

Particulars of 

damage or loss 

Date of damage 

or loss 

1 2 3 4 5 6 

      

 

 

 

 

 
Whether 

workman 

showed cause 

against fine 

Name of 

person in 

whose 

presence 

employees 

explanation 

was heard 

Amount of 

deduction 

imposed 

No. of 

installments 

Date of recovery Remarks 

First 

installment 

Last 

installment 

7 8 9 10 11 12 13 
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Appendix ’XIII’ 

 

 

Form-XXII (See Rule 78(2)(d) 

 

Register of Advances 
 

Name and address of the contractors_______________________________ 

 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

  

Nature and location of work_______________________________________ 

 

Name and address of Principal Employer____________________________ 
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Appendix ’XIV’ 

 

Form-XXIII (See Rule 78(2)(e)) 

Register of Overtime 
 

Name and address of the contractors________________________________ 

 

Name and address of establishment under which contract is carried on 

______________________________________________________________ 

  

Nature and location of work_______________________________________ 

 

Name and address of Principal Employer _____________________________ 
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Appendix XV’ 
 

Notice for appointment of Arbitrator 
[Refer Clause 25] 

 
To 
Chairman & Managing Director 

HITES 
 

Sir, 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to 

appoint an arbitrator for settlement of disputes mentioned below: 
 

1. Name of applicant 
 

2. Whether applicant is Individual/ Prop. Firm/  Partnership Firm/ Ltd. Co. 
 

3. Full address of the applicant 
 

4. Name of the work and contract number in which arbitration sought 
 

5. Name of the Division which entered into contract 
 

6. Contract amount in the work 
 

7. Date of contract 
 

8. Date of contract Date of initiation of work 
 

9. Stipulated date of completion of work 
 

10. Actual date of completion of work (if completed) 
 

11. Total number of claims made 
 

12. Total amount claimed 
 

13. Date of intimation of final bill (if work is completed) 
 

14. Date of payment of final bill (if work is completed) 
 

15. Amount of final bill (if work is completed) 
 

16. Date of request made to Engineer in charge for decision 
 

17. Date of receipt of Engineer in charge’s decision 
 

18. Date of appeal to DGM/ Chief Engineer 

19. Date of receipt of DGM/ Chief Engineer’s decision. 

 20. Date of appeal to DRC 

 21. Date of receipt of DRC’s decision 

Specimen signatures of the applicant 

(only the person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents. 
 
1. Statement of claims with amount of claims. 

2. 
3. 

4. 
 

Yours faithfully, (Signatures) 
 

Copy in duplicate to: 
 

1. The Engineer-in-Charge 

……………… 
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Annexure to clause 34 (x) showing quantities of materials of areas of surfacing 

to be considered for working out minimum period 

for which hire charges of road roller are to be recovered. 

 
Sl. 

No. 

Material of surfacing Quantity or 

areas 

1 Consolidation of earth sub grade 1860 sqm 

2 Consolidation of stones soling 15 cm to 22.5 cm thick 170 cu.m 

3 Consolidation of brick soling 10 cm to 20 cm thick 230 cu.m 

4 Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 cum 

5 Consolidation of wearing cost of brick ballast 10cm, thick 60 cum 

6 Spreading and consolidation of red bajri 6 mm 1860 sqm 

7 Painting one coat using stone aggregate 12.5 mm nominal size 930 sqm 

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90 @ 2.25 kg per 

sqm 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @ 2.25 Kg per 

sqm 

 

8 Painting two coats using-:  
 

(a) For first coat, stone aggregate 12.5 mm nominal size: 

(i) @ 1.50m2 per 100m2 with paving bitumen A-90 or S-90 @ 2 Kg 

per sqm OR 

(ii) @1.35m3 per 100m2 with bitumen emulsion @ 2 Kg per sqm 

OR 

(iii) @1.25m3 per 100m2 with road tar @ 2.25 Kg per sqm 

(b) For 2nd coat, stone aggregate 10mm nominal size 0.9 cum per 100 Sqm 

with 
(i) 1 Kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sqm OR 

(ii) 1.25 Kg. of road tar, per Sqm. 

 

9 Re-painting with stone aggregate 10 mm nominal size 0.9 cum per 100 Sqm 
with-: 
(a) 1 Kg. of paving bitumen A-90 or S-90 per Sqm OR 

(b) 1.2 5  kg  o f  b i tu men emu ls ion  p er  Sqm 

 

10 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal 

size per 100 m2 and binder including tack coat, the binder being hot cut back 

bitumen or bitumen emulsion specified quantities. 

 

11 2.5 cm premix carpet surfacing using 3m3 of stone aggregate 10 mm nominal 

size per 100 m2 and binder including tack coat, the binder being hot cut back 

Bitumen or bitumen emulsion in specified quantities. 

 

 

 

 

 

 

 

600 sqm. 

600 sqm 

1670 sqm 

930 sqm 

930 sqm 
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ADDITIONAL CONDITIONS 

ADDITIONAL & PARTICULAR SPECIFICATIONS 

 

GENERAL 

 

The quoted rates for various items in the tender shall be inclusive of all the 

additional conditions and particular specifications and for adherence to all these 

conditions and specifications, no extra payment shall be made to the contractor. Any 

infringement and/or breach of these specification and condition(s) etc. shall render 

the contractor liable to action(s) under various clauses of the contract and such 

action stipulated in conditions therein. 

 

“A”  ADDITIONAL CONDITIONS 

 

1. The Contractor shall maintain safe custody of materials brought to the site. The 

Contractor shall also employ necessary watch and ward establishment for the 

work and other purposes as required at his own cost. 

 

2. For Cement and Steel and other materials, as prescribed, the quantities brought at 

site shall be entered in the respective material at site accounts and shall be treated 

as issued for maintenance of daily consumption. 

 

3. The procurement of Cement and Reinforcement Steel, and, their issue and 

consumption shall be governed as per conditions laid down hereunder. 

 

1. Cement 

 

(i) The contractor shall procure 43 grade cement Conforming to IS: 8112/ IS: 

1489, as required in the work, from reputed manufactures of cement such as 

ACC/ UltraTech/ India Cement/ Birla/ Ramco as mentioned in the list of 

approved makes in Price bid document. Supply of cement shall be taken in 50 

kg bags bearing manufacture’s name and ISI marking. Samples of cement 

arranged by the contractor shall be taken by the Engineer-in-Charge and got 

tested whenever felt necessary in accordance with provisions of the relevant 

BIS codes. In case test results indicate that the cement arranged by the 

contractor does not conform to the relevant BIS codes, the same shall stand 

rejected and shall be removed from the site by the contractor at his own cost 

within a week’s time of written order from the Engineer-in-Charge to do so. 

 

(ii) The Cement shall be brought at site in bulk supply of approximately 20 

tonnes or as decided by the Engineer-in-Charge. 

 

(iii) The cement godown of the capacity to store about 500 bags of cement or as 

decided by the Engineer-in-Charge shall be constructed by the contractor at 

site of work for which no extra payment shall be made. Double lock 

provision shall be made to the door of the cement godown. The keys of one 

lock shall remain with the Engineer-in-Charge or his authorized 

representative and the key of other lock shall remain with the contractor. 
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The contractor shall facilitate the inspection of the cement godown by the 

Engineer-in-Charge or his authorized subordinate at any time. 
 

(iv) The contractor shall supply free of charge the cement required for testing. The 

cost of tests shall be borne by the contractor/ Department in the manner indicated 

below: 

 

i. By the contractor, if the results show that the cement does not conform to 

relevant BIS codes. 

 

ii. By the Department, if the results show that the cement conforms to relevant 

BIS codes. 

 

b) Steel 
 

(i) The contractor shall procure steel reinforcement bars conforming to relevant BIS 

codes from main producers like SAIL/ TISCO( TATA)/ RINL/ VSP/ JINDAL as 

approved by the Ministry of Steel. In cases when the contractor is required to 

procure steel reinforcement bars conforming to relevant BIS codes from other 

than main producers such as secondary producers or re-rollers having BIS 

License, can be done with prior approval of the Engineer-in-Charge. The 

procurement of TMT Bars conforming to relevant BIS codes shall be made from 

main producers and secondary producers having BIS License with prior approval 

of the Engineer-in-Charge. The contractor shall have to obtain and furnish test 

certificates to the Engineer-in-Charge. The contractor shall have to obtain and 
furnish test certificates to the Engineer-in-Charge in respect of all supplies of steel 

brought by him to the site of work. Samples shall also be taken and got tested by 

the Engineer-in-Charge as per the provisions in this regard in the relevant BIS 

codes. In case the test results indicate that the steel arranged by the contractor 
does not conform to BIS codes, the same shall stand rejected and shall be removed 

from the site of work within a weeks’ time of written order from the Engineer-in-

Charge to do so. 

 

(ii) The steel reinforcement shall be brought to the site in quantity of lots as approved 

by the Engineer-In-Charge. 

 

(iii) The steel reinforcements shall be stored by the contractor at site of work in such a 

way as to prevent distortion and corrosion and nothing extra shall be paid on this 

account. Bars of different sizes (diameters) and lengths shall be stored separately 

to facilitate easy counting and checking. 
 

(iv) For steel procured from main producers, for checking nominal mass, tensile 

strength, bend test, etc. specimen of sufficient length shall be cut from each 

diameter of the bar at random at frequency not less than that specified below. In 
case of works costing more than Rs. 2 Crores and when the steel is procured from 

other than main producers, additional tests such as, retest, re-bend test, 

elongation test, proof stress may also be conducted 

 

Size (Diameter) of 

bar 

For consignment 

Below 100 tonnes Over 100 tonnes 

Under  10mm dia One sample for each 25 tonnes 

or part thereof 

One sample for each 40 

Tonnes or part thereof 

10mm to 16mm dia One sample for each 35 tonnes or One sample for each 45 



 

100 

 

part thereof Tonnes or part thereof. 

Over 16mm dia One sample for each 45 tonnes or 
part thereof. 

One sample for each 50 
Tonnes or part thereof. 

 

(v) The contractor shall supply free of charge the steel bars required for testing. The 

cost of tests shall be borne by the contractor/ Department in the manner indicated 

below: 

 
1. By the contractor, if the results show that the steel does not conform to 

relevant BIS codes. 

 

2. By the Department, if the results show that the steel conforms to relevant BIS 
codes. 

 

(vi) Coefficient of weight i.e. the weight per unit length of the steel procured by the 

contractor shall be ascertained at site before using it and certified by the 

Engineer-In-Charge. In case weight per unit length is beyond the rolling margin as 

laid down in the BIS: 1786, the steel will be rejected and shall be removed from 

the site of work within; a weeks’ time from the date of written order from the 

Engineer-in-Charge to do so. In case weight per unit length is more than the 

standard coefficient of weight for the diameter, but is within the rolling margin, 

then the payment shall be made as per the standard weight per unit length, and, 

where the weight per unit length is lesser than the standard coefficient of weight 
for the diameter, but is within the rolling margin, the payment shall be restricted 

with respect to the actual weight per unit length of the diameter. 

 

c) The standard sectional weights referred to in standard table under para 5.3.3., page 
75 of the revised CPWD Specifications 2002 for Cement Mortar, Cement Concrete 

and RCC works, are to be considered for conversion of length of various sizes of  

Steel Reinforcement  bars into weight and are reproduced below for ready reference. 

 

 

d) The actual issue and consumption of steel and Cement on the work shall be regulated 

and proper accounts maintained as provided in clause 10 of the contract. The 

theoretical consumption of steel shall be worked out as per procedure prescribed in 

CPWD MANUAL and shall be governed by conditions laid therein. 
 

e) Steel and Cement brought to site and remaining unused shall not be removed from 

site without the written permission of the Engineer-In-Charge. 

 

f) Cement used in Ready Mix Concrete shall be evaluated based on the certification by 

the in-charge of the RMC Plant in accordance with design approved by the Engineer-

In-Charge. 
 

ii. No payment shall be made to the contractor for any damage caused during the execution 

of work because of cause(s) not covered under Clause 42 of the Contract. The damage to 

SIZE (mm) WEIGHT (Kg/M) SIZE (mm) WEIGHT (Kg/M) 

6 0.222 20 2.470 

8 0.395 22 2.980 

10 0.617 25 3.850 

12 0.888 28 4.830 

16 1.580 32 6.310 

18 2.000 36 7.990 
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work will be made good by the contractor at his own cost, and no claim on this account 

shall be entertained. 

 

iii. Some restrictions may be imposed by the security staff etc. on the working and/ or 

movement of labour, materials etc. and the contractor shall be bound to follow all such 

restrictions/ instructions and nothing extra shall be payable on this account. 

 
iv. The contractor shall comply with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all fees 

and charges which he may be liable and nothing extra shall be payable on this account. 

The work shall be carried out without infringing on any of the local Municipal Bye-Laws. 
 

v. The contractors shall given a performance test of the entire installations as per standard 

specifications before the work is finally accepted and nothing extra what so ever shall be 

payable to the contractor for the tests. 
 

vi. The contractor shall engage licensed plumber for sanitary, water supply, drainage work 

and also get all the materials and system (including the materials supplied if any, by the 

department) tested by the Municipal Authority, Whenever required, at his own cost 

including testing fees, transport etc. according to Municipal by Laws. The contractor shall 

produce necessary certificate from the Municipal Authorities after completion of work. 

Nothing extra will be paid on this account. The Contractor shall execute the guarantee for 
removal of defects after completion in respect of water supply and sanitary installation. 

 

vii. The water supply sanitary installation and drainage work shall be carried out in a manner 

complying in all respects with the requirement of relevant by laws of the local municipal 
authority of the place at no extra cost of the department. 

 

viii. The rate for every item of work to be done under this contract shall be for all heights, 

depths, lengths and widths of the structure (except where specially mentioned in the 
item) and nothing extra will be paid on this account. 

 

ix. The contractor shall take all precautions to avoid all accidents by exhibiting necessary 
caution boards such as day and night boards, speed limit boards and flags, red lights and 

providing barriers etc. He shall be responsible for all damages and accidents caused due 

to negligence on his part. No hindrance shall be caused to traffic during the execution of 

work. Nothing extra shall be paid on this account. 
 

x. The contractor will work in close liaison, during the works, with other contractors of 

water supply, sanitary, drainage arrangements, electrical installation and any other works 

and adjust his work plan accordingly. 
 

xi. Other Taxes and Royalties 

 

a) Income Tax and surcharges over Income Tax etc. at the rates fixed by the 

Ministry of finance, Government of India, shall be deducted from all the running and 

final bills of the contractor. Should there be any increase in rate of Income Tax and 

surcharge during execution of the contract, the same shall be payable by the 
contractor. 

 

b) Works Contract Sales Tax as prevalent as per statutory orders of State/Central 

Government and shall be charged on gross value of all the bills and shall be 
recovered from each bill of the contractor as ‘works contract sales tax’. Should there 
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be any increase in rate of Works Contract Sales Tax during execution of the contract, 

the same shall also be payable by the contractor. 

 

c) Royalty shall have to be paid by the contractor on all materials such as stone, bricks, 

boulders, metal, shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any 

other materials used for the execution of the work direct to the Revenue Authority of 

the District/State Govt. concerned. The contractor shall obtain “No Demand” 
certificate from the District/State Govt. authority concerned before the final bill is 

paid, failing which necessary recovery will be effected at the applicable rates in the 

final bill. 

 
xii. Secured Advance: 

 

a) Secured advance on bricks, stone, stone aggregate brought at site for use in the work 

shall be paid only after receipt of satisfactory test results from the laboratory and 
provisions under rules. 

b) Secured advance on steel doors, steel windows, etc. shall be paid only after the 

Engineer-in-Charge has personally verified that the materials brought at site of work, 

for use in work, conforms to the sample approved by him. 

c) Secured advance whenever admissible on water supply, sanitary installation 

materials and fittings shall be allowed only after the Engineer-in-Charge has verified 

that materials brought at site have been checked by him personally and are in 
conformity with the samples approved by him. 

d) Secured advance for terrazzo tiles shall be paid only after satisfactory results are 

received from the laboratory. 

 
************* 

 

B.  ADDITIONAL SPECIFICATIONS 

 
1. GENERAL 

 

1.1. The Work shall, in general, conform to the CPWD Specifications. The CPWD specifications 
shall mean CPWD Specifications – 1996 Vol. 1 to VI with up-to-date correction slips and 

Revised CPWD Specifications 2002 for Cement Mortar, Cement Concrete and RCC works 

which supersede Chapter 3, 4 & 5 of CPWD specifications 1996 Vol. II. 

 
1.1.1. Should there be any difference between the specifications mentioned above and the 

specifications given in the schedule of quantities, the later shall prevail. 

 

1.1.2. If the specifications for any item are not available in the CPWD Specifications cited 
above, relevant BIS Specifications should be followed. 

 

1.1.3. In case BIS Specifications are also not available, the decision of Engineer-in-Charge 

given in writing based on acceptable sound engineering practice and local usage shall be 

final and binding on the contractor. 

 

1.1.4  Articles classified as first quality by the manufacturer shall be used unless otherwise 
specified. 

 

1.2. The work will be carried out in accordance with the architectural drawings and 

structural drawings to be issued by the Engineer-in-Charge. The structural and 
architectural drawings shall have to be properly correlated before executing the work. 
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1.2.1. Incase of any difference noticed between Architectural and Structural drawings, the 

contractor shall obtain final decision in writing of the Engineer-in-Charge. 

1.2.2. In case of any discrepancy in the item given in the schedule of quantities appended 

with the tender and architectural drawings relating to the relevant item, former shall 

prevail unless otherwise given in writing by the Engineer-in-Charge 

 
1.3. For items where so desired, samples shall be prepared before starting the particular 

items of work for prior approval of the Engineer-in-Charge and nothing extra shall be 

payable on this account. 

 
1.4. Materials brought at site of work shall not be used in the work before getting satisfactory 

Mandatory test results. For details, relevant provisions in the CPWD specification shall be 

referred to. 

 
1.4.1. Wherever it is desired to procure factory-made materials, such factory-made 

materials shall be procured from reputed and approved manufacturers or through 

their authorized dealers. The contractor shall obtain the approval from the Engineer-

in-Charge of such firms prior to procurement of such factory-made materials. The 

Engineer-in-charge may, at any stage, inspect such factories/ manufacturing units. 

The contractor shall have no claim if the factory made materials brought to the site 

are rejected by the Engineer-in-charge in part or in full due to bad workmanship/ 
quality etc. even after the inspection of the manufacturing units. 

 

1.4.2. The manufactured materials brought at site of work shall, in general, conform to the 

relevant specifications. The source for supply of the manufactured materials shall be 
approved by the Engineer-in-charge. The contractor shall have no claim if the 

manufactured materials brought to the site are rejected by the Engineer-in-charge in 

part or in full due to bad workmanship/ quality etc. 

 
1.4.3. The preference amongst the various alternative materials available shall be as 

follows: - 

 
(a) The materials shall be as per the Brand specified to be used in the work. 

(b) If the Brand specified material is not available then the material shall be ISI 

marked. 

(c) If ISI marked item is not available then it should be from ISO certified Company. 
(d) If the ISI marked or ISO certified items are not available then the best available 

items in the market to be procured. 

 

1.4.4. Equivalents for the various materials and the materials of approved make shall be 
got approved from the Engineer-in-Charge of work in writing before using them on 

the work. 

 

1.4.5. The contractor shall maintain register for cement, paint and other registers as 

required by the Engineer-in –charge and those should be signed by the contractor or 

his authorized agents and the Asst. Project Engineer in charge of the work. 

 
2. The following modifications to the above specifications shall, however, apply. 

 

2.1. Earth Work 

2.1.1. During excavation and trenching work etc., the contractors shall ensure compliance 
to the guidelines in such matters laid down by the local body/ bodies to ensure that 
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there is minimum hazard to the operating personnels and users, minimum 

inconvenience to the users, minimized damage to the underground plant/services of 

other utilities in a coordinated way, in the interest of public convenience and overall 

safety. 

 

2.1.2. Any trenching and digging for laying sewer lines/ water lines/ cables etc. shall be 

commenced by the contractor only when all men, machinery’s and materials have 
been arranged and closing of the trench(s) thereafter shall be ensured within the 

least possible time. 

 

2.1.3. Surplus excavated earth which is beyond the requirement of the HITES shall have to 
be disposed of by the contractor at his own cost beyond the municipal limits or at 

places identified by the local bodies or as directed by the Engineer-in-Charge after 

obtaining written permission of the Engineer-in-Charge and no payment will be 

made by the Department for such disposal of this surplus excavated earth. 
 

2.1.4. The contractor shall, at his own expense and without extra charges, make provision 

for all shoring, pumping, dredging or bailing out water, if necessary, irrespective of 

the source of water. The foundation trenches shall be kept free from water while all 

the works below Ground Level are in progress, without any extra payment. 

 

2.2. Reinforced Cement Concrete Work & Plain Cement Concrete- General 
 

2.2.1. Stone Aggregate. Stone aggregate to be used in the work shall be of hard broken 

stone to be obtained from source approved by Engineer-In-Charge and shall conform 

to the relevant provisions in the CPWD Specifications. 
 

2.2.2. Fine Sand/ Coarse Sand: Fine sand/ Coarse sand to be used in the work shall be 

obtained from sources approved by Engineer-In-Charge and shall conform to the 

relevant provisions in the CPWD Specifications. 
 

2.2.2.1. Where only one variety of sand is available, the sand will be sieved for use in 

finishing work to achieve the required particle size distribution as per CPWD 
Specifications in order to obtain smooth surface and nothing extra shall be paid to 

the contractor on this account. 

 

2.2.3. Water:- It shall conform to requirements laid down in IS: 456-2000 and CPWD 
Specification 

 

2.3. RCC work (Design Mix Concrete) - Wherever the RCC work is specified to be done with 

Design Mix Concrete, the particular specifications, as applicable, shall apply. 
 

2.4. RCC Work (Nominal mix concrete) - Water-Cement Ratio:- For RCC Works, wherever 

nominal mix of concrete is stipulated in the items for work, for maintaining proper 

quality and durability requirements of the structure, maximum water-cement ratio shall 

be restricted to 0.55. If in normal course of work, the required workability is not 

achieved; suitable plasticizers/ admixtures may be used for improving the workability of 

concrete with the approval of Engineer-in-Charge for which nothing extra shall be paid. 
 

2.5. Non-destructive Testing for Concrete/RCC Work :- The Engineer-in-charge shall, at 

his discretion, get the non-destructive testing (Such as Ultrasonic Pulse Velocity Test 

etc.) done and the Contractor shall make all necessary arrangements for getting such 
tests done and make good the same after the test, for which nothing extra shall be paid. 
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The results of such tests shall be binding on the Contractor. In case of non-conformity of 

the test to the standards, the contractor shall be liable to re-do the concrete work at his 

cost including the cost of test, subject however, to the acceptability of the work as laid 

down in the mandatory test defined in the relevant CPWD specifications. 

 

2.6. Cement slurry, if any, added over base surface (or) for continuation of concreting for 

better bond is deemed to have been in built in the items (Unless otherwise explicitly 
stated) and nothing extra shall be payable (or) extra cement considered in consumption 

on this account. 

 

2.7. Centering and Shuttering For RCC Work:- The concrete surface shall be free from 
honey combing, offsets, superfluous mortar, cement slurry and foreign matter. The 

formwork shall be assembled in such a way as to facilitate removal of their parts in 

proper sequence without any damage to the exposed cement concrete surfaces and 

corners etc. The contractor shall keep skilled staff for special care and supervision to 
check the formwork and concreting so that every member is made true to its size, shape, 

level and alignment so that it does not result in any deformation, snug, buldges etc. The 

contractor shall also take suitable precautionary measure to prevent breaking and 

chipping of corners and edges of completed work until the building is handed over. The 

size of shuttering plates for slabs shall not be less than 0.6mx0.9m in general. However, 

contractor has to provide tape or wooden fillets or rubber gaskets to seal the joint 

properly to get smooth surface. Further shuttering shall be of such quality that there are 
no undulations and surfaces will be fairly even and no extra thick ceiling plaster shall be 

permitted to make the surface even. Any honey-combed or poorly formed concrete shall 

be repaired with polymer concrete of any suitable design by the Contractor at his own 

cost, in accordance with the specifications laid down in hand book of Repairs and 
Rehabilitation of RCC Buildings by CPWD. 

 

2.8. BRICK WORK: - Bricks used in the work shall be of class designation specified to be 

obtained from kilns approved by Engineer-In-Charge. In all other respects they shall 
conform to the provisions in CPWD specifications. 

 

2.9. STONE WORK: Stone used for stone masonry work shall be hard granite/ basalt/ quartz 
stone/sand stone to be obtained from quarries approved by Engineer-In-Charge and 

shall conform to the relevant provision in the CPWD specifications. 

 

2.10. All above materials like stone aggregates, coarse sand, fine sand, Bricks, Surkhi, Stone etc. 
confirming to the CPWD specifications to be brought from the sources approved by 

Engineer-In-Charge. In case, at any stage during execution of work, the material from the 

approved source being not available or otherwise, and, is required to be arranged from 

other sources conforming to relevant CPWD specifications and duly approved of 
Engineer-in-charge, involving extra lead etc. nothing extra shall be paid on this account. 

 

2.11. WOOD WORK: - Timber required for manufacture of chowkhats and shutters for doors, 

windows, ventilators, and partitions etc. in the work shall be kiln seasoned and 

preservative treated. The Timber shall be kiln seasoned before applying preservative 

treatment. The rate quoted for various items shall be inclusive of kiln-seasoning and 

preservative treatment of wood. The wood used in the work shall conform to the 
provisions in the CPWD Specifications for works. 

 

2.12. FACTORY MADE SHUTTERS etc.:- The shutters for doors, windows & ventilators, and, 

chowkhats etc. shall be factory made and obtained from suppliers approved by the 
Engineer-in-charge. 
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2.13. STEEL WORK:- All steel doors, steel windows, steel ventilators, wire gauge, steel glazing, 

steel grill shall be according to the Architect’s detailed drawings and factory made and 

obtained from approved suppliers. 

 

2.13.1. In the case of composite steel windows the rates shall include the cost of coupling 

mullion and transom etc. Where windows with inside openable shutters are fixed 
along-with windows with shutters openable outside, such inside openable windows 

shall be fitted with suitable friction hinges and openable outside with box type 

hinges, lever handles or otherwise as approved by the Engineer-in-Charge of the 

work. For such windows, cement concrete blocks of size 15cmx 10cmx 10cm shall be 
provided. Nothing extra shall be paid on this account. 

 

2.13.2. In the case of steel windows and doors, steel glazing, wire gauge steel ventilators, 

rolling shutters, grills etc. an approved quality-priming coat of zinc chromate shall be 
applied over and above shop coat of primer. Nothing extra shall be payable for 

providing shop-coat primer. 

 

2.14. Sanitary and Water supply installations 

 

The contractor shall engage licensed plumber for sanitary, water supply, drainage work 

and shall be carried out in a manner complying in all respects with the requirement of 
relevant by laws of the local municipal authority. The Contractor shall give a guarantee to 

the effect that the work shall remain structurally stable and shall guarantee against faulty 

workmanship, finishing, manufacturing defects of materials and leakages etc. The 

Contractor shall furnish a Guarantee Bond, as per prescribed format. The Guarantee 
Period shall be for 10 (Ten) years. 

 

2.15. Approval of sample work of repetitive/ typical nature prior to general execution of 

work shall be as enumerated hereafter. 
 

2.15.1.1. Samples of typical portion of the works of repetitive nature such as typical room, 

toilet room, or any other work shall be prepared by the contractor under the 
directions and to the satisfaction of Engineer-in-Charge and got approved from him 

in writing before the commencement of these items for the entire work. 

 

2.15.1.2. The work shall be so arranged to be carried out that the requirement for 
preparation of samples are observed and fulfilled without any detriment to the 

general progress of work. In other words, this will not be allowed to have any effect 

on the general progress of work or on any of the terms and conditions of the 

contract. No claims of any kind whatsoever including the claim of extension of time 
will be entertained due to the incorporation of this requirement. 

 

2.16. TEST RESULTS & RELATED ASPECTS 

 

2.16.1. Normally, part-rate payment shall be allowed in the running account bills only if the 

materials conforming to the CPWD specifications for works as mentioned in the work 

are used and test results are awaited by the Engineer-in-Charge. 
 

2.16.2. The Engineer-in-Charge of work shall check the test results and satisfy himself before 

allowing any payment in the running/ final bill. 

 
2.17. WATER PROOFING: - 
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2.17.1. Treatment for roof surfaces: - The treatment of Roof Surfaces, wherever done with 

integral cement based compound (Brick-coba), the particular specifications shall be 

applicable. 

 

2.17.2. The Contractor shall associate himself with the specialized firm, to be approved by 

the Engineer-in-charge, for execution of water proofing treatment. The contractor 
shall furnish a Guarantee Bond, as per prescribed format, from the specialized firm 

and duly counter-signed by the contractor as a token of overall responsibility. The 

Guarantee Period shall be for 10 (Ten) years. 

 
2.17.3. Ten percent of the cost of items of water proofing treatment for sunken floors and on 

roofs would be retained as guarantee to watch the performance of the work done. 

However half of the amount withheld would be released after (5) five years, if the 

performance of the work done is satisfactory. If any defect is noticed during the 
guarantee period, it should be rectified by the contractor within seven days, and if’ 

not attend to, the same will be got done from another agency at the risk and cost of 

the contractor. However this security deposit can be released in full, if bank 

guarantee of equivalent amount for 10 (ten) years after completion of maintenance 

period is produced and deposited with the HITES. 

 

C.   PARTICULAR SPECIFICATIONS 
 

1.1. R. C. C. WORK (DESIGN MIX CONCRETE) 

 

1.1.1. The RCC work shall be done with Design Mix Concrete unless otherwise specified. In 
the nomenclature of items, wherever letter M has been indicated, the same shall 

imply for the Design Mix Concrete. For the nominal mix in RCC, CPWD specification 

shall be followed. The Design Mix Concrete will be designed based on the principles 

give in IS: 456, IS: 10262 and SP 23. The contractor shall design mixes for each class 
of concrete indicating that the concrete ingredients and proportions will result in 

concrete mix meeting requirements specified. The cement shall be actually weighed, 

as presumption of each bag having 50kg shall not be allowed. In case of use of 
admixture, the mix shall be designed with these ingredients as well. The specification 

mentioned therein below shall be followed for Design Mix Concrete. 

 

1.1.2. Admixture: - Wherever required, admixtures of approved quality shall be mixed 
with concrete to achieve the desired workability within specified water cement ratio. 

The admixture shall conform to IS: 9103. The chloride contents in the admixture 

shall satisfy the requirement of BS: 5075. The total amount of chlorides in the 

admixture mixed concrete shall also satisfy the requirements of IS: 456-2000. 
1.1.2.1. The contractor shall not be paid anything extra for admixture required for achieving 

desired workability without any change in specified water cement ratio for RCC/CC 

work. 

 

1.1.3. Grade of concrete: - The characteristic compressive strength of various grades of 

concrete shall be given as below: - 

 

Sl. No. Grade / 

Designation 

Compressive 

strength on 

15cm cubes 

min 7days 

(N/mm2) 

Specified 

characteristic 

compressive 

strength at 28 

days (N/mm2) 

Minimum 

cement 

content 

(kg per 

cum) 

Maximum 

water 

cement 

ratio 
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(i) M 25 As per Design 25 360 0.50 

(ii) M 30 As per Design 30 400 0.45 

(iii) M 35 As per Design 35 410 0.45 

 

1.1.3.1. The Concrete mix will be designed for minimum workability as specified in para 7 of 

IS-456-2000. Workability of Concrete (Unless otherwise specified elsewhere or as 

decided by Engineer- in-charge. 

 

Placing Conditions Degree of  

Workability 

Slump (mm) 

(1) (2) (3) 

Lightly reinforced sections in, slabs, 

beams, walls columns 

Low 25-75 

Heavily reinforced section in slabs, 
beams, walls, columns 

Medium 50-100 

Pumped concrete Medium 75-100 

 

1.1.3.2. In the designation of concrete mix letter M refers to the mix and the number to the 

specified characteristic compressive strength of 15cm-Cube at 28 days expressed in 

N/mm2. 

 

1.1.3.3. It is specifically highlighted that in addition to the above requirements the maximum 

cement content for any grade shall be limited to 450kg/ cubic metre. 

 
1.1.3.4. The Minimum/ Maximum cement content for design mix concrete shall be 

maintained as per the quantity mentioned above. Even in the case where the quantity 

of cement required is higher than the minimum specified above to achieve desired 

strength based on an approved mix design, nothing extra shall become payable to the 

contractor. In case of pile work, cement content will be as specified (Minimum 

400kg/Cum of concrete). 

 

1.1.3.5. The concrete design mix with or without admixture will be carried out by the 

contractor through laboratories/ Test houses of repute as decided by EE/SE. 

 

1.1.3.6. The various ingredients for mix design/ laboratory tests shall be sent to the lab/ test 

houses through the Engineer in charge immediately after award of work and the 

samples of such aggregate sent shall be preserved at site by the department. The 

admixture if used by contractor shall be at his own cost without any extra payment. 
 

1.1.4. The Contractor shall submit the mix design report from any of above approved 

laboratories for approval of Engineer in charge within 30 days from the date of issue 

of letter of acceptance of the tender. No concreting shall be done until the mix design 

is approved. 

 

1.1.5. In case of change of source or characteristic properties of the ingredients used in the 

concrete mix during the work, a revised laboratory mix design report conducted at 

laboratory established at site shall be submitted by the contractor as per the 

direction of Engineer in charge. 

 

1.1.6. Approval of Design Mix:- 

 

The mix design for a specified grade of concrete shall be done for a target mean 

compressive strength Tck = Fck +1.65s 
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Where Fck = Characteristic Compressive Strength at 28 day 

 

s = Standard deviation which depends on degree of quality control. 

 

The degree of quality control for this work is “good” for which the standard 

deviation (s) obtained for different grades of concrete shall be as follows:- 

 

GRADE OF CONCRETE FOR ‘GOOD’ QUALITY OF CONTROL 

M – 25 5.3 

M  -30 6.0 

M –35 6.3 

 

1.1.6.1. Out of the six specimen of each set, three shall be tested at seven days and remaining 

three at 28days. The preliminary tests at seven days are intended only to indicate the 
strength to be attained at 28days. 

 

1.1.6.2. All cost of mix designing and testing connected therewith including charges payable 

to the laboratory shall be borne by the contractor. 
 

1.1.7. Batching, Mixing, Transportation, Placing, and, Compaction: 

 

1.1.7.1. The Concrete shall be sourced from on site batching and mixing plant conforming to 

IS:4925 (also refer to para 15 of Additional Conditions), it shall have the facilities of 

presetting the quantity to be weighed with automatic cut off when the same is 

achieved. Transportation and placing of concrete shall be with transit mixes and 
concrete pump respectively or with tower cranes depending upon site condition and 

nothing extra shall be paid. In certain places/ location placing of concrete may be 

permitted manually. Accuracy of measurement shall be as specified is IS - 456-2000. 

 
1.1.7.2. All other operations in concreting work like mixing, Slump, Laying/Placing of 

concrete, compaction, curing etc. not mentioned in this particular specification for 

Design Mix of Concrete shall be as per Revised CPWD Specification 2002 for CM, CC 

and RCC work, IS- 456-2000 and Additional/Special Condition forming part of this 

tender document. 

 

1.1.8. Preparation of Mixes as Per Approved Design Mix Conducting Confirmatory 

Test at Field Lab. 

 

1.1.8.1. The contractor shall make the cubes of trial mixes as per approved Mix design at site 

laboratory for all grades, in presence of Engineer in charge using sample of approved 
materials proposed to be used in the work prior to commencement of concreting and 

get them tested in his presence to this entire satisfaction for 7 days and 28 days. Test 

cubes shall be taken from trial mixes as follows. 

 
1.1.8.2. For each mix, a set of six cubes shall be made from each of three consecutive batches.  

Three cubes from each set of six shall be tested at age of 7 days and remaining three 

cubes at age of 28 days. The cubes shall be made cured transported and tested 

strictly in accordance with specifications. The average strength of nine cubes at age 

of 28 days shall exceed the specified target mean strength for which design mix has 

been approved; the evaluation of test result will be done as per IS-456-2000. 

 

 

1.1.9. Work Strength Test- Test Specimen 
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1.1.9.1. Work strength test shall be conducted in accordance with IS: 516 on random 

sampling. Each test shall be conducted on six specimens, three of which shall be 

tested at 7 days and remaining three at 28 days. Additional samples shall be 

prepared if required, as per direction of Engineer in charge for testing samples cured 

by accelerated method as described in IS: 9103. 

 
1.1.10. Test Result of Sample 

 

1.1.10.1. The test results to the sample shall be the average of the strength of three specimens. 

The individual variation shall not be more than +/-15 percent of the average. If more 
the test results of the sample are invalid. 90% of the total tests shall be done at the 

laboratory established at site by the contractor and remaining 10% in the laboratory 

of Central Designs Organization, CPWD or any other laboratory as directed by the 

Engineer in charge. 
 

1.1.11. Standard For Acceptance 

 

1.1.11.1. Standard of acceptance shall be same as specified in clause 16 of IS-456-2000 

 

1.1.11.2. In order to keep the floor finish as per architectural drawings and to provide 

required thickness of the flooring as per specification, the level of top surface of RCC 
shall be accordingly adjusted at the time of its centering, shuttering and casting for 

which nothing extra shall be paid to the contractor. 

 

1.1.12. Measurement:- As per CPWD specifications. 
 

1.1.13. Tolerance:- As per CPWD specifications. 

 

1.1.14. Rate:- The rate includes the cost of materials and labour involved in all the 
operations described above except for the cost of centering, shuttering and 

reinforcement, which will be paid separately. 

 
1.1.14.1. In case of actual average compressive, strength being less than specified strength 

which shall be governed by para ‘Standard of Acceptance’ as above, the rate payable 

shall be worked out accordingly on prorata basis. 

 
1.1.14.2. In case of rejection of concrete on account of unacceptable compressive strength, 

governed by para ‘Standard of Acceptance’ as above, the work for which samples 

have failed shall be redone at the cost of contractors. However the Engineer in charge 

may order for additional tests (like cutting cores, ultrasonic pulse velocity test, load 
test of structure or part of structure etc) to be carried out at the cost of contractor to 

ascertain if the portion of structure wherein concrete represented by the sample has 

been used, can be retained on the basis of results of individual or combination of 

these tests. The contractor shall take remedial measures necessary to retain the 

structure as approved by the Engineer in charge without any extra cost. However, for 

payment, the basis of rate payable to contractor shall be governed by the 28 days 

cube tests results and reduced rates shall be regulated in accordance with para 
5.14.13 of Revised CPWD specification 2002 for C.M., C.C. and R.C.C. works. 

 

 

 
1.2. Treatment for roof surfaces: - 
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For treatment of Roof Surfaces with integral cement based compound (Brick-coba), 

following specifications shall be applicable. This item shall be got executed from 

specialized agency to be got approved from Engineer-in-charge: - 

 

1.2.1.1. The bricks bats shall be from over burnt bricks. The proprietary water-proofing 

compound shall bear I.S.I. mark and shall conform to IS: 2645. Before execution of 
work water proofing compound has to be brought to and a certificate of its 

conforming to IS code should be produced. The proprietary water-proofing 

compound shall be added at the rate recommended by the specialist firm but not 

exceeding 3 percent by weight of cement. The Engineer in charge reserve the right to 
collect the random sample from material brought at site and get it tested from 

laboratory of his choice. The material which does not conform to the specification 

shall have to be removed forthwith by the contractor. 

 
1.2.1.2. The finished surface after water proofing treatment shall have minimum slope of 1 in 

80. At no point shall the thickness of water proofing treatment be less than 65mm. 

 

1.2.1.3. While treatment of roof surface is done, it shall be ensured that the outlet drain-pipes 

have been fixed and mouths at the entrance have been eased and round off properly 

for easy flow of water. 

 
1.2.1.4. The surface where the water proofing is to be done shall be thoroughly cleaned with 

wire brushes. All loose scales mortar splashes etc. shall be removed and dusted off. 

The surface shall be treated with neat cement slurry admixed with proprietary water 

proof compound to penetrate into crevices and fill up all the pores in the surface. The 
cement slurry shall be applied at the junction of parapet and terrace slab including 

the vertical face of the parapet. 

 

1.2.1.5. After the slurry coat is laid, layer of over burnt brick bats shall be laid in cement 
mortar of mix as specified by specialist firm but not leaner than 1:5(1cement: 

5coarse sand) admixed with proprietary water proofing compound to required 

gradient and joints filled to half the depth. The bricks bat layer shall be rounded at 
the junctions with the parapet and tapered towards top for a height of 300mm curing 

of this layer be done for 2 days. 

 

1.2.1.6. After curing the surfaces shall be applied with a coat of cement slurry admixed with 
proprietary water proofing compound. 

 

1.2.1.7 Joints of bricks bat layer shall be filled fully with cement mortar of mix as specified by 

the specialist firm but not leaner than 1:5 (1cement:5 coarse sand)admixed with 
proprietary water proofing compound and finally top finished with average 20mm 

thick layers of cement mortar:1 :4 (1cement:4 coarse sand) and finished smooth with 

cement slurry mixed with proprietary water proofing compound. The finished 

surface shall have marking of 300x300mm false squares to give the appearance of 

tiles. 

 

1.2.1.8 Curing of water proofing treatment shall be done for a minimum period of weeks by 
flooding the water by making kiaries etc. 

 

1.2.2 MEASUREMENTS:  The measurement shall be taken for plan area of terrace only. Length 

and breadth shall be measured correct to 1cm. And area shall be worked out to nearest 
0.01sqm. No deduction in measurement shall be made for either opening or recesses for 
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chimney, stacks roof lights and the like of area upto 0.01sqm not anything extra shall be 

paid for forming such openings. For similar areas exceeding 0.10 sqm, deduction will be 

made in measurements for full openings and nothing extra shall be paid for making such 

opening. 

 

1.2.3 Rates: The rate shall include the cost of all labour and materials involved the all 

operations described above. 
 

1.3 CHECK LIST FOR QUALITY ASSURANCE: For works with estimated cost Rs.10 Lakhs and 

above, quality Assurance Check list for Back Filling, Plain Cement Concrete, Shuttering, 

Reinforced Cement Concrete and Structural Steel fabrication as annexed shall form a part 
of the Tender Document. Compliance of this Quality Assurance Check List shall be before 

release of the payment. 

 

 


