

Amendment to Tender

**TENDER FOR SUPPLY, INSTALLATION, COMMISSIONING AND VALIDATION OF LAB EQUIPMENTS
(Phase II) AT PII, COONOOR**

Document No. : NPI/110831/EQP/TD/15/PH2 Dated: 14.11.2016

Venue : HLL Biotech Limited, Chennai

Project : Revival of DPT Vaccines manufacturing facility for PII, Coonoor

Issued on : 15th November'2016

Issued from : Senior Manager – Procurement

Agenda	
1.	Change in Pre-bid meeting Schedule for PIIC Lab Equipment (Phase II) tender.

Pre-Bid Meeting Schedule for Lab Equipment – Phase II

Sch. No	Equipment	Capacity/Spec.	Date	Session	Timing
1	Table top Lyophilizer	50 nos. of vials (2R) or 100 ampoules	21-11-2016	FN	09:45 - 13:30 hrs
2	Cryogenic storage container	Min 60L -1no with cryo boxes Transport Tank-32L-2no.s with trolley			
5	Refrigerated centrifuge	6 no's x1L bottles			
8	Table Top Cooling Centrifuge	Rotor should be able to process 1]4x15ml(Conical) 2]4x50ml(conical/Oak ridge) 3]1000ml(minimum fill volume)			
3	Stability chamber	300L-Reach-in	21-11-2016	AN	14:30 - 18:30 hrs
14	Media Dispenser	5 ml - 150 ml/min			
15	Homogeniser	60 L			
4	Binocular compound microscope	Binocular	22-11-2016	FN	09:45 - 13:30 hrs
6	ELISA Reader	4 °C to 45 °C			
7	Colony Counter	GLP model			
9	Hot Plate	38 to 500 °C			
10	Anaerobic Jar	GLP/GMP model			
11	Heating Mantle	To hold 3 L flask or bottle	22-11-2016	AN	14:30 - 18:30 hrs
12	Electrical pipette controller	1-100mL plastic/glass pipet			
13	Water Bath	50 cm x 23 cm x 15 cm (LxWxH)			

For HLL Biotech Limited


 15/11/2016

Senior Manager - Procurement