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HLL Lifecare Limited,  
HLL Bhavan, No26/4, Tambaram-Velachery Main Road,  

Pallikaranai, Chennai 600 100, Tamilnadu 

Mail: hcdcmo@lifecarehll.com 
 

INVITATION FOR BIDS (IFB) 
 
 

 

HLL Lifecare Limited (HLL), a Government of India Enterprise, invites sealed and 

super-scribed tenders from interested firms for providing Soil Investigation for 

Construction of Critical Care Block at Medical College, Thiruvananthapuram, 

Kerala. 

 

Estimated Cost of the Work: 2,50,000 (Incl.GST) 

The tender document can be downloaded from the website, 

http://www.lifecarehll.com 

 

The tender document will be available up to 16.00 Hrs. on 24.10.2024. 

 

a) Issue of tender document    - 17.10.2024 at 11.00 hrs 

b) Last date and time of receipt of bids  - 27.10.2024 at 12.00 hrs 

c) Date and time of opening of bids       - 27.10.2024 at 12.30 hrs 

 

 
 
 
 
 

Associate Vice President (MD & Prj.) 
 
 
 
  

http://www.lifecarehll.com/
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TENDER NOTICE  
 
         Ref: HLL/CMO/HCD/SOIL-INV/CCB/TVM/2024-25   Dt. 17/10/2024 
 
 
1. HLL Lifecare Limited (HLL), a Government of India Enterprise is in the process 

of carrying out Soil Investigation for Construction of Critical Care Block at Medical 

College, Thiruvananthapuram, Kerala. For the said project, sealed and super 

scribed bids are invited on two bid basis from eligible, competent and experienced 

firms who are capable to do the following work meeting the requirements as per 

our tender. 

 

2.   The tender documents available on the web site www.lifecarehll.com and submit 

the tender before the due date. 

3. HLL reserves the right to reject any or all tenders without assigning any reason 

thereof and also not bound to accept lowest tender. Tenders in whom any of the 

prescribed conditions are not fulfilled or found incomplete in any respect are liable 

to be rejected. 

 

4. Canvassing whether directly or indirectly in connection with tender is strictly 

prohibited and the tender submitted by the contractors who resort canvassing will 

be liable to be rejected. 

 

5. The technical bid submitted by the parties shall be opened on the same day i.e 

last date of submission at 12.30 pm in the presence of tenderers. The price bids 

of technically qualified parties shall be opened at a later date and the technically 

qualified parties shall be informed well in advance about the opening of their price 

bid. 

 
 

Associate Vice President (MD & Prj.) 
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ANNEXURE I 

INSTRUCTIONS TO BIDDERS 

 

1.0 GENERAL 

 

(i) Name of the work is “Soil Investigation for Construction of Critical Care 

Block at Medical College, Thiruvananthapuram, Kerala”. 

(ii) Tenderers are advised to inspect and examine the site and its 

surrounding and     satisfy themselves before submitting the tenders and 

obtain all necessary information which they feel is necessary to submit 

their tender. 

 

(iii) The bidders are advised to quote their rates for executing the work in 

the format enclosed as Annexure -V. 

2.0 SUBMISSION OF TENDER 

 

Tenders shall be submitted in two parts in the following manners: - 

 

i) “Part-I- Technical Bid” 

 

The envelope shall be marked Part-I- Technical Bid and shall contain 

the information/ documents as per clause No. 3 below. 

 

ii) “Part-II- Price Bid” 

 

The envelop shall be marked Part-II- i.e. Price Bid will contain Estimated 

Quantities that are given in the Schedule of Quantities against for which 

the agency shall quote the rates in figures as well as in words in the 

format enclosed.  

 

3.0 QUALIFYING CRITERIA 

 
Tenderers having following valid documents will be technically qualified 

and considered        f     or opening of their price bid. Technically qualified parties 

have no right to claim for award of the work. The HLL reserves the right 

to cancel or award the work to any party/tenderers. 

 

i) Contractors having minimum two years’ experience in the 
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relevant field of Geotechnical Investigation along with the 

documents supporting their eligibility and experience in the 

respective field.  

ii) Certified copies of work orders, completion certificates etc. proving 

their eligibility should be enclosed. One set of soil investigation 

report submitted to the client as shown in experience certificate 

may also be enclosed. 

iii) The Bidders should have valid GST Registration Certificate and 

Income Tax PAN. Copies of supporting documents to be attached. 

4. The price bids of the bidders who do not meet the qualifying 

requirements in the technical bid will not be opened. 

5. VALIDITY OF OFFER 

Tender submitted by tenderers shall remain valid for acceptance for a 

minimum   period of 120 days from the date of opening of the tenders. The 

tenderers shall   not be entitled during the said period of 120 days, to 

revoke or cancel their Tender or to vary the Tender given or any term 

thereof, without the consent in writing of the Owner. In case of tenderers 

revoking or canceling their tenders or varying any terms in regard thereof 

without the consent of owner in writing, HLL shall forfeit Earnest money 

paid by them along with their tender  without giving any notice. 

6. Acceptance/ Rejection of Tender 

a. HLL does not bind itself to accept the lowest tender. 

b. The HLL also reserves the right to accept or reject any or all tenders 

without assigning any reason whatsoever. 

c. HLL also reserves the absolute right to reject any or all the tenders at 

any time solely based on the past unsatisfactory performance by the 

bidder(s) the opinion/decision of HLL regarding the same shall be final 

and conclusive. 

It will be obligatory on the part of the tenderer to sign the tender documents 
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for all the components & parts. After the work is awarded he will have 

to enter into an agreement on Performa to be provided by the HLL for 

work awarded, on a non-judicial stamp paper of requisite value at his 

own cost within ten days from date of receipt of acceptance order or 

before the work is undertaken.  
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ANNEXURE II 
 

PROJECT BRIEF AND SITE DETAILS 

HLL as Executing Agency of CCB Thiruvananthapuram, GOI invites sealed 

quotations for Soil Investigation for Construction of Critical Care Block at Medical 

College, Thiruvananthapuram, Kerala  

Brief Description of Project: 

HLL   Lifecare Ltd (A Government of India Enterprise) with Regional office at 

HLL Bhavan, Poojappura, Thiruvananthapuram – 12.  

HLL has been entrusted by Health and Family Welfare, Government of India for 

the Soil Investigation for Construction of Critical Care Block at Medical College, 

Thiruvananthapuram, Kerala 

1. Site-Work Details: 

The work involves Soil Investigation for Construction of Critical Care Block at 

Medical College, Thiruvananthapuram, Kerala 

The Maximum footprint area of the proposed building is expected to be 1500 

Sqm (Apx.) & total area 4250 Sqm. 

Location No of Floors 

Soil Investigation for Construction of Critical Care 

Block at Medical College, Thiruvananthapuram, Kerala. 
G+2 

 

It is proposed to conduct soil investigation for minimum of three to a maximum 

of five bore holes in the proposed site. The geotechnical consultant needs to 

verify and confirm the location of borehole of the proposed building before 

starting the site work.   

It is requested to submit your offer (format attached) for soil investigation of the 

following along with certified copies of work orders, completion certificates etc 

proving eligibility. One set of soil investigation report submitted to the client as 

shown in experience certificate may also be enclosed. 
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ANNEXURE III 
SCOPE OF WORK: 

1. Geotechnical Investigation and Report submission: 

 Detailed Geo-Technical Investigation shall be carried out for the area of 

plot and submission of a detailed Geo-technical report (NABL 

accredited/State Government/Central Government institutions or 

labs) which shall be the basis for the design and detailing of foundations 

for buildings and structures. 

  Item wise list of investigations shall be conducted along with 

approximate Estimated Quantities that are given in the Schedule of 

Quantities against for which the agency shall quote the rates in figures 

as well as in words. However, payment shall be made as per quantities 

actually executed. 

 The work shall include mobilization of all necessary equipment’s, 

providing necessary Engineering supervision and technical personnel, 

skilled and unskilled labour etc. as required to carry out the entire field 

as well as laboratory investigation, analysis and Interpretation of data 

collected and preparation of a Geo-technical report. 

 The Agency shall make their own arrangements for locating the 

coordinates and positions of bore holes, trial pits, dynamic cone 

penetration tests and other field tests.  

 All the field and laboratory data shall be recorded in the Performa 

recommended in Indian Standards codes. The Agency shall submit to 

the HLL one copy of field bore logs and all field records soon after the 

completion of each borehole/test. 

 The Agency shall interact with HLL and get acquainted with the broad 

guidelines about the different types of structures envisaged and in 

assessing the load intensities on the foundations for the various 

structures of the project in order to enable him to make specific 

recommendations for the depth, founding stratum, type of foundation 
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and the allowable bearing pressure. 

 The Agency shall carry out all work meant within specifications even if 

not explicitly mentioned under the scope. All work shall be executed to 

the satisfaction of the Engineer-in-Charge in Charge. 

 
2. Field Investigations - Soil 

 
A. BORING 

i. Bore holes shall be taken at specified locations to obtain information 

about the subsoil profile, its nature and strength and to collect soil 

samples for strata identification and conducting laboratory tests. The 

sequence of boring shall be fixed with the approval of the Engineer-in-

Charge and on ascertaining preliminary nature of subsoil profile, the 

Engineer in Charge in charge shall reserve the right to increase or 

decrease the number of proposed Bore holes by any limit. However, 

payment shall be made as per actual quantities executed. The bore 

holes shall be 100 mm size and boring shall be carried using machine 

augering method (Calyx Type) in accordance with the provisions of latest 

relevant IS codes for lab investigation, penetrataugering method (Calyx 

type)ion test for soil, subsurface investigations for foundation etc. 

ii. All boreholes shall extend up to the desired depths or refusal whichever 

is met earlier complete in all respect as directed by the Engineer-in-

Charge. The refusal criteria shall be strictly as per IS: 1892. When the 

boreholes are to be terminated in soil strata an additional Standard 

Penetration Test shall be carried out at the termination depth. No extra 

payment shall be made for carrying out Standard Penetration Tests. The 

site data shall be made available to HLL as and when each bore is 

completed either by fax/ courier/speed post/hand delivery showing 

location of the borehole on the plan and the soil data along with visual 

description. The comments regarding the strata and the nature of 

variations shall also be included. 
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iii. On completion of the boreholes, the Agency shall backfill all the bore 

holes as directed by the Engineer-in-Charge. The boreholes shall not be 

back filled till verified by the Engineer-in-Charge. Arrangements shall be 

made by the agency to preserve the boreholes so that the depth can be 

verified. 

 Tests on undisturbed samples 

- Bulk density and moisture content 

- Relative density (for sand) 

- Unconfined compression test 

- Box shear test (in case of sand) 

- Tri-axial shear tests: (Depending on the type of soil and 
Field conditions on undisturbed 
or remolded samples). 

 Unconsolidated undrained 
 Consolidated undrained test with the measurement of Pore 

Water Pressure. 
 Consolidated drained. 
 Consolidation Test (In case of cohesive soil) 
 Particle size Analysis  
 Atterberg Limits 

 

B. SALIENT TEST REQUIREMENT 

i. Chemical analysis of sub-soil shall include determination of pH 

value, carbonate, sulphate (both SO3 and SO4), chloride and nitrate 

contents; organic matter; salinity and any other chemical harmful to 

the foundation material. The contents in soil shall be indicated as 

percentage (%). 

ii. Chemical analysis of sub-soil water sample includes the 

determination of the properties such as colour, odour, turbidity, pH 

value and specific conductivity both at 250 C and chemical contents 

such as Carbonates, Sulphates (both SO3 and SO4), Chlorides, 

Nitrates, Organic matter and any other chemical harmful to the 

foundation material. The contents such as Sulphates, Saltpetre, etc. 

shall be indicated as ppm by weight. 

 



 

12  

C. GENERAL 

i. On completion of all the field and laboratory work (NABL 

accredited/State Government/Central Government institutions 

or labs), the Agency shall submit a formal report containing 

Geological information of the region, procedure adopted for 

investigation, field observations, summarized test data, conclusion 

and recommendations. The report shall include detailed bore-logs, 

subsoil sections, field test results, laboratory observations and test 

results both in tabular as well as graphical form, practical results 

both in tabular as well as graphical form, practical and theoretical 

considerations for the interpretation of test results, the supporting 

calculations for the conclusions drawn, etc. Initially the Agency shall 

submit three copies of the report in draft form for review. 

ii. The Agency's qualified Geotechnical Engineer shall have detailed 

discussion with HLL on his draft report. During the discussions, HLL 

shall decide as to the modifications that need to be done in the draft 

report. Thereafter the Agency shall incorporate in his report the 

agreed modifications and after getting the amended draft report 

approved, six copies of the detailed final report (in A4 size and spiral 

binding with plastic covers) shall be submitted along with one set of 

reproducible of the graphs, tables, etc. 

iii. The detailed final report based on field observation, in-situ and 

laboratory tests shall encompass theoretical as well as practical 

considerations for foundations for different types of structures 

envisaged in the area under investigation. The Agency shall 

acquaint himself about the type of structures, foundation loads and 

other information required from the Engineer in Charge. 

iv. The agency shall arrange all required facilities at site including water 

/ electricity etc., required for the scope of work at their own cost. 
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D. DATA TO BE FURNISHED 

i. The report (in soft as well as hard copy) shall also include, but not 

limited to, the following: - 

ii. A true cross section of all individual bore holes and trail pits with 

reduced levels and coordinates showing the classification and 

thickness of individual stratum, position of ground water table, 

various in-situ tests conducted and samples collected at different 

depths and the rock stratum, if met with. 

iii. A set of longitudinal and transverse soil profiles connecting various 

boreholes in order to give a clear picture of the variation of the 

subsoil strata as per the latest version. (IS 6065 or latest 

version)(Each soil profile to be submitted in separate sheets). 

iv. Past observations and historical data, if available, for the area or for 

other areas with similar soil profile or with similar structures in the 

surrounding areas. 

v. Plot of Standard Penetration Test (N values both uncorrected and 

corrected) with depth for identified areas. 

vi. Results of all laboratory (NABL accredited/State 

Government/Central Government institutions or labs) tests 

summarized (i) for each sample and for each layer along with all the 

relevant charts, tables, graphs, figures, supporting calculations, 

conclusions and photographs of representative `rock cores'. 

vii. For all tri-axial shear tests stress vs strain diagrams as well as 

Mohr's circle envelops shall be furnished. If back pressure is applied 

for saturation, the magnitude of the same shall be indicated. The 

value of modulus of elasticity, E shall be furnished for all tests along 

with relevant calculations. 

viii. Soil resistivity Test results 

a. For all consolidation tests, the following curves shall be 
furnished:- 
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e vs log p 

 

b. e vs p and as per applicability 

 

Compression vs log t or Compression vs square root of t 

(Depending upon the shape of the plot for proper determination of 

co- efficient of consolidation). The point showing the initial condition 

of the soil shall be marked on curves. 

 

The procedure adopted for calculating the compression index from 

the field curve and settlement of soil strata shall be clearly specified. 

The time required for 50% and 90% primary consolidation along with 

secondary settlements, if significant, shall also be calculated. 

ix. Drilling into the underlying rock, coring, logging, sampling (if 

encountered) and testing wherever necessary. Mention the RQD 

values when the strata encountered with hard rock with its uniaxial 

compression strength. 

3. Recommendations 

Recommendations shall be given area wise duly considering the type of soil, 

structure and foundation in the area. The recommendations shall include 

but not be limited to the following: - 

A.  Shallow foundations 

The following shall be indicated with comprehensive supporting 

calculations. 

i Net safe allowable bearing pressure for isolated strip footings of suitable 

sizes (Varying from Footings and continuous 1 to 4m) at suitable 

foundation depth as per site condition below ground level considering 

both shear failure and settlement criteria, giving reasons for type of 

shear failure adopted in the calculations. 

ii Net   safe   allowable   bearing   pressure   for   Raft   Foundation   at 

suitable foundation depth as per site condition below ground level 
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considering both shear failure and settlement criteria, giving reasons for 

type of shear failure adopted in the calculations. Such Footings to be 

suggested for Raft Foundation giving data for modulus of Sub grade 

Reaction. 

iii Rate and magnitude of settlement expected of the structure. 

 

B. Deep Foundation/Pile Foundation 

The following shall be indicated with comprehensive supporting 

calculations. 

If Raft foundation is unable to take load of buildings and pile foundation 

is required, provide all parameters viz. safe load, lateral load, uplift 

capacities etc related to design of pile foundation. 
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ANNEXURE IV 
GENERAL CONDITIONS OF CONTRACT 

 
The General Conditions of Contract are as under: 

1.1 Security Deposit 

Security deposit at the rate of 5% of the amount of each running bill shall 

be retained and the same shall be released after six months of the 

successful completion of the work at site. However no interest shall be 

payable to the Agency for the amount of security deposit for the period 

retained by HLL. 

1.2 Delay and extension 

If the work is delayed by force majeure or any other cause in the absolute 

discretion of Employer, which is beyond the Agency’s control, the agency 

shall immediately upon the happening of such event contributing to delays 

give notice thereof in writing to HLL/Engineer-in-Charge but shall 

nevertheless use constantly their best endeavors to prevent or make good 

the delay and shall do all that may be reasonably required to the 

satisfaction of HLL to proceed with the work. 

Request for extension of time shall be made by the Agency in writing 

within seven days of the happening of the event causing delay. The survey 

Agency shall also indicate with any such request, the period for which 

extension is required. In any such case HLL may give a fair and 

reasonable extension of time for completion of individual items or group 

of items of work for which separate period of completion is specified in the 

contract as a whole, but it shall be the sole discretion of the Employer to 

grant or refuse such extension. 

The decision of HLL in regard to the extension will be communicated to 

the Agency in writing within a reasonable time but no compensation or 

any extra amount shall be paid for such extension granted by HLL. 

1.3 Compensation payable for delay in completion and risk prejudice 

clause 

The Agency shall be liable to pay compensation to HLL in case of delay 



 

17  

in fulfilling obligation under this agreement for causes solely attributable 

to the Agency @ 1% (One percent) of contract amount per week of delay 

subject to maximum of 5%(five percent only) of the total contract price 

towards their contract. 

1.4 Risk Prejudice Clause 

In case progress of any part of Agency's work is found to be unsatisfactory 

by HLL at any time during the execution vis-à-vis the terms of contract, HLL 

shall give the Agency a fortnight's notice in writing asking for their plans 

for remedying the situation and to complete the job within the time decided 

by Engineer in Charge/HLL, subject however to the conditions that the 

entire work falling within their scope of work shall be completed within the 

stipulated time. On the failure to remedy the situation as per agreed time 

with HLL, HLL shall have the right to withhold that portion of the work and 

get the same done at the risk and cost of the Agency after giving one 

weeks’ notice. 

1.5 Arbitration 

If at any time any doubt, question, dispute or difference whatsoever, shall 

arise between the Agency and HLL upon or relating to or in connection 

with this contract, either of the parties may give the other notice in writing 

of the existence of such doubt, question, dispute or difference and the 

same shall be referred to the Engineer-In- Charge, HLL or his nominee as 

Sole Arbitrator. The decision of the sole arbitrator thereon shall be final, 

conclusive and binding upon the parties to dispute. The party invoking 

arbitration shall specify the dispute or disputes to be referred to the 

arbitration under the clause together with the amount or amounts claimed 

in respect of each of dispute. 

1.6 Jurisdiction of Court 

The courts at Thiruvananthapuram shall have jurisdiction to entertain and 

adjudicate any disputes.  

1.7 Termination of Contract 

HLL reserves the right to terminate, or postpone the work on account of 
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fulfillment of contractual obligation(s) or any sufficient cause, HLL being 

sole judge of the same. The Agency shall be paid for the useful work done 

up to the date of termination. HLL shall determine the credit to be given to 

the agency for the value of the work executed by the Agency. The Agency 

shall give HLL all the data, compiled report, drawings etc. prepared by 

them till the date of termination before the final dues are paid to the 

Agency. Even after the termination of agreement, the Agency shall 

continue to cooperate with HLL to such a reasonable extent as may be 

necessary to clarify or explain any reports or recommendations in 

documents or detailing made by them. 

1.8 Breach of Trust 

Unless otherwise directed by HLL specifically, the Agency shall not 

contact directly or indirectly the client or any other authorities connected 

with the project. Non-compliance of this clause shall be treated as breach 

of trust resulting in the termination of contract between HLL and the 

Agency for which without any prior notice to him. In such event, no job will 

be entrusted to him in future by HLL. 

1.9 Discussions with HLL and Approvals 

The Agency shall make themselves available at reasonable notice to be 

present for discussions with HLL. The Agency shall also provide 

assistance, advice and information to HLL as may be required from time 

to time for discussions with HLL officials connected with the work other 

agencies or 

The Agency shall get approved the work done by him at every stage 

throughout the period from HLL. However, such approval by HLL shall not 

be deemed to absolve the Agency of the total responsibility of the 

correctness and soundness of the work and other obligations under this 

contract. 

1.10 Guarantee and liability of the Agency 

The Agency shall be liable for all consequence of errors and omissions 

arising from errors solely attributable to Agency or on the part of their 
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employees to the extent and with the limitation specified by HLL. 

1.11 Periodical Progress Report 

The Agency shall prepare and submit periodical progress reports and 

status of works being performed by them. Such submissions of reports 

and review and approvals, if any, thereof by HLL shall not be deemed to 

absolve the responsibilities of the completion of the assignment. Detailer 

for timely 

 

1.12 Unit Rates 

Contractor must ensure to quote rate of each item, if any cell is left blank 

and no rate is quoted by the bidder, rate of such item shall be treated as 

"0" (ZERO). The Unit rates quoted shall remain firm throughout the 

validity of the contract. The rate shall include cost of materials, 

machineries, labour (including lodging and boarding charges), removal of 

bushes and vegetation as required to carry out and complete the scope 

of work without any hindrances, tools and equipment’s, transport charges, 

taxes, royalties, octroi, GST etc. payable on all transactions for the due 

performance of work under this contract. The rates shall be given in the 

schedule, as specified herein itself positively. No additional cost or 

escalation shall be paid on whatever accounts it maybe.  

Rate quoted shall be binding for any quantity of each of the items. 

 

1.13 Variation in scope of work and schedule of quantity 

The scope of work & schedule of quantities may vary to any extent. The 

rates quoted by the Agency shall remain firm for the complete job as 

directed by the Engineer in Charge. 

1.14 Mobilization Advance 

No Mobilization advance shall be paid. 

1.15 Tax 

Tax shall be deducted from Agency's bill as per rules. 
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1.16 Computerized output 

The Agency shall prepare a CD of the complete work assigned to them 

including drawings, report work, data, and other documents & the same 

shall be submitted to HLL after completion of job. All drawings shall be on 

AUTOCAD and in A0 sizes only. All Reports/ investigation. Data in 03 

(three) sets to be attached in copy including Drawings etc. complete. If 

any. 

1.17 Water 

The Agency shall make his/ their own arrangements for water of suitable 

quality required for their scope of work and nothing will be paid extra for 

the same. 

1.18 Power 

The Agency shall make his own arrangements for obtaining electrical 

connections if required and make necessary payments directly to the 

departments concerned. 

1.19 Submission of Tender: 

Sealed Quotations (Hard Copy)   addressed  to  Associate Vice 

President (MD & Prj.) are  to  be  submitted  before 4.00pm by 24.10.2024 

at following address(HLL Lifecare Limited, HLL Bhavan, No26/4, 

Tambaram-Velachery Main Road, Pallikaranai, Chennai 600 100.  

 

The date & time of opening of Bids is on 24.10.2024 at 16.30 Hrs. The 

venue of opening of bids shall be Chennai Office, HLL at the above 

address. 

 

All pages of the NIQ documents and supporting documents if any and 

quotation sheet (Annexure-V) to be signed & sealed by authorized 

representative of Agency. Multiple forms can be submitted for different 

projects. 
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1.20 Completion Time 

Total time period for completion of job will be as per following from the date 

of issue of letter of award. The work is to be done in phases in order of priority 

as given below: - 

 

Table-1 
 

S.N 
 

Particulars(a) 
Submission of Draft 

report (b) 
Submission of Final 

Report (c) 

1 
Soil Investigation 

Report 

10 Days from the 
date of award of 

work 

20 Days from the date of 
award of work 

 
 
 
 

1.21 TERMS OF PAYMENT 

 
Table-2 
 

S.N Stage of Work 
Percentage of total fees 

payable 

1 
After submission of Report and 
recommendation 90 % 

2 After  completion of foundation works 
 

10 % 
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ANNEXURE V 
 

PRICE BID 

 

S.N                                                Details Rate, Rs/Unit. 

Topography survey 

 

1 

Mobilization including transportation of all necessary survey 
equipment’s and demobilization after completing the work.  

 

 

/Site 

   2 Conducting Topographical survey using digital Total station 
and submission of drawing.  

 

 
/sqm  

Site clearance 

 
   
  1 

Clearing jungle including uprooting of rank vegetation, grass, 
brush wood, trees and saplings of girth up to 30 cm 
measured at a height of 1 m above ground level and 
removal of rubbish up to a distance of 50 m outside the 
periphery of the area cleared. 

 

 
/sqm 

  2 Site levelling /sqm 

Geotechnical Investigation 

 
1 

Mobilization including transportation of all necessary plant 
and equipment’s and materials of boring, field testing and 
sampling, including loading & unloading, Site clearance 
needed if any and demobilization after completing the work. 
(Site visit may be done prior to quote) 

/Site 

 
2 

Setting up boring rig at each bore hole locations including 
carrying all necessary plant, equipment and materials of 
boring and field tests and collection of samples at each bore 
hole location including shifting of machine from bore hole to 
bore hole. 

 
 /Bore 
setting  

 

 
3 

Boring with rotary power drilling equipment’s in all types of 
soil excluding hard rock or medium rock for strata including 
conducting S.P.T and recovery of samples at specific 
intervals. 

  

a) Upto 10m /m 

b) For next 10m upto a depth of 20m /m 

c) From 20m to 30m depth from GL /m 

d) From 30m to 40m depth from GL /m 

e) Boring through soft rock/ boulders/laterite (except hard rock). 
N value >50 using Tungsten carbide core drilling as per 
specification. 

 

i) 0 to 10m /m 

ii) 10 to 20m /m 
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iii) 20 to 30m /m 

e) Boring through hard rock / boulders using Tungsten carbide 
drill coring as per specification (minimum of 2.5m to 3m per 
borehole is required to assess the type of joints, rock etc) 

/m 

f) Core Box For Rock Sample. /per box 

 
4 

A comprehensive report with Compilation of all field data with 
recommendation for a suitable foundation after conducting 
necessary lab tests (report in triplicate) (three to five 
boreholes for a site) 

/Set 

5 Total estimated amount for the work  

6 ADD CGST 9%  

7 ADD SGST 9%  

 Grand Total (Estimate)  

 

 


